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Section I - Instructions to Bidders 
 

 

 General 

Scope of Bid In connection with the Invitation for Bids specified in the Bid Data 

Sheet (BDS), the Employer, as specified in the BDS, issues these 

Bidding Documents for the procurement of the Works as specified 

in Section VII, Works Requirements. The name, identification, 

and number of lots (contracts) of this bidding are specified in the 

BDS. 

 Throughout this Bidding Document: 

(a) the term “in writing” means communicated in written form and 

delivered against receipt; 

(b) except where the context requires otherwise, words indicating 

the singular also include the plural and words indicating the 

plural also include the singular; 

(c) “day” means calendar day; and 

(d) “ES” means environmental and social (including Sexual 

Exploitation, and Abuse (SEA) and Sexual Harassment 

(SH)); 

(e) “Sexual Exploitation and Abuse” “(SEA)” means the 

following: 

“Sexual Exploitation” is defined as any actual or 

attempted abuse of position of vulnerability, differential 

power or trust, for sexual purposes, including, but not 

limited to, profiting monetarily, socially or politically from 

the sexual exploitation of another; 

“Sexual Abuse” is defined as the actual or threatened 

physical intrusion of a sexual nature, whether by force or 

under unequal or coercive conditions; 

(f) “Sexual Harassment” “(SH)” is defined as unwelcome 

sexual advances, requests for sexual favors, and other verbal 

or physical conduct of a sexual nature by the Contractor’s 

Personnel with other Contractor’s or Employer’s Personnel; 

(g) “Contractor’s Personnel” is as defined in Sub- Clause 1 
(ii) of the General Conditions of Contract; and 
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 (h) “Employer’s personnel” is as defined in GCC Sub-Clause 

1 (nn) of the General Conditions of Contract. 

A non-exhaustive list of (i) behaviors which constitute SEA and 

(ii) behaviors which constitute SH is attached to the Code of 

Conduct form in Section IV. 

Source of Funds The Borrower or Recipient (hereinafter called “Borrower”) specified in 

the BDS has received or has applied for financing (hereinafter 

called “funds”) from the International Bank for Reconstruction 

and Development or the International Development Association 

(hereinafter called “the Bank”) in an amount specified in the 

BDS, toward the project named in the BDS. The Borrower intends 

to apply a portion of the funds to eligible payments under the 

contract(s) for which these Bidding Documents are issued. 

 
Payment by the Bank will be made only at the request of the Borrower 

and upon approval by the Bank, and will be subject, in all respects, 

to the terms and conditions of the Loan (or other financing) 

Agreement. The Loan (or other financing) Agreement prohibits a 

withdrawal from the Loan (or other financing) account for the 

purpose of any payment to persons or entities, or for any import of 

goods, if such payment or import, to the knowledge of the Bank, is 

prohibited by a decision of the United Nations Security Council 

taken under Chapter VII of the Charter of the United Nations. No 

party other than the Borrower shall derive any rights from the 

Loan (or other financing) Agreement or have any claim to the 

proceeds of the Loan (or other financing). 

Corrupt and 

Fraudulent 

Practices 

The Bank requires compliance with its policy in regard to corrupt and 

fraudulent practices as set forth in Section VI. 

In further pursuance of this policy, Bidders shall permit and shall cause 

their agents (whether declared or not), sub-contractors, sub- 

consultants, service providers, suppliers, and personnel, to permit 

the Bank to inspect all accounts, records and other documents 

relating to any prequalification process, bid submission, and 

contract performance (in the case of award), and to have them 

audited by auditors appointed by the Bank. 

Eligible Bidders A Bidder may be a firm that is a private entity, or a government-owned 

entity—subject to ITB 4.5—or any combination of them in the 

form of a joint venture (JV), under an existing agreement, or with 

the intent to enter into such an agreement supported by a letter of 

intent. In the case of a joint venture, all members shall be jointly 

and severally liable for the execution of the Contract in accordance 

with the Contract terms. The JV shall nominate a Representative 

who shall have the authority to conduct all business for and on 
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behalf of any and all the members of the JV during the bidding 

process and, in the event the JV is awarded the Contract, during 

contract execution. Unless specified in the BDS, there is no limit 

on the number of members in a JV. 

A Bidder shall not have a conflict of interest. All Bidders found to have 

a conflict of interest shall be disqualified. A Bidder may be 

considered to have a conflict of interest for the purpose of this 

bidding process, if the Bidder: 

directly or indirectly controls, is controlled by or is under common 

control with another Bidder; or 

receives or has received any direct or indirect subsidy from 

another Bidder; or 

has the same legal representative as another Bidder; or 

has a relationship with another Bidder, directly or through 

common third parties, that puts it in a position to influence the 

bid of another Bidder, or influence the decisions of the 

Employer regarding this bidding process; or 

participates in more than one bid in this bidding process. 

Participation by a Bidder in more than one Bid will result in 

the disqualification of all Bids in which such Bidder is 

involved. However, this does not limit the inclusion of the 

same subcontractor in more than one bid; or 

or any of its affiliates participated as a consultant in the 

preparation of the design or technical specifications of the 

works that are the subject of the bid; or 

or any of its affiliates has been hired (or is proposed to be hired) 

by the Employer or Borrower as Engineer for the Contract 

implementation; 

would be providing goods, works, or non-consulting services 

resulting from or directly related to consulting services for the 

preparation or implementation of the project specified in the 

BDS ITB 2.1 that it provided or were provided by any affiliate 

that directly or indirectly controls, is controlled by, or is under 

common control with that firm; 

has a close business or family relationship with a professional staff 

of the Borrower (or of the project implementing agency, or of 

a recipient of a part of the loan) who: (i) are directly or 

indirectly involved in the preparation of the bidding 

documents or specifications of the contract, and/or the bid 
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evaluation process of such contract; or (ii) would be involved 

in the implementation or supervision of such contract unless 

the conflict stemming from such relationship has been 

resolved in a manner acceptable to the Bank throughout the 

procurement process and execution of the contract. 

A Bidder may have the nationality of any country, subject to the 

restrictions pursuant to ITB 4.7. A Bidder shall be deemed to have 

the nationality of a country if the Bidder is constituted, 

incorporated or registered in and operates in conformity with the 

provisions of the laws of that country, as evidenced by its articles 

of incorporation (or equivalent documents of constitution or 

association) and its registration documents, as the case may be. 

This criterion also shall apply to the determination of the 

nationality of proposed sub-contractors or sub-consultants for any 

part of the Contract including related Services. 

A Bidder that has been sanctioned by the Bank in accordance with the 

above ITB 3.1, including in accordance with the Bank’s 

Guidelines on Preventing and Combating Corruption in Projects 

Financed by IBRD Loans and IDA Credits and Grants (“Anti- 

Corruption Guidelines”), shall be ineligible to be prequalified for, 

bid for, or be awarded a Bank-financed contract or benefit from a 

Bank-financed contract, financially or otherwise, during such 

period of time as the Bank shall have determined. The list of 

debarred firms and individuals is available at the electronic 

address specified in the BDS. 

Bidders that are Government-owned enterprises or institutions in the 

Employer’s Country may participate only if they can establish that 

they (i) are legally and financially autonomous (ii) operate under 

commercial law, and (iii) are not dependent agencies of the Employer. 

To be eligible, a government-owned enterprise or institution shall 

establish to the Bank’s satisfaction, through all relevant documents, 

including its Charter and other information the Bank may request, that 

it: (i) is a legal entity separate from the government (ii) does not 

currently receive substantial subsidies or budget support; (iii) operates 

like any commercial enterprise, and, inter alia, is not obliged to pass 

on its surplus to the government, can acquire rights and liabilities, 

borrow funds and be liable for repayment of its debts, and can be 

declared bankrupt; and (iv) is not bidding for a contract to be awarded 

by the department or agency of the government which under their 

applicable laws or regulations is the reporting or supervisory authority 

of the enterprise or has the ability to exercise influence or control over 
the enterprise or institution. 
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 A Bidder shall not be under suspension from bidding by the Employer 

as the result of the operation of a Bid–Securing Declaration. 

  

Firms and individuals may be ineligible if so indicated in Section V and 

(a) as a matter of law or official regulations, the Borrower’s 

country prohibits commercial relations with that country, provided 

that the Bank is satisfied that such exclusion does not preclude 

effective competition for the supply of goods or the contracting of 

works or services required; or (b) by an act of compliance with a 

decision of the United Nations Security Council taken under 

Chapter VII of the Charter of the United Nations, the Borrower’s 

country prohibits any import of goods or contracting of works or 

services from that country, or any payments to any country, 

person, or entity in that country. 

A Bidder shall provide such evidence of eligibility satisfactory to the 

Employer, as the Employer shall reasonably request. 

Eligible Materials, 

Equipment and 

Services 

The materials, equipment and services to be supplied under the Contract 

and financed by the Bank may have their origin in any country 

subject to the restrictions specified in Section V, Eligible 

Countries, and all expenditures under the Contract will not 

contravene such restrictions. At the Employer’s request, Bidders 

may be required to provide evidence of the origin of materials, 

equipment and services. 

 

Contents of Bidding Document 

Sections of Bidding 

Document 

The Bidding Document consist of Parts 1, 2, and 3, which include all 

the Sections specified below, and which should be read in 

conjunction with any Addenda issued in accordance with ITB 8. 

PART 1 Bidding Procedures 

Section I - Instructions to Bidders (ITB) 

Section II - Bid Data Sheet (BDS) 

Section III - Evaluation and Qualification Criteria 

Section IV - Bidding Forms 

Section V - Eligible Countries 

Section VI – Bank Policy-Corrupt and Fraudulent 

Practices 

PART 2 Works Requirements 

Section VII - Works Requirements 

PART 3 Conditions of Contract and Contract Forms 

Section VIII - General Conditions of Contract (GCC) 
Section IX - Particular Conditions of Contract (PCC) 
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 Section X - Contract Forms 

 The Invitation for Bids issued by the Employer is not part of the Bidding 

Document. 

 
Unless obtained directly from the Employer, the Employer is not 

responsible for the completeness of the Bidding Documents, 

responses to requests for clarification, the minutes of the pre-Bid 

meeting (if any), or Addenda to the Bidding Documents in 

accordance with ITB 8. In case of any contradiction, documents 

obtained directly from the Employer shall prevail. 

 
The Bidder is expected to examine all instructions, forms, terms, and 

specifications in the Bidding Documents and to furnish with its 

bid all information and documentation as is required by the 

Bidding Documents. 

Clarification of 

Bidding 

Document, Site 

Visit, Pre-Bid 

Meeting 

A Bidder requiring any clarification of the Bidding Document shall 

contact the Employer in writing at the Employer’s address 

specified in the BDS or raise its inquiries during the pre-bid 

meeting if provided for in accordance with ITB 7.4. The Employer 

will respond in writing to any request for clarification, provided 

that such request is received prior to the deadline for submission 

of bids within a period specified in the BDS. The Employer shall 

forward copies of its response to all Bidders who have acquired 

the Bidding Documents in accordance with ITB 6.3, including a 

description of the inquiry but without identifying its source. If so 

specified in the BDS, the Employer shall also promptly publish 

its response at the web page identified in the BDS. Should the 

clarification result in changes to the essential elements of the 

Bidding Documents, the Employer shall amend the Bidding 

Documents following the procedure under ITB 8 and ITB 22.2. 

 
The Bidder is advised to visit and examine the Site of Works and its 

surroundings and obtain for itself on its own responsibility all 

information that may be necessary for preparing the bid and 

entering into a contract for construction of the Works. The costs 

of visiting the Site shall be at the Bidder’s own expense. 

 
The Bidder and any of its personnel or agents will be granted permission 

by the Employer to enter upon its premises and lands for the 

purpose of such visit, but only upon the express condition that the 

Bidder, its personnel, and agents will release and indemnify the 

Employer and its personnel and agents from and against all 

liability in respect thereof, and will be responsible for death or 

personal injury, loss of or damage to property, and any other loss, 

damage, costs, and expenses incurred as a result of the 
inspection. 
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 If so specified in the BDS, the Bidder’s designated representative is 

invited to attend a pre-bid meeting. The purpose of the meeting 

will be to clarify issues and to answer questions on any matter that 

may be raised at that stage. 

 
The Bidder is requested, to submit any questions in writing, to reach the 

Employer not later than one week before the meeting. 

 
Minutes of the pre-bid meeting, if applicable, including the text of the 

questions asked by Bidders, without identifying the source, and 

the responses given, together with any responses prepared after the 

meeting, will be transmitted promptly to all Bidders who have 

acquired the Bidding Documents in accordance with ITB 6.3. Any 

modification to the Bidding Documents that may become 

necessary as a result of the pre-bid meeting shall be made by the 

Employer exclusively through the issue of an addendum pursuant 

to ITB 8 and not through the minutes of the pre-bid meeting. 

Nonattendance at the pre-bid meeting will not be a cause for 

disqualification of a Bidder. 

Amendment of 

Bidding 

Document 

At any time prior to the deadline for submission of bids, the Employer 

may amend the Bidding Documents by issuing addenda. 

 
Any addendum issued shall be part of the Bidding Documents and shall 

be communicated in writing to all who have obtained the Bidding 

Document from the Employer in accordance with ITB 6.3. The 

Employer shall also promptly publish the addendum on the 

Employer’s web page in accordance with ITB 7.1. 

 
To give prospective Bidders reasonable time in which to take an 

addendum into account in preparing their bids, the Employer may, 

at its discretion, extend the deadline for the submission of bids, 

pursuant to ITB 22.2. 

 

Preparation of Bids 

Cost of Bidding The Bidder shall bear all costs associated with the preparation and 

submission of its Bid, and the Employer shall in no case be 

responsible or liable for those costs, regardless of the conduct or 

outcome of the bidding process. 

Language of Bid The Bid, as well as all correspondence and documents relating to the 

bid exchanged by the Bidder and the Employer, shall be written in 

the language specified in the BDS. Supporting documents and 

printed literature that are part of the Bid may be in another 

language  provided  they  are  accompanied  by  an  accurate 
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 translation of the relevant passages in the language specified in 

the BDS, in which case, for purposes of interpretation of the Bid, 

such translation shall govern. 

Documents 

Comprising the 

Bid 

The Bid shall comprise the following: 

(a) Letter of Bid in accordance with ITB 12; 

(b) completed Schedules, in accordance with ITB 12 and 14: as 

specified in the BDS; 

(c) Bid Security or Bid Securing Declaration, in accordance with 

ITB 19.1; 

(d) alternative bids, if permissible, in accordance with ITB 13; 

(e) written confirmation authorizing the signatory of the Bid to 

commit the Bidder, in accordance with ITB 20.2; 

(f) documentary evidence in accordance with ITB 17 

establishing the Bidder’s qualifications to perform the 

contract if its Bid is accepted; 

(g) Technical Proposal in accordance with ITB 16; 

(h) any other document required in the BDS. 

In addition to the requirements under ITB 11.1, bids submitted by a JV 

shall include a copy of the Joint Venture Agreement entered into 

by all members. Alternatively, a letter of intent to execute a Joint 

Venture Agreement in the event of a successful bid shall be 

signed by all members and submitted with the bid, together with 

a copy of the proposed Agreement. 

The Bidder shall furnish in the Letter of Bid information on 

commissions and gratuities, if any, paid or to be paid to agents or 

any other party relating to this Bid. 

Letter of Bid and 

Schedules 

The Letter of Bid and Schedules shall be prepared using the relevant 

forms furnished in Section IV, Bidding Forms. The forms must be 

completed without any alterations to the text, and no substitutes 

shall be accepted except as provided under ITB 20.2. All blank 

spaces shall be filled in with the information requested. 

Alternative Bids Unless otherwise specified in the BDS, alternative bids shall not be 

considered. 

 
When alternative times for completion are explicitly invited, a 

statement to that effect will be included in the BDS, as will the 
method of evaluating different times for completion. 
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 Except as provided under ITB 13.4 below, Bidders wishing to offer 

technical alternatives to the requirements of the Bidding 

Document must first price the Employer’s design as described in 

the Bidding Document and shall further provide all information 

necessary for a complete evaluation of the alternative by the 

Employer, including drawings, design calculations, technical 

specifications, breakdown of prices, and proposed construction 

methodology and other relevant details. Only the technical 

alternatives, if any, of the lowest evaluated Bidder conforming to 

the basic technical requirements shall be considered by the 

Employer. 

 
When specified in the BDS, Bidders are permitted to submit alternative 

technical solutions for specified parts of the Works. Such parts 

will be identified in the BDS and described in Section VII. Works 

Requirements. The method for their evaluation will be stipulated 

in Section III. Evaluation and Qualification Criteria. 

Bid Prices and 

Discounts 

The prices and discounts (including any price reduction) quoted by the 

Bidder in the Letter of Bid and in the Schedules shall conform to 

the requirements specified below. 

 
The Bidder shall submit a bid for the whole of the works described in 

ITB 1.1 by filling in prices for all items of the Works, as identified 

in Section IV. Bidding Forms. In case of admeasurement 

contracts, the Bidder shall fill in rates and prices for all items of 

the Works described in the Bill of Quantities. Items against which 

no rate or price is entered by the Bidder will not be paid for by the 

Employer when executed and shall be deemed covered by the rates 

for other items and prices in the Bill of Quantities. 

 
The price to be quoted in the Letter of Bid, in accordance with ITB 12.1, 

shall be the total price of the bid, excluding any discounts offered. 

 
The Bidder shall quote any discounts and the methodology for their 

application in the Letter of Bid, in accordance with ITB 12.1. 

 
Unless otherwise provided in the BDS and the Conditions of Contract, 

the prices quoted by the Bidder shall be fixed. If the prices quoted 

by the Bidder are subject to adjustment during the performance of 

the Contract in accordance with the provisions of the Conditions 

of Contract, the Bidder shall furnish the indices and weightings for 

the price adjustment formulae in the Schedule of Adjustment Data 

in Section IV- Bidding Forms and the Employer may require the 

Bidder to justify its proposed indices and weightings. 

If so specified in ITB 1.1, bids are invited for individual lots (contracts) 

or for any combination of lots (packages). Bidders wishing to offer 
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 discounts for the award of more than one Contract shall specify in 

their bid the price reductions applicable to each package, or 

alternatively, to individual Contracts within the package. 

Discounts shall be submitted in accordance with ITB 14.4, 

provided the bids for all lots (contracts) are opened at the same 

time. 

 
All duties, taxes, and other levies payable by the Contractor under the 

Contract, or for any other cause, as of the date 28 days prior to the 

deadline for submission of bids, shall be included in the rates and 

prices1 and the total bid price submitted by the Bidder. 

Currencies of Bid 

and Payment 

The currency(ies) of the bid and the currency(ies) of payments shall be 

as In Kenya Shilling. 

 
Bidders may be required by the Employer to justify, to the Employer’s 

satisfaction, their local and foreign currency requirements, and to 

substantiate that the amounts included in the unit rates and prices 

and shown in the Schedule of Adjustment Data are reasonable2, in 

which case a detailed breakdown of the foreign currency 

requirements shall be provided by Bidders. 

Documents 

Comprising the 

Technical 

Proposal 

The Bidder shall furnish a Technical Proposal including a statement of 

work methods, equipment, personnel, schedule and any other 

information as stipulated in Section IV, Bidding Forms, in 

sufficient detail to demonstrate the adequacy of the Bidders’ 

proposal to meet the work requirements and the completion time. 

Documents 

Establishing the 

Qualifications of 

the Bidder 

In accordance with Section III, Evaluation and Qualification Criteria, 

to establish its qualifications to perform the Contract, the Bidder 

shall provide the information requested in the corresponding 

information sheets included in Section IV, Bidding Forms. 

 
If a margin of preference applies as specified in accordance with ITB 

33.1, domestic Bidders, individually or in joint ventures, applying 

for eligibility for domestic preference shall supply all information 

required to satisfy the criteria for eligibility specified in 

accordance with ITB 33.1. 

Period of Validity of 

Bids 

Bids shall remain valid until the date specified 120 days or any 

extended date if amended by the Employer in accordance with ITB 

8. A bid that is not valid until the date specified in the BDS, or 

any extended date if amended by the Employer in accordance with 
ITB 8, shall be rejected by the Employer as nonresponsive. 

 

 

1 In lump sum contracts, delete “rates and prices and the.” 
2 For lump sum contracts, delete “unit rates and prices and shown in the Schedule of Adjustment Data are 

reasonable” and replace with “Lump Sum.” 
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 In exceptional circumstances, prior to the date of expiry of the bid 

validity, the Employer may request Bidders to extend the period 

of validity of their bids. The request and the responses shall be 

made in writing. If a bid security is requested in accordance with 

ITB 19, it shall also be extended for twenty-eight (28) days beyond 

the extended date for bid validity. A Bidder may refuse the request 

without forfeiting its bid security. A Bidder granting the request shall 

not be required or permitted to modify its bid, except as provided in 

ITB 18.3. 

 
If the award is delayed by a period exceeding fifty-six (56) days beyond 

the expiry of the initial bid validity, the Contract price shall be 

determined as follows: 

(a) In the case of fixed price contracts, the Contract price shall 

be the bid price adjusted by the factor specified in the BDS. 

(b) In the case of adjustable price contracts, no adjustment shall 

be made. 

(c) In any case, bid evaluation shall be based on the bid price 

without taking into consideration the applicable correction 

from those indicated above. 

Bid Security The Bidder shall furnish as part of its bid, either a Bid-Securing 

Declaration or a bid security as specified in the BDS, in original 

form and, in the case of a bid security, in the amount and currency 

specified in the BDS. 

 
A Bid Securing Declaration shall use the form included in Section IV, 

Bidding Forms. 

 
If a bid security is specified pursuant to ITB 19.1, the bid security shall 

be a demand guarantee in any of the following forms at the 

Bidder’s option: 

(a) an unconditional guarantee issued by a bank or financial 

institution (such as an insurance, bonding or surety company); 

(b) an irrevocable letter of credit; 

(c) a cashier’s or certified check; or 

(d) another security specified in the BDS. 

from a reputable source from an eligible country. If the 

unconditional guarantee is issued by a financial institution located 

outside the Employer’s Country, the issuing financial institution 

shall have a correspondent financial institution located in the 

Employer’s Country to make it enforceable. In the case of a bank 
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guarantee, the bid security shall be submitted either using the Bid 

Security Form included in Section IV, Bidding Forms, or in 

another substantially similar format approved by the Employer 

prior to bid submission. The bid security shall be valid for twenty- 

eight (28) days beyond the original date of expiry of the bid 

validity, or beyond any extended date if requested under ITB 18.2. 

If a bid security or Bid Securing Declaration is specified pursuant to 

ITB 19.1, any bid not accompanied by a substantially responsive 

bid security or Bid-Securing Declaration shall be rejected by the 

Employer as non responsive. 

If a bid security is specified pursuant to ITB 19.1, the bid security of 

unsuccessful Bidders shall be returned as promptly as possible 

upon the successful Bidder’s signing the Contract and furnishing 

the performance security and if required in the BDS, the 

Environmental and Social (ES) Performance Security pursuant to 

ITB 42. 

The bid security of the successful Bidder shall be returned as promptly 

as possible once the successful Bidder has signed the Contract and 

furnished the required performance security and if required in the 

BDS, the Environmental and Social (ES) Performance Security. 

The bid security may be forfeited: 

(a) if a Bidder withdraws its bid prior to the expiry date of the 

bid validity specified by the Bidder on the Letter of Bid, or 

any extension thereto provided by the Bidder; or 

(b) if the successful Bidder fails to: 

(i) sign the Contract in accordance with ITB 41; or 

(ii) furnish a performance security and if required in the 

BDS, the Environmental and Social (ES) Performance 

Security in accordance with ITB 42. 

The bid security or the Bid Securing Declaration of a JV shall be in the 

name of the JV that submits the bid. If the JV has not been 

constituted into a legally-enforceable JV, at the time of bidding, 

the Bid Security or the Bid Securing Declaration shall be in the 

names of all future members as named in the letter of intent 

mentioned in ITB 4.1 and ITB 11.2. 

If a bid security is not required in the BDS, and 
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 (a) if a Bidder withdraws its bid prior to the expiry date of the 

Bid validity specified by the Bidder on the Letter of Bid or 

any extended date provided by the Bidder; or 

(b) if the successful Bidder fails to: sign the Contract in 

accordance with ITB 41; or furnish a performance security 

and if required in the BDS, the Environmental and Social 

(ES) Performance Security in accordance with ITB 42; 

the Borrower may, if provided for in the BDS, declare the Bidder 

ineligible to be awarded a contract by the Employer for a period 

of time as stated in the BDS. 

Format and Signing 

of Bid 

The Bidder shall prepare one original of the documents comprising the 

bid as described in ITB 11 and clearly mark it “ORIGINAL”. 

Alternative bids, if permitted in accordance with ITB 13, shall be 

clearly marked “ALTERNATIVE”. In addition, the Bidder shall 

submit copies of the bid in the number specified in the BDS, and 

clearly mark each of them “COPY.” In the event of any discrepancy 

between the original and the copies, the original shall prevail. 

 
The original and all copies of the bid shall be typed or written in 

indelible ink and shall be signed by a person duly authorized to 

sign on behalf of the Bidder. This authorization shall consist of a 

written confirmation as specified in the BDS and shall be attached 

to the bid. The name and position held by each person signing the 

authorization must be typed or printed below the signature. All 

pages of the bid where entries or amendments have been made 

shall be signed or initialed by the person signing the bid. 

 
In case the Bidder is a JV, the Bid shall be signed by an authorized 

representative of the JV on behalf of the JV, and so as to be legally 

binding on all the members as evidenced by a power of attorney 

signed by their legally authorized representatives. 

Any interlineations, erasures, or overwriting shall be valid only if they 

are signed or initialed by the person signing the bid. 

 
 

Submission and Opening of Bids 

Sealing and Marking 

of Bids 

The Bidder shall enclose the original and all copies of the bid, including 

alternative bids, if permitted in accordance with ITB 13, in 

separate  sealed  envelopes,  duly  marking  the  envelopes  as 
“ORIGINAL”, “ALTERNATIVE” and “COPY.” These envelopes 
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 containing the original and the copies shall then be enclosed in one 

single envelope. 

 
The inner and outer envelopes shall: 

(a) bear the name and address of the Bidder; 

(b) be addressed to the Employer as provided in the BDS 

pursuant to ITB 22.1; 

(c) bear the specific identification of this bidding process 

specified in accordance with BDS 1.1; and 

(d) bear a warning not to open before the time and date for bid 

opening. 

 
If all envelopes are not sealed and marked as required, the Employer 

will assume no responsibility for the misplacement or premature 

opening of the bid. 

Deadline for 

Submission of 

Bids 

Bids must be received by the Employer at the address and no later than 

the date and time specified in the BDS. When so specified in the 

BDS, bidders shall not have any option of submitting their bids. 

 
The Employer may, at its discretion, extend the deadline for the 

submission of bids by amending the Bidding Document in 

accordance with ITB 8, in which case all rights and obligations of 

the Employer and Bidders previously subject to the deadline shall 

thereafter be subject to the deadline as extended. 

Late Bids The Employer shall not consider any bid that arrives after the deadline 

for submission of bids, in accordance with ITB 22. Any bid 

received by the Employer after the deadline for submission of bids 

shall be declared late, rejected, and returned unopened to the 

Bidder. 

Withdrawal, 

Substitution, and 

Modification of 

Bids 

A Bidder may withdraw, substitute, or modify its bid after it has been 

submitted by sending a written notice, duly signed by an 

authorized representative, and shall include a copy of the 

authorization in accordance with ITB 20.2, (except that 

withdrawal notices do not require copies). The corresponding 

substitution or modification of the bid must accompany the 

respective written notice. All notices must be: 

(a) prepared and submitted in accordance with ITB 20 and ITB 21 

(except that withdrawal notices do not require copies), and in 

addition, the respective envelopes shall be clearly marked 
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 
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 (b) received by the Employer prior to the deadline prescribed for 

submission of bids, in accordance with ITB 22. 

 
Bids requested to be withdrawn in accordance with ITB 24.1 shall be 

returned unopened to the Bidders. 

 
No bid may be withdrawn, substituted, or modified in the interval 

between the deadline for submission of bids and the expiration of 

the period of bid validity specified by the Bidder on the Letter of 

Bid or any extension thereof. 

Bid Opening Except in the cases specified in ITB 23 and 24, the Employer shall 

publicly open and read out in accordance with ITB 25.3 all bids 

received by the deadline, at the date, time and place specified in 

the BDS, in the presence of Bidders` designated representatives 

and anyone who choose to attend. Any specific electronic bid 

opening procedures required if electronic bidding is permitted in 

accordance with ITB 22.1, shall be as specified in the BDS. 

 
First, envelopes marked “WITHDRAWAL” shall be opened and read out 

and the envelope with the corresponding bid shall not be opened, 

but returned to the Bidder. No bid withdrawal shall be permitted 

unless the corresponding withdrawal notice contains a valid 

authorization to request the withdrawal and is read out at bid 

opening. Next, envelopes marked “SUBSTITUTION” shall be 

opened and read out and exchanged with the corresponding bid 

being substituted, and the substituted bid shall not be opened, but 

returned to the Bidder. No bid substitution shall be permitted 

unless the corresponding substitution notice contains a valid 

authorization to request the substitution and is read out at bid 

opening. Envelopes marked “MODIFICATION” shall be opened and 

read out with the corresponding bid. No bid modification shall be 

permitted unless the corresponding modification notice contains a 

valid authorization to request the modification and is read out at 

bid opening. Only envelopes that are opened and read out at bid 

opening shall be considered further. 

 
All other envelopes shall be opened one at a time, reading out: the name 

of the Bidder and whether there is a modification; the total Bid 

Price, per lot (contract) if applicable, including any discounts and 

alternative bids; the presence or absence of a bid security, or Bid 

Securing Declaration, if required; and any other details as the 

Employer may consider appropriate. Only discounts and 

alternative bids read out at bid opening shall be considered for 

evaluation. The Letter of Bid and the Bill of Quantities are to be 

initialed by representatives of the Employer attending bid opening 

in the manner specified in the BDS. The Employer shall neither 
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 discuss the merits of any bid nor reject any bid (except for late 

bids, in accordance with ITB 23.1). 

 
The Employer shall prepare a record of the bid opening that shall 

include, as a minimum: the name of the Bidder and whether there 

is a withdrawal, substitution, or modification; the Bid Price, per 

lot (contract) if applicable, including any discounts and alternative 

bids; and the presence or absence of a bid security, if one was 

required. The Bidders’ representatives who are present shall be 

requested to sign the record. The omission of a Bidder’s signature 

on the record shall not invalidate the contents and effect of the 

record. A copy of the record shall be distributed to all Bidders. 

 

Evaluation and Comparison of Bids 

Confidentiality Information relating to the evaluation of bids and recommendation of 

contract award, shall not be disclosed to Bidders or any other 

persons not officially concerned with the bidding process until 

information on Contract award is communicated to all Bidders in 

accordance with ITB 40. 

 Any attempt by a Bidder to influence the Employer in the evaluation of 

the bids or Contract award decisions may result in the rejection of 

its bid. 

 Notwithstanding ITB 26.2, from the time of bid opening to the time of 

Contract award, if a Bidder wishes to contact the Employer on any 

matter related to the bidding process, it shall do so in writing. 

Clarification of Bids To assist in the examination, evaluation, and comparison of the bids, 

and qualification of the Bidders, the Employer may, at its 

discretion, ask any Bidder for a clarification of its bid given a 

reasonable time for a response. Any clarification submitted by a 

Bidder that is not in response to a request by the Employer shall 

not be considered. The Employer’s request for clarification and the 

response shall be in writing. No change, including any voluntary 

increase or decrease in the prices or substance of the bid shall be 

sought, offered, or permitted, except to confirm the correction of 

arithmetic errors discovered by the Employer in the evaluation of 

the bids, in accordance with ITB 31. 

 
If a Bidder does not provide clarifications of its bid by the date and time 

set in the Employer’s request for clarification, its bid may be 
rejected. 
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Deviations, 

Reservations, 

and Omissions 

During the evaluation of bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in 

the Bidding Document; 

(b) “Reservation” is the setting of limiting conditions or 

withholding from complete acceptance of the requirements 

specified in the Bidding Document; and 

(c) “Omission” is the failure to submit part or all of the 

information or documentation required in the Bidding 

Document. 

Determination of 

Responsiveness 

The Employer’s determination of a bid’s responsiveness is to be based 

on the contents of the bid itself, as defined in ITB11. 

 
A substantially responsive bid is one that meets the requirements of the 

Bidding Document without material deviation, reservation, or 

omission. A material deviation, reservation, or omission is one 

that, 

(a) if accepted, would: 

(i) affect in any substantial way the scope, quality, or 

performance of the Works specified in the Contract; or 

(ii) limit in any substantial way, inconsistent with the 

Bidding Document, the Employer’s rights or the 

Bidder’s obligations under the proposed Contract; or 

(b) if rectified, would unfairly affect the competitive position of 

other Bidders presenting substantially responsive bids. 

 
The Employer shall examine the technical aspects of the bid submitted 

in accordance with ITB 16, Technical Proposal, in particular, to 

confirm that all requirements of Section VII (Works 

Requirements) have been met without any material deviation, 

reservation or omission. 

 
If a bid is not substantially responsive to the requirements of the 

Bidding Document, it shall be rejected by the Employer and may 

not subsequently be made responsive by correction of the material 

deviation, reservation, or omission. 

Nonconformities, 

Errors, and 

Omissions 

Provided that a bid is substantially responsive, the Employer may waive 

any nonconformities in the bid. 

 Provided that a bid is substantially responsive, the Employer may 

request that the Bidder submit the necessary information or 
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 documentation, within a reasonable period of time, to rectify 

nonmaterial nonconformities in the bid related to documentation 

requirements. Requesting information or documentation on such 

nonconformities shall not be related to any aspect of the price of 

the Bid. Failure of the Bidder to comply with the request may 

result in the rejection of its Bid. 

 
Provided that a bid is substantially responsive, the Employer shall 

rectify quantifiable nonmaterial nonconformities related to the Bid 

Price. To this effect, the Bid Price shall be adjusted, for 

comparison purposes only to reflect the price of a missing or non- 

conforming item or component, by adding the average price of the 

item or component quoted by substantially responsive Bidders. If 

the price of the item or component cannot be derived from the 

price of other substantially responsive bids, the Employer shall use 

its best estimate. 

Correction of 

Arithmetical 

Errors 

Provided that the bid is substantially responsive, the Employer shall 

correct arithmetical errors on the following basis: 

(a) only for admeasurement contracts, if there is a discrepancy 

between the unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall 

prevail and the total price shall be corrected, unless in the 

opinion of the Employer there is an obvious misplacement of 

the decimal point in the unit price, in which case the total price 

as quoted shall govern and the unit price shall be corrected; 

(b) if there is an error in a total corresponding to the addition or 

subtraction of subtotals, the subtotals shall prevail and the 

total shall be corrected; and 

(c) if there is a discrepancy between words and figures, the 

amount in words shall prevail, unless the amount expressed in 

words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject to (a) and (b) above. 

 
Bidders shall be requested to accept correction of arithmetical errors. 

Failure to accept the correction in accordance with ITB 31.1, shall 

result in the rejection of the Bid. 

Conversion to Single 

Currency 

For evaluation and comparison purposes, the currency(ies) of the Bid 

shall be converted into a single currency as specified in the BDS. 
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Margin of Preference Unless otherwise specified in the BDS, a margin of preference for 

domestic bidders3 shall not apply. 

Subcontractors Unless otherwise stated in the BDS, the Employer does not intend to 

execute any specific elements of the Works by sub-contractors 

selected in advance by the Employer. 

The Employer may permit subcontracting for certain specialized works 

as indicated in Section III. When subcontracting is permitted by the 

Employer, the specialized sub-contractor’s experience shall be 

considered for evaluation. Section III describes the qualification 

criteria for sub-contractors. 

Bidders may propose subcontracting up to the percentage of total value 

of contracts or the volume of works as specified in the BDS. 

Evaluation of Bids The Employer shall use the criteria and methodologies listed in this 

Clause. No other evaluation criteria or methodologies shall be 

permitted. 

 
To evaluate a bid, the Employer shall consider the following: 

(a) the bid price, excluding Provisional Sums and the provision, 

if any, for contingencies in the Summary Bill of Quantities4 

for admeasurement contracts, but including Daywork5 items, 

where priced competitively; 

(b) price adjustment for correction of arithmetic errors in 

accordance with ITB 31.1; 

(c) price adjustment due to discounts offered in accordance with 

ITB 14.4; 
 

 

 

 

3 An individual firm is considered a domestic bidder for purposes of the margin of preference if it is 

registered in the country of the Employer, has more than 50 percent ownership by nationals of the country 

of the Employer, and if it does not subcontract more than 10 percent of the contract price, excluding 

provisional sums, to foreign contractors. JVs are considered as domestic bidders and eligible for domestic 

preference only if the individual member firms are registered in the country of the Employer or have more 

than 50 percent ownership by nationals of the country of the Employer, and the JV shall be registered in the 

country of the Borrower. The JV shall not subcontract more than 10 percent of the contract price, excluding 

provisional sums, to foreign firms. JVs between foreign and national firms will not be eligible for domestic 

preference. 
4 In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 
5 Daywork is work carried out following instructions of the Project Manager and paid for on the basis of time 

spent by workers, and the use of materials and the Contractor’s equipment, at the rates quoted in the Bid. 

For Daywork to be priced competitively for Bid evaluation purposes, the Employer must list tentative 

quantities for individual items to be costed against Daywork (e.g., a specific number of tractor driver staff- 

days, or a specific tonnage of Portland cement), to be multiplied by the bidders’ quoted rates and included 

in the total Bid price. 
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 (d) converting the amount resulting from applying (a) to (c) above, 

if relevant, to a single currency in accordance with ITB 32; 

(e) price adjustment for nonconformities in accordance with ITB 

30.3; 

(f) the additional evaluation factors are specified in Section III 

(Evaluation and Qualification Criteria); 

 
The estimated effect of the price adjustment provisions of the 

Conditions of Contract, applied over the period of execution of the 

Contract, shall not be taken into account in bid evaluation. 

 
If this Bidding Document allows Bidders to quote separate prices for 

different lots (contracts), the methodology to determine the lowest 

evaluated price of the contract combinations, including any 

discounts offered in the Letter of Bid, is specified in Section III. 

Evaluation and Qualification Criteria. 

 
If the bid for an admeasurement contract, which results in the lowest 

Evaluated Bid Price, is seriously unbalanced or, front loaded in the 

opinion of the Employer, the Employer may require the Bidder to 

produce detailed price analyses for any or all items of the Bill of 

Quantities, to demonstrate the internal consistency of those prices 

with the construction methods and schedule proposed. After 

evaluation of the price analyses, taking into consideration the 

schedule of estimated Contract payments, the Employer may 

require that the amount of the performance security be increased 

at the expense of the Bidder to a level sufficient to protect the 

Employer against financial loss in the event of default of the 

successful Bidder under the Contract. 

Comparison of Bids The Employer shall compare the evaluated prices of all substantially 

responsive bids established in accordance with ITB 35.2 to 

determine the lowest evaluated bid. 

Qualification of the 

Bidder 

The Employer shall determine to its satisfaction whether the Bidder that 

is selected as having submitted the lowest evaluated and 

substantially responsive bid meets the qualifying criteria specified 

in Section III. Evaluation and Qualification Criteria. 

 
The determination shall be based upon an examination of the 

documentary evidence of the Bidder’s qualifications submitted by 

the Bidder, pursuant to ITB 17.1. 

Prior to Contract award, the Employer will verify that the successful 

Bidder (including each member of a JV) is not disqualified by the 

Bank due to noncompliance with contractual SEA/SH prevention 

and response obligations. The Employer will conduct the same 
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 verification for each subcontractor proposed by the successful 

Bidder. If any proposed subcontractor does not meet the 

requirement, the Employer will require the Bidder to propose a 

replacement subcontractor. 

 
An affirmative determination of qualification shall be a prerequisite for 

award of the Contract to the Bidder. A negative determination 

shall result in disqualification of the bid, in which event the 

Employer shall proceed to the next lowest evaluated bid to make 

a similar determination of that Bidder’s qualifications to perform 

satisfactorily. 

Employer’s Right to 

Accept Any Bid, 

and to Reject 

Any or All Bids 

The Employer reserves the right to accept or reject any bid, and to annul 

the bidding process and reject all bids at any time prior to contract 

award, without thereby incurring any liability to Bidders. In case 

of annulment, all bids submitted and specifically, bid securities, 

shall be promptly returned to the Bidders. 

 

Award of Contract 

Award Criteria Subject to ITB 37.1, the Employer shall award the Contract to the Bidder 

whose bid has been determined to be the lowest evaluated bid and 

is substantially responsive to the Bidding Document, provided 

further that the Bidder is determined to be qualified to perform the 

Contract satisfactorily. 

Notification of 

Award 

Prior to the expiration of the bid validity, the Employer shall notify the 

successful Bidder, in writing, via the Letter of Acceptance 

included in the Contract Forms, that its bid has been accepted. At 

the same time, the Employer shall also notify all other Bidders of 

the results of the bidding, and shall publish in UNDB online the 

results identifying the bid and lot (contract) numbers and the 

following information: 

(i) name of each Bidder who submitted a Bid; 

(ii) bid prices as read out at Bid Opening; 

(iii) name and evaluated prices of each Bid that was evaluated; 

(iv) name of bidders whose bids were rejected and the reasons for 

their rejection; and 

(v) name of the winning Bidder, and the Price it offered, as well 

as the duration and summary scope of the contract awarded. 

 Until a formal contract is prepared and executed, the notification of 

award shall constitute a binding Contract. 
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The Employer shall promptly respond in writing to any unsuccessful 

Bidder who, after notification of award in accordance with ITB 

40.1, requests in writing the grounds on which its bid was not 

selected. 
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Signing of Contract Promptly upon notification, the Employer shall send the successful 

Bidder the Contract Agreement. 

 
Within twenty-eight (28) days of receipt of the Contract Agreement, the 

successful Bidder shall sign, date, and return it to the Employer. 

Performance 

Security 

Within twenty-eight (28) days of the receipt of notification of award 

from the Employer, the successful Bidder shall furnish the 

performance security and, if required in the BDS, the 

Environmental and Social (ES) Performance Security in 

accordance with the conditions of contract, subject to ITB 35.5, 

using for that purpose the Performance Security and ES 

Performance Security Forms included in Section X. Contract 

Forms, or another form acceptable to the Employer. If the 

performance security furnished by the successful Bidder is in the 

form of a bond, it shall be issued by a bonding or insurance 

company that has been determined by the successful Bidder to be 

acceptable to the Employer. A foreign institution providing a bond 

shall have a correspondent financial institution located in the 

Employer’s Country. 

 
Failure of the successful Bidder to submit the above-mentioned 

Performance Security and, if required in the BDS, the 

Environmental and Social (ES) Performance Security, or to sign 

the Contract Agreement shall constitute sufficient grounds for the 

annulment of the award and forfeiture of the bid security. In that 

event the Employer may award the Contract to the next lowest 

evaluated Bidder whose offer is substantially responsive and is 

determined by the Employer to be qualified to perform the 

Contract satisfactorily. 

Adjudicator The Employer proposes the person named in the BDS to be appointed 

as Adjudicator under the Contract, at the hourly fee specified in 

the BDS, plus reimbursable expenses. If the Bidder disagrees with 

this proposal, the Bidder should so state in his Bid. If, in the Letter 

of Acceptance, the Employer does not agree on the appointment 

of the Adjudicator, the Employer will request the Appointing 

Authority designated in the Particular Conditions of Contract 

(PCC) pursuant to Clause 23.1 of the General Conditions of 
Contract (GCC), to appoint the Adjudicator. 
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Section II - Bid Data Sheet (BDS) 

A. Introduction 

 

ITB 1.1 The number of the Invitation for Bids is KCWSPLC/WSTF/CLSG11/RFQ 

1/2025 

The Employer is: Kirinyaga County Water & sanitation PLC 

ITB 1.1 The name of the bidding process is: REQUEST FOR QUOTATION 

The identification number of the bidding process is: 

KCWSPLC/WSTF/CLSG11/RFQ 1/2025 

ITB 2.1 The Borrower is: KIRINYAGA COUNTY WATER & SANITATION 

PLC 

ITB 2.1 The name of the Project is CONSTRUCTION OF PIPELINE EXTENSIONS 

AND SUPPLY, DELIVERY AND INSTALLATION OF METERS AND 

FITTINGS. 

ITB 2.1 Loan or Financing Agreement amount: WATER TRUST FUND 

ITB 4.1 Maximum number of members in the JV shall be: [TWO]. 

ITB 4.4 A list of debarred firms and individuals is available on the Bank’s external 

website: http://www.worldbank.org/debarr. 

 

B. Bidding Documents 
 

ITB 7.1 
For clarification purposes only, the Employer’s address is: 

i. Address where to send enquiries is 

ATTENTION: Managing Director 

ii. Kirinyaga County Water & sanitation PLC, main office situated 

at Kerugoya- Karatina road opposite Kerugoya Stadium, 

P.O Box 360 – 10300 

Kerugoya 

Telephone: : [insert telephone number, including country and city codes] 

Facsimile number: info@kicowasco.co.ke 

Requests for clarification should be received by the Employer no later than: [3 

days]. 

http://www.worldbank.org/debarr
mailto:info@kicowasco.co.ke
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ITB 7.1 Web page: www.kicowasco.co.ke 

ITB 7.4 A Pre-Bid meeting shall Not take place. If a Pre-Bid meeting will take place 

Date: N/A 

Time: N/A 

Place: N/A 

 

 

 

C. Preparation of Bids 
 

ITB 10.1 The language of the bid is: English 

Bids shall have the option to submit their bid in any one of the languages 

stated above. Bidders shall not submit Bids in more than one language.]” 

All correspondence exchange shall be in English language. 

ITB 11.1 (b) 
The following schedules shall be submitted with the bid: must be 

submitted with the Bid, including the priced Bill of Quantities for 

measurement contracts or Activity Schedule for lump sum contracts] As 

given in the preliminary Evaluation and Technical Evaluation 

ITB 11.1 (h) The Bidder shall submit the following additional documents in its Bid: 

NCA Registration certificate, Contractor`s all risk insurance policies 

(Works, Plant and Equipment), Third-party Insurance, WIBA or 

GPA and programme of works Code of Conduct for Contractor’s 

Personnel (ES) 

The Bidder shall submit its Code of Conduct that will apply to Contractor’s 

Personnel (as defined in Sub- Clause 1 (ii) of the General Conditions of 

Contract), to ensure compliance with the Contractor’s Environmental and 

Social (ES) obligations under the Contract. The Bidder shall use for this 

purpose the Code of Conduct form provided in Section IV. No substantial 

modifications shall be made to this form, except that the Bidder may 

http://www.kicowasco.co.ke/
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 introduce additional requirements, including as necessary to take into 

account specific Contract issues/risks. 

Management Strategies and Implementation Plans (MSIP) to manage 

the (ES) risks 

The Bidder shall submit Management Strategies and Implementation Plans 

(MSIPs) to manage the following key Environmental and Social (ES) risks: 

 [Note: insert name of any specific plan and risk/s informed by the relevant 

environmental and social assessment]: 

• [e.g. Sexual Exploitation, and Abuse (SEA) prevention and 
response action plan] 

• [e.g. Traffic Management Plan to ensure safety of local communities 

from construction traffic]; 

ITB 13.1 Alternative bids [“shall not be”] permitted. 

ITB 13.2 Alternative times for completion [“shall not be”] permitted. 

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of 

the Works: [“shall not be”] 

If alternative technical solutions are permitted, the evaluation method will 

be as specified in Section III (Evaluation and Qualification Criteria). 

ITB 14.5 The prices quoted by the Bidder [“shall not be”] subject to adjustment 

during the performance of the Contract. 

ITB 15.1 
The prices shall be quoted by the bidder in: [Kenyan shilling] 

ITB 18.1 The Bid shall be valid until:120 days 

ITB 18.3 (a) 
The bid price shall be adjusted by the following factor(s): NOT 

APPLICABLE 

ITB 19.1 
[If a Bid Security shall be required, a Bid-Securing Declaration shall not 

be required, and vice versa.] 

A Bid Security SHALL BE required. A Bid-Securing Declaration [ “shall 

not be”] required. 

The amount and currency of the Tender Security shall be: 2% OF THE 

TENDER SUM 
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ITB 19.3 (d) 
Other types of acceptable securities: not applicable 

ITB 19.9 
[If the Bidder performs any of the actions prescribed in ITB 19.9 (a) or (b) 

of this provision, the Borrower will declare the Bidder ineligible to be 

awarded contracts by the Employer for a period of [insert number of 

years] years starting from the date the Bidder performs any of the 

actions. 

ITB 20.1 In addition to the original of the Tender, the number of copies is : the 

tenderer shall provide one (1) original and one (1) copy 

ITB 20.2 The written confirmation of authorization to sign on behalf of the Bidder 

shall consist of Confidential business questionnaire duly completed 

detailing directors/partners/sole proprietorship, MUST disclose power of 

attorney of the signatory. 
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D. Submission and Opening of Bids 
 

 

ITB 22.1 
For Tender submission purposes only, the Procuring Entity’s address is: 

The Managing Director: 

Kirinyaga County Water & sanitation PLC, main office situated at 

Kerugoya- Karatina road opposite Kerugoya Stadium, 

P.O Box 360 – 10300 

Kerugoya 

The deadline for Tender submission is: 

Date: 5th September, 2025 

Time: 12:00 Noon 

Tenderers shall not have the option of submitting their Tenders 

electronically. 

ITB 22.1 
The Tender opening shall take place at the time and the address for 

Opening of Tenders provided below: 
Kicowasco Boardroom at the Main Office Kerugoya 

Date: 5th September, 2025 

Time: 12:00 Noon 

ITB 25.1 
The Tender opening shall take place at the time and the address for 

Opening of Tenders provided below: 
Kicowasco Boardroom at the Main Office Kerugoya 

Date: 5th September, 2025 

Time: 12:00 Noon 
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ITB 25.3 The Letter of Bid and Priced Bill of Quantities shall be initialed by 

representatives of the Employer conducting Bid opening. 

 

E. Evaluation and Comparison of Bids 
 

ITB 32.1 
The currency that shall be used for Tender evaluation and comparison 

purposes to convert at the selling exchange rate all Tender prices expressed 
in various currencies into a single currency is: Kenya Shillings 

ITB 33.1 
The invitation to tender is extended to all-eligible bidders. Preference and 

Reservations will not applicable. 

ITB 34.1 At this time the Employer does not intend to execute certain specific parts 

of the Works by sub-contractors selected in advance. 

ITB 34.3 
Contractor’s proposed subcontracting: Maximum percentage of 

subcontracting permitted is: not permitted 

• 

F. Award of Contract 
 

ITB 42.1 and 

42.2 

[Delete the following if not applicable] 

The successful Bidder shall be required to submit an Environmental and 

Social (ES) Performance Security. Not applicable 

ITB 43.1 
The person named to be appointed as Adjudicator is Nairobi Centre for 

International Arbitration 

• 
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Section III - Evaluation and Qualification Criteria 

 
This section contains all the criteria that the Employer shall use to evaluate bids and qualify 

Bidders if the bidding was not preceded by a prequalification exercise and post qualification is 

applied. In accordance with ITB 35 and ITB 37, no other methods, criteria and factors shall be 

used. The Bidder shall provide all the information requested in the forms included in Section 

4 (Bidding Forms). 

 

Wherever a Bidder is required to state a monetary amount in Ks shilling, 
 

 

No.  

MANDATORY REQUIREMENTS 

 

Yes 

 

No 

Remarks 

(Fail or 

Pass) at 

the 

bottom 

 Submission of valid documents listed below: 

- 

   

1. 
Copy of Firm’s KRA PIN Certificate   must meet 

 

2. 

Copy of Certificate of 

Incorporation/Registration under a valid legal 

entity. Certified by Commissioner for Oaths 

  must meet 

 

3. 

Valid Tax Compliance Certificate (Shall be 

verified for validity in KRA checker) 

  must meet 

 

4. 

List of Heads of the tendering Entity– 

Attach copy of a valid CR12 not older than 

  must meet 

 12 months from the date of tender submission 

in case of incorporated Companies/or Business 

Registration Services copy. 

  must meet 

5. Audited Accounts for the last three years (i.e. 

within the period of 2022 to 2024 which must 

be signed by a registered CPA and the 

directors) 

  must meet 

 

6. 

Evidence/proof of having undertaken at least 

3 No. similar works in the last 5 years. 

  must meet 

7. 
Tender Security as described in the ITT 19.1   must meet 

 

8. 

Firm`s profile and resumes of the key staff 

(Project Manager, Site Agent, Engineer, 

Surveyor, Foreman and Environmentalist) 

  must meet 
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9. 

Business permit from the respective County 

Government. 

  must meet 

 

10. 

Tender Document to be signed by a duly 

authorized person on behalf of the firm as 

evidenced by a duly registered Power of 

Attorney 

  must meet 

11. Bid document MUST be initialed, stamped 

and chronologically paginated, hard bound, 

completely filled and countersigned in case of 

any cancellation 

  must meet 

12. 
Copy of a valid SHA compliance certificate   must meet 

 

13. 

Duly filled and signed attached confidential 

business questionnaire 

  must meet 

 

14. 

Duly filled, signed and stamped form of 

tender 

  must meet 

 

 

 

16. 

Submit a written Sworn Affidavit on Pending 

Litigation and Litigation History specific to 

this Tender Witnessed by a Commissioner of 

Oaths Litigation History sworn by a 

Commissioner of Oaths. 

  must meet 

 

17. 

Tenderer should not have been debarred by 

PPRA. 

  must meet 

 

18. 

Duly filled, signed and stamped Tendering 

forms. 

  must meet 

19. Registration as a minimum Class ‘4’ and 

above licensed water supply and sewerage 
contractor registered with the Ministry of 

Water, Sanitation and Irrigation. 

  must meet 

 

20. 

A copy of Registration Certificate with NCA 

category ‘5’ and above 

  must meet 

     

B) ERROR CHECK    

 The tender sum as submitted and read out during the 

tender opening shall be absolute and final and shall not 

be the subject of correction, adjustment or amendment 

in anyway by any person or entity. 

Provided that the Tender is substantially responsive, the 

Procuring Entity shall handle errors on the following 

basis: 

  must meet 

 Any error detected if considered a major deviation that 

affects the substance of the tender, shall lead to 
disqualification of the tender as non-responsive. 
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 Any errors in the submitted tender arising from a 

miscalculation of unit price, quantity, subtotal and total 

bid price shall be considered as a major deviation that 

affects the substance of the tender and shall lead to 

disqualification of the tender as non-responsive. and 

   

 If there is a discrepancy between words and figures, the 

amount in words shall prevail 

   

 Abnormally low tenders, abnormally high tenders or 

any other indications of potential bid rigging practices, 

and tenders that are front loaded. 

   

 

vii) NB: All Bidders must meet all the above mandatory requirements to qualify. 

Bidders who fail to meet any of the above shall be disqualified from the 

entire procurement process. 

Stage 2- Technical Evaluation 

In this stage bidders are to be evaluated on marks. Any bidder who does not 

achieve at least 70% in this stage will not proceed to stage 3. 

 

 

2(ii) SPECIFIC SPECIFICATIONS    

  Required 

Marks 

Awarded 

Marks 

Remarks 

2.1 FIRM’S GENERAL AND SPECIFIC 

EXPERIENCE 

   

 General experience (6 Marks) 6   

 Evidence of undertaking at least 3 civil works of a 

cumulative value equivalent to Kshs 20,000,000.00 

or above in the last 5 years. Provide relevant 

assignments preferably within the lb 

act 5 years (2 marks per assignment)- (6 Marks) 

   

 Specific experience (6 Marks) 6   

 Evidence of undertaking at least 3 similar 
assignments in Construction of Water Supply 
Pipelines of size 90mm diameter and above (ensure 
that at least 2 relevant assignments are within the last 
5 years). (2 marks per assignment) -(6 Marks) 

   

2.2 FINANCIAL CAPACITY    

 Audited Accounts(6Marks) 6   

 A copy of signed and stamped Audited accounts for 
the years 2021 to 2023 with the Audit Firm/Auditor’s 
ICPAK member Number clearly indicated. (2 marks 
for each year)- (6 Marks) 

   

 Cash Flow (Most recent bank statement) (5Marks)  

5(Maximum) 

  

 Ksh.6,000,000 and above – (5 marks)    

 Ksh.6,000,000-1,999,999- (3 marks)    
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 Less than 1,999,999- (1 mark)    

2.3 Proof of availability of equipment required (own 
or lease e.g. copies of Log Books, Lease Agreement 
and any other relevant documents) – (38 Marks) 

38 

(Maximum) 

  

 Hydraulic Butt Fusion Machine Size 50mm – 

315mm- (10 marks) 

   

 Concrete Mixer (capacity 0.3m3 to1m3) – (6 marks)    

 Poker Vibrator (40mm – 60mm) – (6 marks)    

 1 No. Excavator (with provision for a rock breaker). - 

(6 marks) 

   

 7 / 10 / 15-ton Tipper Lorries-(5 marks)    

 Pick-Up – 1 Ton-(5 marks)    

     

2.4 Experience of Key Personnel – (29 marks) 

NB: provide a summary/listing indicating the 

required key personnel as titled below. 

29 

(Maximum) 

  

 a) Project Manager – (7 marks) 

- Minimum BSc. Civil Engineering (2 
marks), Professional Engineer/ Registered 
with Engineers Board of Kenya (2 marks) 
(attach copies of qualification)- (4 marks) 

 

- Minimum 5 years relevant 

Experience (Attach copies/testimonials} (1.5 

marks)- Certified CVs signed by both the 

employer and the employee (1.5 marks) – (3 

marks) 

   

 

 

 

 b) Site Agent – (7 marks) 

- Minimum BSc. Civil Engineering (2 marks), 

Professional Engineer Registered with Engineers Board of 

Kenya (2 marks) (attach copies of qualification) – (4 

Marks) 

 

Minimum 7 years relevant Experience (1.5 marks) (Attach 

copies/testimonials}- Certified CVs signed by both the 

employer and the employee – (3 marks) 
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 c) Engineering Surveyor – (5 marks) 

- Must have a minimum of BSc. Surveying (3 

marks) or Higher National Diploma (HND) in Surveying 

(2 marks) Diploma in Surveying (1 mark) (attach copies of 

qualification) – (3 marks) 

 

- 7 years and above relevant Experience (1 mark), 

below 7 years (Attach copies/testimonials}- Certified CVs 

signed by both the employer and the employee (1 mark) – 

(2 marks) 

   

 d) Foreman (Civil Works) – (5 marks) 

- Must have a minimum of Diploma in Civil 

Engineering/Building/ Construction or Equivalent (attach 

copies of qualification) – (3 marks) 

- 7 years and above relevant Experience, below 7 years (1 

mark) (Attach copies/testimonials}- Certified CVs signed by 

both the employer and the employee (1 mark) – (2 marks) 

   

 e) Environmentalist/ Social Worker – (5 marks) 

- Must have a minimum of Diploma in 
Environmental Science/Engineering and registered with 
NEMA as an associate expert or Diploma in social 
sciences or its equivalent– (3 marks) 

 

- 2 years relevant Experience (Attach 

copies/testimonials}- Certified CVs signed by both the 

employer and the employee - (2 marks) 

   

2.5 PROPOSED METHODOLOGY / WORK PLAN (10 

Marks) 

Attach a Gantt Chart or table clearly indicating the time frame 

and activities from Start to the - Completion of the Project 

10   

 Gantt Chart    

 Attached signed and stamped (5 marks)    

 Not attached (0 marks)    

 How adequate is the work plan    

 Adequate work plan indicating resource allocation (equipment, 

labour and finances) (5 marks) 

   

 Inadequate (0 marks)    

 Total 100   
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1. Margin of Preference 

If a margin of preference shall apply under ITB 33.1, the procedure will be as follows as: 

A margin of preference of 7.5% (seven and one-half percent) shall be granted to domestic 

contractors, in accordance with, and subject to, the following provisions: 

 

(a) Contractors applying for such preference shall provide, as part of the data for 

qualification, such information, including details of ownership, as shall be required 

to determine whether, according to the classification established by the Borrower 

and accepted by the Bank, a particular contractor or group of contractors qualifies 

for a domestic preference. The bidding documents shall clearly indicate the 

preference and the method that will be followed in the evaluation and comparison 

of bids to give effect to such preference. 

(b) After bids have been received and reviewed by the Borrower, responsive bids shall 

be classified into the following groups: 

(i) Group A: bids offered by domestic contractors eligible for the preference. 

(ii) Group B: bids offered by other contractors. 

 

All evaluated bids in each group shall, as a first evaluation step, be compared to determine 

the lowest bid, and the lowest evaluated bids in each group shall be further 

compared with each other. If, as a result of this comparison, a bid from Group A is 

the lowest, it shall be selected for the award. If a bid from Group B is the lowest, 

as a second evaluation step, all bids from Group B shall then be further compared 

with the lowest evaluated bid from Group A. For the purpose of this further 

comparison only, an amount equal to 7.5% (seven and one-half percent) of the 

respective bid price corrected for arithmetical errors, including unconditional 

discounts and excluding provisional sums and the cost of day works, if any, shall 

be added to the evaluated price offered in each bid from Group B. If the bid from 

Group A is the lowest, it shall be selected for award. If not, the lowest evaluated 

bid from Group B based on the first evaluation step shall be selected 

 

2. Evaluation 

In addition to the criteria listed in ITB 35.2 (a) – (e) the following criteria shall 

apply: 

(i) 2.1 Adequacy of Technical Proposal 

Evaluation of the Bidder's Technical Proposal will include an assessment of the 

Bidder's technical capacity to mobilize key equipment and personnel for the 

contract consistent with its proposal regarding work methods, scheduling, and 
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material sourcing in sufficient detail and fully in accordance with the 

requirements stipulated in Section VII (Works Requirements). 

(j) 2.2 Multiple Contracts 

Pursuant to Sub-Clause 35.4 of the Instructions to Bidders, if Works are 

grouped in multiple contracts, evaluation will be as follows: 

Award Criteria for Multiple Contracts [ITB 35.4]: 

Lots 

Bidders have the option to Bid for any one or more lots. Bids will be evaluated 

lot-wise, taking into account discounts offered, if any, for combined lots. The 

contract(s) will be awarded to the Bidder or Bidders offering the lowest 

evaluated cost to the Employer for combined lots, subject to the selected 

Bidder(s) meeting the required qualification criteria for lot or combination of 

lots as the case may be. 

Packages 

Bidders have the option to Bid for any one or more packages and for any one 

or more lots within a package. Bids will be evaluated package-wise, taking into 

account discounts offered, if any, for combined packages and/or lots within a 

package. The contract(s) will be awarded to the Bidder or Bidders offering the 

lowest evaluated cost to the Employer for combined packages, subject to the 

selected Bidder(s) meeting the required qualification criteria for combination 

of packages and or lots as the case may be. 

Qualification Criteria for Multiple Contracts: 

Section III describes criteria for qualification for each lot (contract) for multiple 

lots (contracts). The criteria for qualification is aggregate minimum requirement 

for respective lots as specified under items 3.1, 3.2, 4.2(a) and 4.2(b). However, 

with respect to the specific experience under item 4.2 (a) of Section III, the 

Employer will select any one or more of the options as identified below: 

N is the minimum number of contracts 

V is the minimum value of a single contract 

(a) For one Contract: 

Option 1: 

(i) N contracts, each of minimum value V; 

Or 

Option 2: 

(i) N contracts, each of minimum value V; or 
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(ii) Less than or equal to N contracts, each of minimum value V, but with 

total value of all contracts equal or more than N x V. 

(b) For multiple Contracts 

Option 1: 

(i) Minimum requirements for combined contract(s) shall be the aggregate 

requirements for each contract for which the bidder has submitted bids as 

follows, and N1, N2, N3, etc. shall be different contracts: 

Lot 1: N1 contracts, each of minimum value V1; 

Lot 2: N2 contracts, each of minimum value V2; 

Lot 3: N3 contracts, each of minimum value V3; 

----etc. 

or 

Option 2: 

(i) Minimum requirements for combined contract(s) shall be the aggregate 

requirements for each contract for which the bidder has submitted bids as 

follows, and N1, N2, N3, etc. shall be different contracts: 

Lot 1: N1 contracts, each of minimum value V1; 

Lot 2: N2 contracts, each of minimum value V2; 

Lot 3: N3 contracts, each of minimum value V3; 

----etc., or 

(ii) Lot 1: N1 contracts, each of minimum value V1; or number of 

contracts less than or equal to N1, each of minimum value V1, but with total 

value of all contracts equal or more than N1 x V1. 

Lot 2: N2 contracts, each of minimum value V2; or number of contracts 

less than or equal to N2, each of minimum value V2, but with total value of 

all contracts equal or more than N2 x V2. 

Lot 3: N3 contracts, each of minimum value V3; or number of contracts 

less than or equal to N3, each of minimum value V3, but with total value of 

all contracts equal or more than N3 x V3. 

----etc. 

Or 

Option 3: 
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(i) Minimum requirements for combined contract(s) shall be the aggregate 

requirements for each contract for which the Bidder has bid for as follows, 

and N1, N2, N3, etc. shall be different contracts: 

Lot 1: N1 contracts, each of minimum value V1; 

Lot 2: N2 contracts, each of minimum value V2; 

Lot 3: N3 contracts, each of minimum value V3; 

----etc., or 

(ii) Lot 1: N1 contracts, each of minimum value V1; or number of 

contracts less than or equal to N1, each of minimum value V1, but with total 

value of all contracts equal or more than N1 x V1. 

Lot 2: N2 contracts, each of minimum value V2; or number of contracts 

less than or equal to N2, each of minimum value V2, but with total value of 

all contracts equal or more than N2 x V2. 

Lot 3: N3 contracts, each of minimum value V3; or number of contracts 

less than or equal to N3, each of minimum value V3, but with total value of 

all contracts equal or more than N3 x V3. 

----etc., or 

(iii) Subject to compliance as per (ii) above with respect to minimum value 

of single contract for each lot, total number of contracts is equal or less than 

N1 + N2 + N3 +--but the total value of all such contracts is equal or more 

than N1 x V1 + N2 x V2 + N3 x V3 +---. 

 

(k) 2.3 Alternative Completion Times 

An alternative Completion Time, if permitted under ITB 13.2, will be evaluated 

as follows: 

(l) 2.4 Technical Alternatives 

Technical alternatives, if permitted under ITB 13.4, will be evaluated as follows: 

(m) 2.5 Specialized Subcontractors 

Only the specific experience of sub-contractors for specialized works 

permitted by the Employer will be considered. The general experience and 

financial resources of the specialized sub-contractors shall not be added to 

those of the Bidder for purposes of qualification of the Bidder. 

The specialized sub-contractors proposed shall be fully qualified for their 

work proposed, and meet the following criteria: 
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3. Qualification 
 

iii. ..................... iv......................... v. ......................... vi. ....................... vii. ..................... viii. .................... ix. ...................... x. .......................... 

xi.................................................................................... 
ligibility and Qualification Criteria 

xii. ............................................................................................................ 
compliance Requirements 

xiii. ....................... 
documentation 

xiv. .................... 

o. 

xv........................ 

subject 

xvi. ...................... 

requirement 

xvii. .................... 

single Entity 

xviii. ........................................................................... 
oint Venture (existing or intended) xix. ....................... 

submission 

Requirements 

xx. ..................... 
ll Parties 

Combined 

xxi. .................... 
each Member 

xxii..................... 
one Member 

(n) 1. Eligibility 

xxiii. .................. 
.1 

xxiv. .................... 
nationality 

xxv....................... 
nationality in 

accordance with 

ITB 4.3 

xxvi. ................... 
must meet 

requirement 

xxvii................... 
must meet 

requirement 

xxviii. ................ 
must meet 

requirement 

xxix.................... 
/A 

xxx. ...................... 
forms ELI – 1.1 

and 1.2, with 

attachments 

xxxi. .................. 
.2 

xxxii. ................... 
conflict 

of 

Interest 

xxxiii.................... 
o conflicts of 

interest in 

accordance with 
ITB 4.2 

xxxiv. ................. 
must meet 

requirement 

xxxv. .................. 
must meet 

requirement 

xxxvi. ................ 
must meet 

requirement 

xxxvii. ................ 
/A 

xxxviii................... 
better of Bid 

xxxix. ................ 
.3 

xl......................... 
and Eligibility 

xli. ....................... 
to having been 

declared 

ineligible by the 

Bank, as 

described in ITB 

4.4, 4.5, 4.6 and 
4.7 

xlii. ..................... 
must meet 

requirement 

xliii. ................... 
must meet 

requirement 

xliv. ................... 
must meet 

requirement 

N/A 

xlv...................... 

xlvi. ...................... 
better of Bid 

xlvii. .................. 
.4 

xlviii.................... 
government 

Owned Entity of 

the Borrower 
country 

xlix. ..................... 
meets conditions of 

ITB 4.5 

l.......................... 
must meet 

requirement 

li. ....................... 
must meet 

requirement 

lii....................... 
must meet 

requirement 

N/A liii......................... 
forms ELI – 1.1 

and 1.2, with 

attachments 

liv...................... 
.5 

lv......................... 
united 

Nation’s 

resolution or 

Borrower’s 

country law 

lvi. ....................... 
to having been 

excluded as a 

result of 
prohibition in the 

Borrower’s 

lvii. ..................... 
must meet 

requirement 

lviii. ................... 
must meet 

requirement 

lix. ..................... 
must meet 

requirement 

N/A lx. ......................... 
forms ELI – 1.1 

and 1.2, with 

attachments 
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iii. ..................... iv......................... v. ......................... vi. ....................... vii. ..................... viii. .................... ix. ...................... x. .......................... 

xi.................................................................................... 
legibility and Qualification Criteria 

xii. ............................................................................................................ 
compliance Requirements 

xiii. ....................... 
documentation 

xiv. .................... 

o. 

xv........................ 

subject 

xvi. ...................... 

requirement 

xvii. .................... 

single Entity 

xviii. ........................................................................... 
joint Venture (existing or intended) xix. ....................... 

submission 

Requirements 

xx. ..................... 
ll Parties 

Combined 

xxi. .................... 
each Member 

xxii..................... 
one Member 

  country laws or 

official 

regulations 

against 

commercial 

relations with the 

Bidder’s country, 

or by an act of 

compliance with 

UN Security 

Council 

resolution, both in 

accordance with 

ITB 4.7 and 
Section V. 

     

(o) 2. Historical Contract Non-Performance 

lxi...................... 
.1 

lxii....................... 
history of Non- 

Performing 

Contracts 

lxiii. ..................... 
on-performance 

of a contract6 did 

not occur as a 

result of 

contractor default 

since 1st January 
[Insert year]. 

lxiv. .................... 
must meet 

requirement12 

lxv. .................... 
must meet 

requirements 

lxvi. ................... 
must meet 

requirement7 

N/A lxvii. ..................... 
from CON-2 

 

6 Nonperformance, as decided by the Employer, shall include all contracts where (a) nonperformance was not challenged by the contractor, including through 

referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged but fully settled against the contractor. 

Nonperformance shall not include contracts where Employers decision was overruled by the dispute resolution mechanism. Nonperformance must be based 

on all information on fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute resolution mechanism 

under the respective contract and where all appeal instances available to the Bidder have been exhausted. 
7 This requirement also applies to contracts executed by the Bidder as JV member. 
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iii. ..................... iv......................... v. ......................... vi. ....................... vii. ..................... viii. .................... ix. ...................... x. .......................... 

xi.................................................................................... 
ligibility and Qualification Criteria 

xii. ............................................................................................................ 
ompliance Requirements 

xiii. ....................... 
ocumentation 

xiv. .................... 

o. 

xv........................ 

ubject 

xvi. ...................... 

equirement 

xvii. .................... 

ingle Entity 

xviii. ........................................................................... 
oint Venture (existing or intended) xix. ....................... 

ubmission 

Requirements 

xx. ..................... 
ll Parties 

Combined 

xxi. .................... 
ach Member 

xxii..................... 
ne Member 

lxviii. ................. 
.2 

lxix...................... 
uspension 

Based on 

Execution of Bid 

Securing 

Declaration by 

the Employer or 

withdrawal of 

the Bid within 

Bid validity 

lxx. ...................... 
ot under 

suspension based 

on execution of a 

Bid Securing 

Declaration 

pursuant to ITB 

4.6 or withdrawal 

of the Bid 

pursuant ITB 

19.9. 

lxxi. .................... 
ust meet 

requirement 

lxxii. .................. 
ust meet 

requirement 

lxxiii. ................. 
ust meet 

requirement 

N/A lxxiv. .................... 
id Submission 

Form 

lxxv. .................. 
.3 

lxxvi. ................... 
ending 

Litigation 

lxxvii.................... 
idder’s financial 

position and 

prospective long 

term profitability 

sound according 

to criteria 

established in 3.1 

below and 

assuming that all 

pending litigation 

will be resolved 
against the Bidder 

lxxviii. ................ 
ust meet 

requirement 

lxxix................... 
/A 

lxxx. .................. 
ust meet 

requirement 

N/A lxxxi. .................... 
orm CON – 2 

lxxxii. ................... 
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ubmission 

Requirements 

xx. ..................... 
ll Parties 

Combined 

xxi. .................... 
ach Member 

xxii..................... 
ne Member 

lxxxiii. ............... 
.4 

lxxxiv. ................. 
itigation History 

lxxxv. ......................... 

o consistent 

history of 

court/arbitral 

award decisions 

against the 

Bidder8 since 1st 

January [insert 

year] 

lxxxvi. ................ 
ust meet 

requirement 

lxxxvii. ............... 
ust meet 

requirement 

lxxxviii. ............. 
ust meet 

requirement 

N/A lxxxix.................... 
orm CON – 2 

xc. ..................... 
.5 

xci..................... 
eclaration: 

Environmental 

and Social (ES) 

past 

performance 

xcii.................... 
eclare any civil 

work contracts 

that have been 

suspended or 

terminated 

and/or 

performance 

security called 

by an employer 

for breach of 

environmental 

or social 

(including 

Sexual 

Exploitation and 
Abuse)) 

contractual 

 

 

 

 

xciii. ................. 
ust make the 

declaration. 

Where there are 

Specialized Sub- 

contractor/s, the 

Specialized Sub- 

contractor/s must 

also make the 

declaration 

 

 

 

 

 

 

 

 
xciv. ................ 
N/A 

 

 

 

 

xcv.................. 
ach must make 

the declaration. 

Where there are 

Specialized Sub- 

contractor/s, the 

Specialized Sub- 

contractor/s 

must also make 

the declaration 

 

 

 

 

 

 

 
xcvi. .............. 
N/A 

 

 

 

 

 

 

 

 

xcvii................... 
orm CON-3 ES 
Performance 

Declaration 

 

8 The Bidder shall provide accurate information on the letter of Bid about any litigation or arbitration resulting from contracts completed or ongoing under its 

execution over the last five years. A consistent history of court/arbitral awards against the Bidder or any member of a joint venture may result in 

disqualifying the Bidder. 
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xxii..................... 
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  obligations in 

the past five 

years.9 

     

xcviii. ................ 
.6 

xcix. .................... 
ank’s SEA 

and/or SH 

Disqualification 

c........................ 
t the time of 

Contract Award, 

not subject to 

disqualification 

by the Bank for 

non-compliance 

with SEA/ SH 

obligations 

ci. ....................... 

ust meet 

requirement 

cii. ...................... 
including each 

subcontractor 

proposed by the 
Bidder) 

 

 

 

 

ciii. .................... 

/A 

 

civ. .................... 
ust meet 

requirement 

(including each 

subcontractor 

proposed by the 

Bidder) 

 

 

 

 

cv....................... 

/A 

 

 

 

cvi. ....................... 
etter of Bid, Form 

CON-4 

cvii. ................... cviii. .................... cix........................ 
f the Bidder had 

been subject to 

disqualification 

by the Bank for 

non-compliance 

with SEA/ SH 

obligations, the 

Bidder shall 

either (i) provide 

evidence of an 

arbitral award on 

the 

disqualification 

made in its 

favour; or (ii) 
demonstrate that 

 

 

 

 

 

cx. ...................... 
ust meet 

requirement 

(including each 

subcontractor 

proposed by the 

Bidder) 

 

 

 

 

 

 
cxi................... 
/A 

 

 

 

 

 

cxii. ................... 
ust meet 

requirement 

(including each 

subcontractor 

proposed by the 

Bidder) 

 

 

 

 

 

 
cxiii. ............... 
/A 

 

 

 

 

 

 

 

cxiv....................... 
etter of Bid, Form 

CON-4 

 

9 The Employer may use this information to seek further information or clarifications in carrying out its due diligence. 
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  it has adequate 

capacity and 

commitment to 

comply with 

SEA/SH 

prevention and 

response 

obligations; or 

(iii) provide 

evidence that it 

has already 

demonstrated 

such capacity and 

commitment on 

another Bank 

financed works 

contract. 
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ubmission 

Requirements 

xx. ..................... 
ll Parties 

Combined 

xxi. .................... 
ach Member 

xxii..................... 
ne Member 

(p) 3. Financial Situation and Performance 

cxv. ................... 
.1 

cxvi. .................... 
inancial 

Capabilities 

cxvii. .................... 
i) The Bidder 

shall demonstrate 

that it has access 

to, or has 

available, liquid 

assets, 

unencumbered 

real assets, lines 

of credit, and 

other financial 

means 

(independent of 

any contractual 

advance payment) 

sufficient to meet 

the construction 

cash flow 

requirements 

estimated as USD 
$ 

 fo 

r the subject 

contract(s) net of 

the Bidders other 

commitments 

cxviii. ................... 
ii) The Bidders 

shall also 

demonstrate, to 

the satisfaction of 

cxx. .................... 
ust meet 

requirement 
cxxi. ................... 
cxxii. .................. 
cxxiii. ................. 
cxxiv................... 
cxxv.................... 
cxxvi................... 
cxxvii.................. 
cxxviii................. 
cxxix................... 
cxxx.................... 
cxxxi................... 
cxxxii.................. 
cxxxiii................. 
cxxxiv. ................ 
cxxxv. ................. 
cxxxvi. ................ 
cxxxvii. ............... 
cxxxviii. .............. 
cxxxix. ................ 

cxl. ..................... 
ust meet 

requirement 
cxli. .................... 
cxlii. ................... 
cxliii. .................. 
cxliv. .................. 
cxlv. ................... 
cxlvi. .................. 

cliii. ................... 
ust meet 

Requirement 

cliv..................... 
clv...................... 
clvi..................... 
clvii.................... 
clviii................... 
clix..................... 
clx...................... 
clxi..................... 
clxii.................... 
clxiii................... 
clxiv. .................. 
clxv. ................... 
clxvi. .................. 
clxvii. ................. 
clxviii. ................ 
clxix. .................. 
clxx. ................... 
clxxi. .................. 
clxxii. ................. 
clxxiii. ................ 
clxxiv. ................ 

ust meet 
requirement 

clxxv. ................. 
clxxvi. ................ 
clxxvii. ............... 
clxxviii. .............. 
clxxix. ................ 

clxxxvii.............. 
/A 

clxxxviii............. 
clxxxix. .............. 
cxc..................... 
cxci.................... 
cxcii................... 
cxciii.................. 
cxciv. ................. 
cxcv. .................. 
cxcvi. ................. 
cxcvii................. 
cxcviii................ 
cxcix. ................. 
cc. ..................... 
cci. .................... 
ccii. ................... 
cciii. .................. 
cciv.................... 
ccv..................... 
ccvi.................... 
ccvii................... 

/A 

ccviii.................. 
ccix.................... 
ccx..................... 
ccxi.................... 
ccxii................... 
ccxiii.................. 
ccxiv. ................. 
ccxv. .................. 

ccxxi. ................. 
/A 

ccxxii. ................ 
ccxxiii. ............... 
ccxxiv................. 
ccxxv.................. 
ccxxvi................. 
ccxxvii................ 
ccxxviii............... 
ccxxix................. 
ccxxx.................. 
ccxxxi................. 
ccxxxii................ 
ccxxxiii............... 
ccxxxiv............... 

 

 

 

 

 

 

 

N/A 

ccxxxv. ................. 
orm FIN – 3.1, 

with attachments 
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ll Parties 
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ach Member 

xxii..................... 
ne Member 

  the Employer, 

that it has 

adequate sources 

of finance to meet 

the cash flow 

requirements on 

works currently 

in progress and 

for future contract 

commitments. 

cxix. ..................... 
iii) The audited 

balance sheets or, 

if not required by 

the laws of the 

Bidder’s country, 

other financial 

statements 

acceptable to the 

Employer, for the 

last 

 years 

shall be submitted 

and must 

demonstrate the 

current soundness 

of the Bidder’s 

financial position 

and indicate its 

prospective long- 
term profitability. 

cxlvii. ................. 
cxlviii. ................ 
cxlix. .................. 
cl. ....................... 
cli. ...................... 
clii. ..................... 
ust meet 

requirement 

clxxx. ................. 
clxxxi. ................ 
clxxxii. ............... 
clxxxiii. .............. 
clxxxiv. .............. 
clxxxv. ............... 

clxxxvi. .............. 

/A 

ccxvi. ................. 
ccxvii................. 
ccxviii................ 
ccxix. ................. 
ccxx. .................. 
ust meet 

requirement 

 

 

 

N/A 
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xx. ..................... 
ll Parties 

Combined 

xxi. .................... 
ach Member 

xxii..................... 
ne Member 

ccxxxvi. ............. 
.2 

ccxxxvii. .............. 
verage Annual 

Construction 

Turnover 

ccxxxviii............... 
inimum average 

annual 

construction 

turnover of US$ 

 , 

calculated as total 

certified 

payments 

received for 

contracts in 

progress and/or 

completed within 

the last 

 years, 

divided by 
 years 

ccxxxix. .............. 
ust meet 

requirement 

ccxl. ................... 
ust meet 

requirement 

ccxli................... 
ust meet 

 %, 

 of 

the requirement 

Must meet 

 %, 

 of 

the requirement 

ccxlii..................... 
orm FIN – 3.2 

ccxliii.................... 
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Requirements 

xx. ..................... 
ll Parties 
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xxi. .................... 
ach Member 

xxii..................... 
ne Member 

(q) 4. Experience 

ccxliv................. 
.1 (a) 

ccxlv.................... 
eneral 

Construction 

Experience 

ccxlvi. .................. 
xperience under 

construction 

contracts in the 

role of prime 

contractor, JV 

member, sub- 

contractor, or 

management 

contractor for at 

least the last 

 years, 

starting 1st 

January   . 

ccxlvii. ................ 
ust meet 

requirement 

ccxlviii. .............. 
/A 

ccxlix. ................ 
ust meet 

requirement 

N/A ccl......................... 
orm EXP – 4.1 

ccli........................ 

cclii. .................. 
.2 (a) 

ccliii. ................... 
pecific 

Construction & 

Contract 

Management 

Experience 

ccliv. .................... 
i) A minimum 

number of 

similar10 contracts 

specified below 

that have been 
satisfactorily and 

substantially11 

cclviii.................. 
ust meet 

requirement 

cclix.................... 
cclx..................... 
cclxi.................... 
cclxii................... 
cclxiii.................. 

cclxxiii. .............. 
ust meet 

requirement13 

cclxxiv. .............. 
cclxxv. ............... 
cclxxvi. .............. 
cclxxvii. ............. 
cclxxviii. ............ 

cclxxxviii. .......... 
/A 

cclxxxix. ............ 
ccxc. .................. 
ccxci. ................. 
ccxcii. ................ 
ccxciii. ............... 
ccxciv. ............... 

N/A ccciii. .................... 
orm EXP 4.2(a) 

 

10 The similarity shall be based on the physical size, complexity, methods/technology and/or other characteristics described in Section VII, Work’s Requirements. 

Summation of number of small value contracts (less than the value specified under requirement) to meet the overall requirement will not be accepted. 
11 Substantial completion shall be based on 80% or more works completed under the contract. 
13 In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a 

single contract has been met. Instead, each contract performed by each member shall satisfy the minimum value of a single contract as required for single 

entity. In determining whether the JV meets the requirement of total number of contracts, only the number of contracts completed by all members each of 

value equal or more than the minimum value required shall be aggregated. 
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ll Parties 
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xxi. .................... 
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xxii..................... 
ne Member 

  completed as a 

prime contractor, 

joint venture 

member12, 

management 

contractor or sub- 

contractor12 

between 1st 

January [insert 

year] and 

application 

submission 

deadline: (i) N 

contracts, each of 

minimum value 

V; 

cclv. ..................... 
r 

cclvi. .................... 
ii) Less than or 

equal to N 

contracts, each of 

minimum value 

V, but with total 

value of all 

contracts equal or 

more than N x V; 

[insert values of 

N & V, delete (ii) 

cclxiv. ................. 
cclxv. .................. 
cclxvi. ................. 
cclxvii. ................ 
cclxviii. ............... 
cclxix. ................. 
cclxx. .................. 
cclxxi. ................. 
cclxxii. ................ 

cclxxix. .............. 
cclxxx. ............... 
cclxxxi. .............. 
cclxxxii. ............. 
cclxxxiii. ............ 
cclxxxiv.............. 
cclxxxv............... 
cclxxxvi.............. 
cclxxxvii............. 

ccxcv. ................ 
ccxcvi. ............... 
ccxcvii. .............. 
ccxcviii. ............. 
ccxcix. ............... 
ccc..................... 
ccci. ................... 
cccii................... 

  

 

 

12 For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share, by value, shall be considered to meet 

this requirement. 
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  above if not 

applicable]. 

cclvii. ................... 
In case the Works 

are to be bid as 

individual 

contracts under a 

slice and package 

(multiple 

contract) 

procedure, the 

minimum number 

of contracts 

required for 

purposes of 

evaluating 

qualification shall 

be selected from 

the options 

specified in ITB 
35.4 ] 

     

ccciv..................... 

Add the following 

if specialized sub- 

contractor is 

permitted and 

describe nature 

and 

cccvi. .................. 
Must meet 

requirement for 

one contract 

(Requirement 

can be met 

through a 

Specialized Sub- 

contractor)” 

cccvii.................. 
ust meet 

requirement 

cccviii. ............... 
/A 

“Must meet 

requirement 

(Requirement 

can be met 

through a 

Specialized Sub- 

contractor)” 

cccix. .................... 
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xx. ..................... 
ll Parties 

Combined 

xxi. .................... 
ach Member 

xxii..................... 
ne Member 

characteristics of 

specialized 

works:] 

cccv. .................... 
(ii) For the 

following 

specialized 

works, the 

Employer permits 

specialized sub- 

contractors as 
per ITB 34.3” 

     

cccx. .................. 
.2 (b) 

cccxi.................... cccxii. .................. 
or the above and 

any other 

contracts 

completed and 

under 

implementation 

as prime 

contractor, joint 

venture member, 

management 

contractor or sub- 

contractor14 on or 

after the first day 
of the calendar 

year during the 

cccxiii. ................ 
ust meet 

requirements 

cccxiv................. 
ust meet 

requirements 

cccxv. ................ 
/A 

Must meet the 

following 

requirements for 

the key 

activities listed 

below16[list key 

activities and 

the 

corresponding 

minimum 

requirements] 

cccxvi. .................. 
orm EXP – 4.2 (b) 

 

14 For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share shall be counted to meet this 

requirement. 
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xxii..................... 
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  period stipulated 

in 4.2 (a) above, a 

minimum 

construction 

experience in the 

following key 

activities 

successfully 

completed15: [list 

activities 

indicating 

volume, number 

or rate of 

production as 
applicable]16 

     

cccxvii. .............. 
.2 (c) 

cccxviii. ............... cccxix................... 
or contracts 

[substantially 

completed and 

under 

implementation] 

as prime 

contractor, joint 

venture member, 

or Subcontractor 

between 1st 
January [insert 

Must meet 

requirements 

cccxx. ................. 

Must meet 

requirements 

 

cccxxi................. 

Must meet the 

following 

requirements: 

[list key 

requirements to 

be met by each 

member 

otherwise state: 

”N/A”] 

cccxxii. .............. 

Must meet the 

following 

requirements: 

[list key 

requirements to 

be met by one 

member 

otherwise state: 

”N/A”] 

cccxxiii. ................ 
orm EXP – 4.2 (c) 

 

15 Volume, number or rate of production of any key activity can be demonstrated in one or more contracts combined if executed during same time period. The 

rate of production shall be the annual production rate for the key construction activity (or activities). 
16 The minimum experience requirement for multiple contracts will be the sum of the minimum requirements for respective individual contracts, 

unless specified otherwise. 
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  year] and 

Application 

submission 

deadline, 

experience in 

managing ES 

risks and impacts 

in the following 

aspects: [Based 

on the ES 

assessment, 

specify, as 

appropriate, 

specific 

experience 

requirements to 
manage ES 

aspects.] 
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(r) 5 Key Personnel 

The Bidder must demonstrate that it will have suitably qualified (and in adequate numbers) 

Key Personnel, as described in the Specifications. 

The Bidder shall provide details of the Key Personnel and such other Key Personnel that the 

Bidder considers appropriate to perform the Contract, together with their academic 

qualifications and work experience. The Bidder shall complete the relevant Forms in Section 

IV, Bidding Forms. 

(s) 
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(t) 6.  Equipment 

The Bidder must demonstrate that it will have access to the key Contractor’s 

equipment listed hereafter: 

[Specify requirements for each lot as applicable] 
 

 

No. Equipment Type and Characteristics Minimum Number required 

1   

2   

3   

4   

5   

   

   

The Bidder shall provide further details of proposed items of equipment using the 

relevant Form in Section IV. 
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Letter of Bid 
 

The Bidder must prepare the Letter of Bid on stationery with its letterhead clearly showing the 

Bidder’s complete name and address. 

Note: All italicized text is for use in preparing these form and shall be deleted from the final 

products. 

 
Date: [insert date (as day, month and year) of Bid Submission] 

ICB No.: [insert number of bidding process] 

Invitation for Bid No.: [insert identification] 

Alternative No.: [insert identification No if this is a Bid for an alternative] 

 

To: [insert complete name of Employer] 

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda 

issued in accordance with Instructions to Bidders (ITB 8) ; 

(b) We meet the eligibility requirements and have no conflict of interest in accordance with ITB 

4; 

(c) We have not been suspended nor declared ineligible by the Employer based on execution of 

a Bid Securing Declaration in the Employer’s country in accordance with ITB 4.6 

(d) Exploitation and Abuse (SEA) and/or Sexual Harassment (SH): [select the appropriate 

option from (i) to (v) below and delete the others]. 

We [where JV, insert: “including any of our JV members”], and any of our subcontractors: 

i. [have not been subject to disqualification by the Bank for non-compliance with SEA/ 

SH obligations.] 

ii. [are subject to disqualification by the Bank for non-compliance with SEA/ SH 

obligations.] 

iii. [had been subject to disqualification by the Bank for non-compliance with SEA/ SH 

obligations. An arbitral award on the disqualification case has been made in our 

favor.] 

iv. [had been subject to disqualification by the Bank for non-compliance with SEA/ SH 

obligations for a period of two years. We have subsequently provided and 

demonstrated that we have adequate capacity and commitment to comply with SEA 

and SH prevention and response obligations.] 

v. [had been subject to disqualification by the Bank for non-compliance with SEA/ SH 

obligations for a period of two years. We have attached documents demonstrating 

that we have adequate capacity and commitment to comply with SEA and SH 

prevention and response obligations.] 
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(e) We offer to execute in conformity with the Bidding Documents the following Works: [insert 

a brief description of the Works]; 

(f) The total price of our Bid, excluding any discounts offered in item (f) below is: 

In case of only one lot, total price of the Bid [insert the total price of the bid in words and 

figures, indicating the various amounts and the respective currencies]; 

In case of multiple lots, total price of each lot [insert the total price of each lot in words and 

figures, indicating the various amounts and the respective currencies]; 

In case of multiple lots, total price of all lots (sum of all lots) [insert the total price of all 

lots in words and figures, indicating the various amounts and the respective currencies]; 

(g) The discounts offered and the methodology for their application are: 

(i) The discounts offered are: [Specify in detail each discount offered.] 

(ii) The exact method of calculations to determine the net price after application of discounts 

is shown below: [Specify in detail the method that shall be used to apply the 

discounts]; 

(h) Our bid shall be valid until [insert day, month and year in accordance with ITB 18.1], and it 

shall remain binding upon us and may be accepted at any time on or before this date; 

(i) If our bid is accepted, we commit to obtain a performance security [and an Environmental, 

and Social (ES) Performance Security, Delete if not applicable] in accordance with the 

Bidding Documents; 

(j) We are not participating, as a Bidder or as a subcontractor, in more than one bid in this 

bidding process in accordance with ITB 4.2(e), other than alternative bids submitted in 

accordance with ITB 13; 

(k) We, along with any of our subcontractors, suppliers, consultants, manufacturers, or service 

providers for any part of the contract, are not subject to, and not controlled by any entity or 

individual that is subject to, a temporary suspension or a debarment imposed by a member 

of the World Bank Group or a debarment imposed by the World Bank Group in accordance 

with the Agreement for Mutual Enforcement of Debarment Decisions between the World 

Bank and other development banks. Further, we are not ineligible under the Employer’s 

country laws or official regulations or pursuant to a decision of the United Nations Security 

Council; 

(l) We are not a government owned entity/ We are a government owned entity but meet the 

requirements of ITB 4.5;17 

(m) We have paid, or will pay the following commissions, gratuities, or fees with respect to the 

bidding process or execution of the Contract: [insert complete name of each Recipient, its 
 

17 Bidder to use as appropriate 
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full address, the reason for which each commission or gratuity was paid and the amount 

and currency of each such commission or gratuity] 
 

 

Name of Recipient Address Reason Amount 
 

 

 

 

 

(If none has been paid or is to be paid, indicate “none.”) 

 

(n) We understand that this bid, together with your written acceptance thereof included in your 

notification of award, shall constitute a binding contract between us, until a formal contract 

is prepared and executed; 

(o) We understand that you are not bound to accept the lowest evaluated bid or any other bid 

that you may receive. 

(p) We hereby certify that we have taken steps to ensure that no person acting for us or on our 

behalf will engage in any type of fraud and corruption 

 

Name of the Bidder* [insert name of the Bidder] 

 

Name of the person duly authorized to sign the Bid on behalf of the Bidder** [insert complete 

name of person duly authorized to sign the Bid] 

Title of the person signing the Bid [insert complete title of the person signing the Bid] 

 

Signature of the person named above [insert signature of person whose name and capacity are 

shown above] 

 

 

Date signed [insert date of signing] day of [insert month], [insert year] 

 

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as 

Bidder 

 

**: Person signing the Bid shall have the power of attorney given by the Bidder to be attached 

with the Bid. 
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Objectives 

Schedules 

Bill of Quantities 

The objectives of the Bill of Quantities are: 

(a) to provide sufficient information on the quantities of Works to be performed to enable 

bids to be prepared efficiently and accurately; and 

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use 

in the periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient 

detail to distinguish between the different classes of Works, or between Works of the same nature 

carried out in different locations or in other circumstances which may give rise to different 

considerations of cost. Consistent with these requirements, the layout and contents of the Bill of 

Quantities should be as simple and brief as possible. 

Daywork Schedule 

A Daywork Schedule should be included only if the probability of unforeseen work, outside the 

items included in the Bill of Quantities, is high. To facilitate checking by the Employer of the 

realism of rates quoted by the bidders, the Daywork Schedule should normally comprise the 

following: 

(a) A list of the various classes of labor, materials, and Constructional Plant for which 

basic daywork rates or prices are to be inserted by the Bidder, together with a 

statement of the conditions under which the Contractor shall be paid for work 

executed on a daywork basis. 

(b) Nominal quantities for each item of daywork, to be priced by each Bidder at daywork 

rates as Bid. The rate to be entered by the Bidder against each basic daywork item 

should include the Contractor’s profit, overheads, supervision, and other charges. 

Provisional Sums 

A general provision for physical contingencies (quantity overruns) may be made by including a 

provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for 

possible price increases should be provided as a provisional sum in the Summary priced Bill of 

Quantities. The inclusion of such provisional sums often facilitates budgetary approval by 

avoiding the need to request periodic supplementary approvals as the future need arises. Where 

such provisional sums or contingency allowances are used, the Special Conditions of Contract 

should state the manner in which they shall be used, and under whose authority (usually the 

Project Manager’s). 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by 

other contractors should be indicated in the relevant part of the Bill of Quantities as a particular 
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provisional sum with an appropriate brief description. A separate procurement procedure is 

normally carried out by the Employer to select such specialized contractors. To provide an 

element of competition among the bidders in respect of any facilities, amenities, attendance, etc., 

to be provided by the successful Bidder as prime Contractor for the use and convenience of the 

specialist contractors, each related provisional sum should be followed by an item in the Bill of 

Quantities inviting the Bidder to quote a sum for such amenities, facilities, attendance, etc. 

These Notes for Preparing a Bill of Quantities are intended only as information for the Employer 

or the person drafting the Bidding Documents. They should not be included in the final 

documents. 
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1. Sample Bill of Quantities18 

(Local Currency and Foreign Currency) 

 

Item no. Description Unit Quantity Rate Amount 

      

      

      

      

      

      

      

   

 [To be entered by the Employer; Delete 

if not applicable:] Provisional sums for 
additional ES outcomes. 

   

     

     

     

     

Total   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

18In case of Lump-sum Contract, use Sample Activity Schedule. 
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Sample Activity Schedule 
 

Item no. Description Unit Amount 
   

   

   

   

   

   

 [To be entered by the Employer; Delete 

if not applicable:] Provisional sums for 
additional ES outcomes 
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2. Schedule of Payment Currencies 

For ............................ insert name of Section of the Works 

 

Separate tables may be required if the various sections of the Works (or of the Bill of Quantities) 

will have substantially different foreign and local currency requirements. The Employer should 

insert the names of each Section of the Works. 
 

 

 A B C D 

 

Name of Payment 

Currency 

 

Amount of 

Currency 

Rate of 

Exchange 

to Local 

Currency 

Local Currency 

Equivalent 

C = A x B 

Percentage of 

Total Bid Price 

(TBP) 

 100xC 

TBP 

Local currency  

1.00 

  

Foreign Currency #1     

Foreign Currency #2     

Foreign Currency #3     

Total Bid Price 
  

100.00 

Provisional Sums 

Expressed in Local 

Currency 

  

1.00 

  

TOTAL BID PRICE 

(Including 

provisional sum) 
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Schedule(s) of Adjustment Data 

 
Table A - Local Currency 

Index 

Code 

Index 

Description 

Source of 

Index 

Base Value 

and Date 

Bidder’s 

Local Currency 

Amount 

Bidder’s 

Proposed 

Weighting 

 Nonadjustable — — — A:   * B:   

* C:   * 

D:    * 
E:    * 

Total  1.00 

[* To be entered by the Employer. Whereas “A” should a fixed percentage, B, C, D and E should 

specify a range of values and the Bidder will be required to specify a value within the range such 

that the total weighting = 1.00] 

 

 
Table B - Foreign Currency 

Name of Currency:   

 

If the Bidder wishes to quote in more than one foreign currency, this table should be repeated for 

each foreign currency. 

 

Index 

Code 

Index 

Description 

Source of 

Index 

Base Value 

and Date 

Bidder’s 

Currency in 

Type/Amount 

Equivalent in 

FC1 

Bidder’s 

Proposed 

Weighting 

 Nonadjustable — — —  A:   * B:   

* C:   * 

D:    * 
E:    * 

Total  1.00 

[* To be entered by the Employer. Whereas “A” should a fixed percentage, B, C, D and E 

should specify a range of values and the Bidder will be required to specify a value within the 

range such that the total weighting = 1.00] 
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Form of Bid Security (Bank Guarantee) 

 
• [Guarantor letterhead or SWIFT identifier code] 

• Beneficiary: 

• [Insert name and address of the Employer] 

• Invitation for Bids No: [Insert reference number for the Invitation for Bids] 

• Date: [Insert date of issue] 

• BID GUARANTEE No.: [Insert guarantee reference number] 

• Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

• We have been informed that [insert name of the Bidder, which in the case of a joint venture 

shall be the name of the joint venture (whether legally constituted or prospective) or the names of 

all members thereof] (hereinafter called "the Applicant") has submitted or will submit to the 

Beneficiary its bid (hereinafter called "the Bid") for the execution of [insert description of 

contract] under Invitation for Bids No. [insert number] (“the IFB”). 

• Furthermore, we understand that, according to the Beneficiary’s conditions, bids must be 

supported by a bid guarantee. 

• At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of [insert amount in letters] (insert 

amount in numbers) upon receipt by us of the Beneficiary’s complying supported by the 

Beneficiary’s statement, whether in the demand itself or a separate signed document 

accompanying or identifying the demand, stating either that the Applicant: 

• (a) has withdrawn its bid prior to the Bid validity expiry date specified by the Applicant 
in the Letter of Bid, or any extended date provided by the Applicant; or 

• (b) having been notified of the acceptance of its Bid by the Beneficiary prior to the expiry date 

of the Bid validity or any extension thereto provided by the Applicant, (i) fails to execute the 

Contract Agreement or (ii) fails to furnish the performance security, and, if required, the 

Environmental and Social (ES) Performance Security, in accordance with the Instructions to 

Bidders (“ITB”) of the Beneficiary’s bidding document. 

• This guarantee will expire: (a) if the Applicant is the successful Bidder, upon our receipt of 

copies of the contract agreement signed by the Applicant and the performance security and, if 

required, the Environmental and Social (ES) Performance Security, issued to the Beneficiary upon 

the instruction of the Applicant; and (b) if the Applicant is not the successful Bidder, upon the 

earlier of (i) our receipt of a copy of the Beneficiary’s notification to the Applicant of the results 

of the bidding process; or (ii) twenty-eight days after the expiry date of the Bid validity. 

• Consequently, any demand for payment under this guarantee must be received by us at the 

office indicated above on or before that date. 

• This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 
Revision, ICC Publication No. 758. 

• 

•  

•    

• [signature(s)] 

•  
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Note: All italicized text is for use in preparing this form and shall be deleted from the final 

product. 
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Form of Bid Security (Bid Bond) 

 

 
[The Surety shall fill in this Bid Bond Form in accordance with the instructions indicated.] 

 

BOND NO.   

BY THIS BOND [name of Bidder] as Principal (hereinafter called “the Principal”), and [name, 

legal title, and address of surety], authorized to transact business in [name of country of 

Employer], as Surety (hereinafter called “the Surety”), are held and firmly bound unto [name of 

Employer] as Obligee (hereinafter called “the Employer”) in the sum of [amount of Bond]19 

[amount in words], for the payment of which sum, well and truly to be made, we, the said Principal 

and Surety, bind ourselves, our successors and assigns, jointly and severally, firmly by these 

presents. 

WHEREAS the Principal has submitted a written Bid to the Employer dated the   day of 

 , 20  , for the supply of [name of Contract] (hereinafter called the “Bid”). 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal: 

(a) has withdrawn its Bid prior to the Bid validity expiry date set forth in the Principal’s Letter 

of Bid or any extended date provided by the Principal; or 

(b) having been notified of the acceptance of its Bid by the Employer prior to the expiry date of 

the Bid validity or any extension thereto provided by the Principal: (i) failed to execute the 

contract agreement; or (ii) has failed to furnish the Performance Security and, if required, the 

Environmental and Social (ES) Performance Security, in accordance with the Instructions to 

Bidders (“ITB”) of the Employer’s bidding document. 

then the Surety undertakes to immediately pay to the Employer up to the above amount upon 

receipt of the Employer’s first written demand, without the Employer having to substantiate its 

demand, provided that in its demand the Employer shall state that the demand arises from the 

occurrence of any of the above events, specifying which event(s) has occurred. 

The Surety hereby agrees that its obligation will remain in full force and effect up to and including 

the date 28 days after the date of expiration Bid validity set forth in the Principal’s Letter of Bid 

or any extension thereto provided by the Principal. 

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be 

executed in their respective names this    day of  20 . 

Principal:   Surety:   

Corporate Seal (where appropriate) 
 

 

 

19 The amount of the Bond shall be denominated in the currency of the Employer’s country or the equivalent 

amount in a freely convertible currency. 
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(Signature) (Signature) 

(Printed name and title) (Printed name and title) 
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Form of Bid-Securing Declaration 

 
Date: [insert date (as day, month and year)] 

Bid No.: [insert number of bidding process] 

Alternative No.: [insert identification No if this is a Bid for an alternative] 

 

To: [insert complete name of Employer] 

We, the undersigned, declare that: 

• We understand that, according to your conditions, bids must be supported by a Bid-Securing 

Declaration. 

• We accept that we will automatically be suspended from being eligible for bidding or 

submitting proposals in any contract with the Employer for the period of time specified in Section 

II – Bid Data Sheet, if we are in breach of our obligation(s) under the bid conditions, because we: 

• (a) have withdrawn our Bid prior to the expiry date of the Bid validity specified in the Letter 

of Bid or any extended date provided by us; or 

• (b) having been notified of the acceptance of our Bid by the Employer prior to the expiry date 

of the Bid validity in the Letter of Bid or any extended date provided by us, (i) fail or refuse 

to execute the Contract, if required, or (ii) fail or refuse to furnish the Performance Security 

and, if required, the Environmental and Social (ES) Performance Security, in accordance 

with the ITB. 

• We understand this Bid-Securing Declaration shall expire if we are not the successful Bidder, 

upon the earlier of (i) our receipt of your notification to us of the name of the successful Bidder; 

or (ii) twenty-eight days after the expiry date of the Bid validity. 

Name of the Bidder*  

Name of the person duly authorized to sign the Bid on behalf of the Bidder** 

Title of the person signing the Bid 

Signature of the person named above   

Date signed  day of ,   

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder 

**: Person signing the Bid shall have the power of attorney given by the Bidder to be attached with the Bid 

 

[Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the name of all members to the Joint 

Venture that submits the bid.] 
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Technical Proposal 

Technical Proposal Forms 

• 

- Key Personnel Schedule 

- 

- Equipment 

-  
- Site Organization 

 

- Method Statement 

- Mobilization Schedule 

 

- Construction Schedule 

cccxxiv. 

- ES Management Strategies and Implementation Plans 

cccxxv. 

- Code of Conduct (ES) 

 

- Others 
• 
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Form PER -1 

 

Key Personnel 

Schedule 

 
Bidders should provide the names and details of the suitably qualified Key Personnel to perform 

the Contract. The data on their experience should be supplied using the Form PER-2 below for 

each candidate. 

 

Key Personnel 
 

1. Title of position: 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

2. Title of position: [Environmental Specialist] 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

3. Title of position: [Health and Safety Specialist] 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

4. Title of position: [Social Specialist] 

Name of candidate: 
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 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

5. Title of position: Sexual Exploitation, Abuse and Harassment Expert 

[Where a Project SEA risks are assessed to be substantial or high, Key Personnel shall include an 

expert with relevant experience in addressing sexual exploitation, sexual abuse and sexual harassment 

cases] 

 
Name of candidate 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

6. Title of position: [insert title] 

Name of candidate 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 
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Form PER-2: 

Resume and Declaration 

Key Personnel 
 

 

Position [#1]: [title of position from Form PER-1] 

Personnel 
information 

Name: Date of birth: 

 Address: E-mail: 

   

Professional qualifications: 

Academic qualifications: 

Language proficiency:[language and levels of speaking, reading and writing skills] 

details  

Address of employer: 

Telephone: Contact (manager / personnel 
officer): 

Fax:  

Job title: Years with present employer: 

Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 

 

Project Role 
Duration of 
involvement 

Relevant experience 

[main 
project 
details] 

[role and responsibilities 
on the project] 

 
[time in role] 

[describe the experience relevant to this 
position] 

    

    

    

Name of Bidder 
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Declaration 

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the 

information contained in this Form PER-2 correctly describes myself, my qualifications and my 

experience. 

I confirm that I am available as certified in the following table and throughout the expected time 

schedule for this position as provided in the Bid: 
 

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this Key 
Personnel is available to work on this contract] 

Time commitment: [insert the number of days/week/months/ that this Key 
Personnel will be engaged] 

 

I understand that any misrepresentation or omission in this Form may: 

(a) be taken into consideration during Bid evaluation; 

(b) my disqualification from participating in the Bid; 

(c) my dismissal from the contract. 

 

Name of Key Personnel: [insert name] 

 

Signature:   

 

Date: (day month year):   

 

Countersignature of authorized representative of the Bidder: 

 

Signature:   

 

Date: (day month year):   
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Equipment 

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III (Evaluation and Qualification Criteria). A separate 
Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the Bidder. 
The Bidder shall provide all the information requested below, to the extent possible. Fields with asterisk (*) 
shall be used for evaluation. 

 

Type of Equipment* 

Equipment 
Information 

Name of manufacturer, Model and power rating 

Capacity* Year of manufacture* 

Current 
Status 

Current location 

Details of current commitments 

Source Indicate source of the equipment 

 Owned  Rented  Leased  Specially manufactured 

 
The following information shall be provided only for equipment not owned by the Bidder. 

 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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Site Organization 

[insert Site Organization information] 
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Method Statement 

[insert Method Statement] 
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Mobilization Schedule 

[insert Mobilization Schedule] 
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Construction Schedule 

[insert Construction Schedule] 
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ES Management Strategies and Implementation Plans 

 
(ES-MSIP) 

 

The Bidder shall submit comprehensive and concise Environmental and Social 

Management Strategies and Implementation Plans (ES-MSIP) as required by ITB 11.1 

(h) of the Bid Data Sheet. These strategies and plans shall describe in detail the actions, 

materials, equipment, management processes etc. that will be implemented by the 

Contractor, and its subcontractors. 

In developing these strategies and plans, the Bidder shall have regard to the ES 

provisions of the contract including those as may be more fully described in the Works 

Requirements in Section VII. 
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Code of Conduct for Contractor’s Personnel (ES) Form 
 

 

Note to the Employer: 

The following minimum requirements shall not be modified. The Employer may add additional 

requirements to address identified issues, informed by relevant environmental and social 

assessment. 

The types of issues identified could include risks associated with: labor influx, spread of 

communicable diseases, and Sexual Exploitation and Abuse (SEA), Sexual Harassment (SH)etc. 

Delete this Box prior to issuance of the bidding documents. 

 

 

 

 
CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL 

We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter name 

of Employer] for [enter description of the Works]. These Works will be carried out at [enter the 

Site and other locations where the Works will be carried out]. Our contract requires us to 

implement measures to address environmental and social risks related to the Works, including the 

risks of sexual exploitation, sexual abuse and sexual harassment. 

This Code of Conduct is part of our measures to deal with environmental and social risks related 

to the Works. It applies to all our staff, laborers and other employees at the Works Site or other 

places where the Works are being carried out. It also applies to the personnel of each subcontractor 

and any other personnel assisting us in the execution of the Works. All such persons are referred 

to as “Contractor’s Personnel” and are subject to this Code of Conduct. 

This Code of Conduct identifies the behavior that we require from all Contractor’s Personnel. 

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not be 

tolerated and where all persons should feel comfortable raising issues or concerns without fear of 

retaliation. 

Note to the Bidder: 

The minimum content of the Code of Conduct form as set out by the Employer shall not be 

substantially modified. However, the Bidder may add requirements as appropriate, including to 
take into account Contract-specific issues/risks. 

The Bidder shall initial and submit the Code of Conduct form as part of its bid. 
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REQUIRED CONDUCT 

Contractor’s Personnel shall: 

1. carry out his/her duties competently and diligently; 

2. comply with this Code of Conduct and all applicable laws, regulations and other 

requirements, including requirements to protect the health, safety and well-being of other 

Contractor’s Personnel and any other person; 

3. maintain a safe working environment including by: 

a. ensuring that workplaces, machinery, equipment and processes under each person’s 

control are safe and without risk to health; 

b. wearing required personal protective equipment; 

c. using appropriate measures relating to chemical, physical and biological substances 

and agents; and 

d. following applicable emergency operating procedures. 

4. report work situations that he/she believes are not safe or healthy and remove 

himself/herself from a work situation which he/she reasonably believes presents an 

imminent and serious danger to his/her life or health; 

5. treat other people with respect, and not discriminate against specific groups such as women, 

people with disabilities, migrant workers or children; 

6. not engage in Sexual Harassment, which means unwelcome sexual advances, requests for 

sexual favors, and other verbal or physical conduct of a sexual nature with other 

Contractor’s or Employer’s Personnel; 

7. not engage in Sexual Exploitation, which means any actual or attempted abuse of position 

of vulnerability, differential power or trust, for sexual purposes, including, but not limited 

to, profiting monetarily, socially or politically from the sexual exploitation of another; 

8. not engage in Sexual Abuse, which means the actual or threatened physical intrusion of a 

sexual nature, whether by force or under unequal or coercive conditions; 

9. not engage in any form of sexual activity with individuals under the age of 18, except in 

case of pre-existing marriage; 

10. complete relevant training courses that will be provided related to the environmental and 

social aspects of the Contract, including on health and safety matters, and Sexual 

Exploitation and Abuse (SEA), and Sexual Harassment (SH); 

11. report violations of this Code of Conduct; and 

12. not retaliate against any person who reports violations of this Code of Conduct, whether to 

us or the Employer, or who makes use of the grievance mechanism for Contractor’s 

Personnel or the project’s Grievance Redress Mechanism. 
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RAISING CONCERNS 

If any person observes behavior that he/she believes may represent a violation of this Code of 

Conduct, or that otherwise concerns him/her, he/she should raise the issue promptly. This can be 

done in either of the following ways: 

1. Contact [enter name of the Contractor’s Social Expert with relevant experience in handling 

gender-based violence, or if such person is not required under the Contract, another 

individual designated by the Contractor to handle these matters] in writing at this address [ 

] or by telephone at [  ] or in person at [  ]; or 

2. Call [ ] to reach the Contractor’s hotline (if any) and leave a message. 

 

The person’s identity will be kept confidential, unless reporting of allegations is mandated by the 

country law. Anonymous complaints or allegations may also be submitted and will be given all 

due and appropriate consideration. We take seriously all reports of possible misconduct and will 

investigate and take appropriate action. We will provide warm referrals to service providers that 

may help support the person who experienced the alleged incident, as appropriate. 

There will be no retaliation against any person who raises a concern in good faith about any 

behavior prohibited by this Code of Conduct. Such retaliation would be a violation of this Code 

of Conduct. 

CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT 

Any violation of this Code of Conduct by Contractor’s Personnel may result in serious 

consequences, up to and including termination and possible referral to legal authorities. 

FOR CONTRACTOR’S PERSONNEL: 

I have received a copy of this Code of Conduct written in a language that I comprehend. I 

understand that if I have any questions about this Code of Conduct, I can contact [enter name of 

Contractor’s contact person with relevant experience] requesting an explanation. 

 

Name of Contractor’s Personnel: [insert name] 

 

Signature:   

 

Date: (day month year):   

 

Countersignature of authorized representative of the Contractor: 

Signature:   

Date: (day month year):    

ATTACHMENT 1: Behaviors constituting Sexual Exploitation and Abuse (SEA) and behaviors 

constituting Sexual Harassment (SH) 
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ATTACHMENT 1 TO THE CODE OF CONDUCT FORM 

BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA) AND 

BEHAVIORS CONSTITUTING SEXUAL HARASSMENT (SH) 

The following non-exhaustive list is intended to illustrate types of prohibited behaviors: 

(1) Examples of sexual exploitation and abuse include, but are not limited to: 

• A Contractor’s Personnel tells a member of the community that he/she can get them jobs related 

to the work site (e.g. cooking and cleaning) in exchange for sex. 

• A Contractor’s Personnel that is connecting electricity input to households says that he can 

connect women headed households to the grid in exchange for sex. 

• A Contractor’s Personnel rapes, or otherwise sexually assaults a member of the community. 

• A Contractor’s Personnel denies a person access to the Site unless he/she performs a sexual favor. 

• A Contractor’s Personnel tells a person applying for employment under the Contract that he/she 

will only hire him/her if he/she has sex with him/her. 

(2) Examples of sexual harassment in a work context 

• Contractor’s Personnel comment on the appearance of another Contractor’s Personnel (either 

positive or negative) and sexual desirability. 

• When a Contractor’s Personnel complains about comments made by another Contractor’s 

Personnel on his/her appearance, the other Contractor’s Personnel comment that he/she is “asking 

for it” because of how he/she dresses. 

• Unwelcome touching of a Contractor’s or Employer’s Personnel by another Contractor’s 

Personnel. 

• A Contractor’s Personnel tells another Contractor’s Personnel that he/she will get him/her a 

salary raise, or promotion if he/she sends him/her naked photographs of himself/herself. 
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Others 
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Bidder’s Qualification 

To establish its qualifications to perform the contract in accordance with Section III (Evaluation 

and Qualification Criteria) the Bidder shall provide the information requested in the corresponding 

Information Sheets included hereunder 
• 
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Form ELI -1.1: Bidder Information Form 

Date:     

ICB No. and title:    

Page  of  pages 

 

Bidder's name 

In case of Joint Venture (JV), name of each member: 

Bidder's actual or intended country of registration: 

[indicate country of Constitution] 

Bidder's actual or intended year of incorporation: 

Bidder's legal address [in country of registration]: 

Bidder's authorized representative information 

Name:   

Address:    

Telephone/Fax numbers:     

E-mail address:   

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITB 4.3. 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1. 

 In case of Government-owned enterprise or institution, in accordance with ITB 4.5 

documents establishing: 

• Legal and financial autonomy 

• Operation under commercial law 

• Establishing that the Bidder is not dependent agency of the Employer 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 

ownership. 
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Form ELI -1.2: Information Form for JV Bidders 

(to be completed for each member of Joint Venture) 
Date:   

ICB No. and title:   

Page  of  pages 

 

Bidder’s Joint Venture name: 

JV member’s name: 

JV member’s country of registration: 

JV member’s year of constitution: 

JV member’s legal address in country of constitution: 

JV member’s authorized representative information 

Name:    

Address:    

Telephone/Fax numbers:   

E-mail address:   

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 

documents of the legal entity named above, in accordance with ITB 4.3. 

 In case of a Government-owned enterprise or institution, documents establishing legal and financial 

autonomy, operation in accordance with commercial law, and absence of dependent status, in 

accordance with ITB 4.5. 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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Form CON – 2: Historical Contract Non-Performance, Pending 

Litigation and Litigation History 

Bidder’s Name:   
Date:   
Joint Venture Member’s Name   
ICB No. and title:   
Page  of  pages 

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria 

 Contract non-performance did not occur since 1st January [insert year] specified in Section III, 

Evaluation and Qualification Criteria, Sub-Factor 2.1. 

 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and 

Qualification Criteria, requirement 2.1 

Year Non- 

performed 

portion of 

contract 

Contract Identification Total Contract 

Amount (current 

value, currency, 

exchange rate 

and US$ 

equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for nonperformance: [indicate main 

reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

 No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, 

Sub-Factor 2.3. 

 Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub- 

Factor 2.3 as indicated below. 
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Year of 

dispute 

Amount in 

dispute 

(currency) 

Contract Identification Total 

Contract 

Amount 

(currency), 

USD 

Equivalent 

(exchange 

rate) 

  Contract Identification:    

Name of Employer:    

Address of Employer:   

Matter in dispute:    

Party who initiated the dispute:     

Status of dispute:   

 

  Contract Identification: 

Name of Employer: 

Address of Employer: 

Matter in dispute: 

Party who initiated the dispute: 

Status of dispute: 

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

 No Litigation History in accordance with Section III, Evaluation and Qualification 

Criteria, Sub-Factor 2.4. 

 Litigation History in accordance with Section III, Evaluation and Qualification Criteria, 

Sub-Factor 2.4 as indicated below. 
Year of 

award 

Outcome as 

percentage of Net 

Worth 

Contract Identification Total Contract 

Amount 

(currency), 

USD 

Equivalent 

(exchange rate) 
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[insert 

year] 

[insert 

percentage] 

Contract Identification: [indicate 

complete contract name, number, and 

any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert 

street/city/country] 

Matter in dispute: [indicate main issues 

in dispute] 

Party who initiated the dispute: [indicate 

“Employer” or “Contractor”] 

Reason(s) for Litigation and award 

decision [indicate main reason(s)] 

[insert 

amount] 
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Form CON – 3:Environmental and Social 

Performance Declaration 

[The following table shall be filled in for the Bidder, each member of a Joint Venture and each 
Specialized Subcontractor] 

 

Bidder’s Name: [insert full name] 

Date: [insert day, month, year] 

Joint Venture Member’s or Specialized Subcontractor’s Name: [insert full name] 

ICB No. and title: [insert ICB number and title] 

Page [insert page number] of [insert total number] pages 
 

Environmental and Social Performance Declaration 
in accordance with Section III, Qualification Criteria, and Requirements 

 No suspension or termination of contract: An employer has not suspended or terminated a 

contract and/or called the performance security for a contract for reasons related to Environmental, 

or Social (ES) performance since the date specified in Section III, Evaluation and Qualification 

Criteria, Sub-Factor 2.5. 

 Declaration of suspension or termination of contract: The following contract(s) has/have been 

suspended or terminated and/or Performance Security called by an employer(s) for reasons related 

to Environmental or Social (ES) performance since the date specified in Section III, Evaluation 

and Qualification Criteria, Sub-Factor 2.5. Details are described below: 

Year Suspended or 

terminated 

portion of 

contract 

Contract Identification Total Contract 

Amount (current 

value, currency, 

exchange rate 

and US$ 

equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate 

main reason(s) e.g. for gender-based violence; sexual 

exploitation or sexual abuse breaches] 

[insert amount] 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Employer: [insert full name] 

[insert amount] 
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  Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate 

main reason(s)] 

 

… … [list all applicable contracts] … 

Performance Security called by an employer(s) for reasons related to ES performance 

Year Contract Identification Total Contract 

Amount (current 

value, currency, 

exchange rate and 

US$ equivalent) 

[insert 

year] 

Contract Identification: [indicate complete contract name/ number, and 

any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for calling of performance security: [indicate main reason(s) 

e.g. for gender-based violence; sexual exploitation, or sexual abuse 

breaches] 

[insert amount] 
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Form CON – 4 

Sexual Exploitation and Abuse (SEA) and/or Sexual Harassment 

Performance Declaration 

[The following table shall be filled in by the Bidder, each member of a Joint Venture and each subcontractor 

proposed by the Bidder] 

Bidder’s Name: [insert full name] 

Date: [insert day, month, year] 

Joint Venture Member’s or Subcontractor’s Name: [insert full name] 

RFB No. and title: [insert RFB number and title] 

Page [insert page number] of [insert total number] pages 
 

 

SEA and/or SH Declaration 

in accordance with Section III, Evaluation and Qualification Criteria 

We: 

 (a) have not been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations 

 (b) are subject to disqualification by the Bank for non-compliance with SEA/ SH obligations 

 (c) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations. An 

arbitral award on the disqualification case has been made in our favor. 

 (d) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for a 

period of two years. We have subsequently demonstrated that we have adequate capacity and commitment to 

comply with SEA/ SH obligations. 

 (e) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for a 

period of two years. We have attached evidence demonstrating that we have adequate capacity and 

commitment to comply with SEA/ SH obligations. 

[If (c) above is applicable, attach evidence of an arbitral award reversing the findings on the issues underlying 

the disqualification.] 

[If (d) or (e) above are applicable, provide the following information:] 

Period of disqualification: From:  To:   

If previously provided on another Bank financed works contract, details of evidence that demonstrated 

adequate capacity and commitment to comply with SEA/ SH obligations (as per (d) above) 

Name of Employer:    

Name of Project:   

Contract description:   
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Brief summary of evidence provided:   

 
 

Contact Information: (Tel, email, name of contact person):   

As an alternative to the evidence under (d), other evidence demonstrating adequate capacity and commitment 

to comply with SEA/ SH obligations (as per (e) above) [attach details as appropriate]. 
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Form CCC: Current Contract Commitments / Works in Progress 

 
Bidders and each partner to a JV should provide information on their current commitments on all contracts 
that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts 
approaching completion, but for which an unqualified, full completion certificate has yet to be issued. 

 
 
 
 

Name of contract Employer, 
contact 
address/tel/fax 

Value of 
outstanding work 
(current US$ 
equivalent) 

Estimated 
completion date 

Average monthly 
invoicing over last 
six months 
(US$/month) 

1.     

2.     

3.     

4.     

5.     

etc.     
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Form FIN – 3.1: Financial Situation and Performance 

Bidder’s Name:   
Date:    

Joint Venture Member’s Name   
ICB No. and title:   

Page  of  pages 

 

1. Financial data 
 

Type of Financial information 

in 

(currency) 

Historic information for previous  years, 

 
 

(amount in currency, currency, exchange rate, USD 

equivalent) 

 Year 1 Year 2 Year 3 Year4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information 

Cash Flow from Operating 

Activities 

     

cccxxvi. 
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2. Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in progress 

and for future contract commitments. 
 

No. Source of finance Amount (US$ equivalent) 

1 
  

2 
  

3 
  

   

cccxxvii. 

cccxxviii. 2. Financial documents 

The Bidder and its parties shall provide copies of financial statements for  years pursuant 
Section III, Evaluation and Qualifications Criteria, Sub-factor 3.2. The financial statements shall: 

(a) reflect the financial situation of the Bidder or in case of JV member , and not an affiliated 
entity (such as parent company or group member). 

cccxxix. (b) be independently audited or certified in accordance with local 

legislation. 

 

cccxxx. (c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 

 Attached are copies of financial statements20 for the  years required above; and 
complying with the requirements 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

20 If the most recent set of financial statements is for a period earlier than 12 months from the date of bid, the 

reason for this should be justified. 
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Form FIN - 3.2: Average Annual Construction Turnover 

Bidder’s Name:   
Date:    

Joint Venture Member’s Name   
ICB No. and title:   

Page  of  pages 
 

 

 Annual turnover data (construction only) 

Year Amount 

Currency 

Exchange rate USD equivalent 

[indicate 

year] 

[insert amount and indicate 

currency] 

  

    

    

    

    

Average 

Annual 

Construction 

Turnover * 

   

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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Form FIN - 3.3: Financial Resources 

• 
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and 
other financial means, net of current commitments, available to meet the total construction cash flow demands 
of the subject contract or contracts as specified in Section III (Evaluation and Qualification Criteria) 

 

Source of financing Amount (US$ equivalent) 

1.  

2.  

3.  

4.  
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Form EXP - 4.1: General Construction Experience 

 

 
Bidder’s Name:   

Date:    
Joint Venture Member’s Name   

ICB No. and title:   
Page  of  pages 

 

 

 

 

Starting 

 

Year 

Ending 

Year 

Contract Identification Role of 

Bidder 

  Contract name:   

Brief Description of the Works performed by the 

Bidder:   

Amount of contract:    

Name of Employer:    

Address:     

 

  Contract name:     

Brief Description of the Works performed by the 

Bidder:    

Amount of contract:     

Name of Employer:   
Address:   

 

  Contract name:      

Brief Description of the Works performed by the 

Bidder:   

Amount of contract:     

Name of Employer:    
Address:   
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Form EXP - 4.2(a): Specific Construction and Contract 

Management Experience 

Bidder’s Name:   
Date:    

Joint Venture Member’s Name   
ICB No. and title:   

Page  of  pages 

 

Similar Contract No. 
Information 

Contract Identification 
 

Award date 
 

Completion date 
 

Role in Contract Prime 

Contractor 

 

Member in 

JV 

 

Management 

Contractor 

 

Sub- 

contractor 

 

Total Contract Amount 
 

US$ * 

If member in a JV or sub- 

contractor, specify participation in 

total Contract amount 

  
* 

Employer's Name: 
 

Address: 

Telephone/fax number 

 

E-mail: 
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Form EXP - 4.2(a) (cont.) 

Specific Construction and Contract Management Experience (cont.) 

 

Similar Contract No. Information 

Description of the similarity in 

accordance with Sub-Factor 4.2(a) 
of Section III: 

 

1. Amount 
 

2. Physical size of required works 

items 

 

3. Complexity 
 

4. Methods/Technology 
 

5. Construction rate for key 

activities 

 

6. Other Characteristics 
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Form EXP - 4.2(b): Construction Experience in Key Activities 

Bidder’s Name:   
Date:   

Joint Venture Member’s Name  
Sub-contractor's Name21 (as per ITB 34.2 and 34.3):   

 
ICB No. and title:     

Page  of  pages 

 

Sub-contractor's Name (as per ITB 34.2 and 34.3):   

cccxxxi. All Sub-contractors for key activities must complete the information in this form 

as per ITB 34.2 and 34.3 and Section III, Qualification Criteria and Requirements, Sub-Factor 4.2. 

 

cccxxxii. 1. Key Activity No One:   

cccxxxiii. 
 

 Information 

Contract Identification 
 

Award date  

Completion date 
 

Role in Contract Prime 

Contractor 

 

Member in 

JV 

 

Management 

Contractor 

 

Sub- 

contractor 

 

Total Contract Amount 
  

US$ 

Quantity (Volume, number or rate of 

production, as applicable) performed 

under the contract per year or part of 

the year 

Total quantity in 

the contract 

(i) 

Percentage 

participation 

(ii) 

Actual 

Quantity 

Performed 

(i) x (ii) 

Year 1    

Year 2    

Year 3    

Year 4    

Employer’s Name:  

 

21 If applicable. 
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cccxxxiv. 

E-mail: 

Address: 

Telephone/fax number 



104 Section IV. Bidding Forms 

Official Use Only 

 

 

 

 

 

Information 

Employer’s Name:  

Address: 

Telephone/fax number 

E-mail: 

 

 

2. Activity No. Two 

3. ………………… 
 

 

 

Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of 

Section III: 
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Form EXP - 4.2(c): Specific Experience in Managing ES aspects 

 
[The following table shall be filled in for contracts performed by the Bidder, and each 

member of a Joint Venture] 

Bidder's Name:   

Date:   

Bidder's JV Member Name:   

RFB No. and title:   

Page  of  pages 

 

 

1. Key Requirement no 1 in accordance with 4.2 (c):   

cccxxxv. 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 

Contractor 

 

Member in 

JV 

 

Management 

Contractor 

 

Subcontractor 

 

Total Contract Amount   

US$ 

Details of relevant experience  

2. Key Requirement no 2 in accordance with 4.2 (c):   

3. Key Requirement no 3 in accordance with 4.2 (c):   
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Section V - Eligible Countries 

 

 
Eligibility for the Provision of Goods, Works and Services in Bank-Financed 

Procurement 

 

 

1. In reference to ITB 4.7, and 5.1, for the information of the Bidders, at the present time firms, 

goods and services from the following countries are excluded from this bidding process: 

 

Under ITB 4.7 (a) and 5.1 [insert a list of the countries following approval by the 

Bank to apply the restriction or state “none”] 

Under ITB 4.7 (b) and 5.1 [insert a list of the countries following approval by the 

Bank to apply the restriction or state “none”] 
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a. Section VI. Bank Policy - Corrupt and Fraudulent 

Practices 

 
(Section VI shall not be modified) 

Guidelines for Procurement of Goods, Works, and Non-Consulting Services under 

IBRD Loans and IDA Credits & Grants by World Bank Borrowers, dated January 

2011: 

“Fraud and Corruption: 

1.16 It is the Bank’s policy to require that Borrowers (including beneficiaries of Bank loans), 

bidders, suppliers, contractors and their agents (whether declared or not), sub-contractors, 

sub-consultants, service providers or suppliers, and any personnel thereof, observe the 

highest standard of ethics during the procurement and execution of Bank-financed 

contracts.22 In pursuance of this policy, the Bank: 

(a) defines, for the purposes of this provision, the terms set forth below as follows: 

(i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another 

party;23; 

(ii) “fraudulent practice” is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation;24 

(iii) “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 

another party;25 

(iv) “coercive practice” is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party;26 
 

 

22  In this context, any action to influence the procurement process or contract execution for undue advantage 

is improper. 
23 For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the 

procurement process or contract execution. In this context, “public official” includes World Bank staff and 

employees of other organizations taking or reviewing procurement decisions. 
24  For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and 

“obligation” relate to the procurement process or contract execution; and the “act or omission” is intended 

to influence the procurement process or contract execution. 
25 For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process (including 

public officials) attempting either themselves, or through another person or entity not participating in the 

procurement or selection process, to simulate competition or to establish bid prices at artificial, non- 

competitive levels, or are privy to each other’s bid prices or other conditions. 
26 For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or contract 

execution. 



Section VI. - Bank Policy - Corrupt and Fraudulent Practices 109 

Official Use Only 

 

 

 

(v) “obstructive practice” is 

(aa) deliberately destroying, falsifying, altering, or concealing of evidence 

material to the investigation or making false statements to 

investigators in order to materially impede a Bank investigation into 

allegations of a corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party to prevent it 

from disclosing its knowledge of matters relevant to the investigation 

or from pursuing the investigation, or 

(bb) acts intended to materially impede the exercise of the Bank’s inspection 

and audit rights provided for under paragraph 1.16(e) below. 

(b) will reject a proposal for award if it determines that the bidder recommended for 

award, or any of its personnel, or its agents, or its sub-consultants, sub-contractors, 

service providers, suppliers and/or their employees, has, directly or indirectly, 

engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in 

competing for the contract in question; 

(c) will declare misprocurement and cancel the portion of the loan allocated to a 

contract if it determines at any time that representatives of the Borrower or of a 

recipient of any part of the proceeds of the loan engaged in corrupt, fraudulent, 

collusive, coercive, or obstructive practices during the procurement or the 

implementation of the contract in question, without the Borrower having taken 

timely and appropriate action satisfactory to the Bank to address such practices 

when they occur, including by failing to inform the Bank in a timely manner at the 

time they knew of the practices; 

(d) will sanction a firm or individual, at any time, in accordance with the prevailing 

Bank’s sanctions procedures,27 including by publicly declaring such firm or 

individual ineligible, either indefinitely or for a stated period of time: (i) to be 

awarded a Bank-financed contract; and (ii) to be a nominated28 sub-contractor, 

consultant, supplier, or service provider of an otherwise eligible firm being 

awarded a Bank-financed contract; 

(e) will require that a clause be included in bidding documents and in contracts 

financed by a Bank loan, requiring bidders, suppliers and contractors, and their 

 

27 A firm or individual may be declared ineligible to be awarded a Bank financed contract upon: (i) 

completion of the Bank’s sanctions proceedings as per its sanctions procedures, including, inter alia, cross- 

debarment as agreed with other International Financial Institutions, including Multilateral Development 

Banks, and through the application the World Bank Group corporate administrative procurement sanctions 

procedures for fraud and corruption; and (ii) as a result of temporary suspension or early temporary 

suspension in connection with an ongoing sanctions proceeding. See footnote 14 and paragraph 8 of 

Appendix 1 of these Guidelines. 
28 A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names are 

used depending on the particular bidding document) is one which has either been: (i) included by the bidder 

in its pre-qualification application or bid because it brings specific and critical experience and know-how 

that allow the bidder to meet the qualification requirements for the particular bid; or (ii) appointed by the 

Borrower. 
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sub-contractors, agents, personnel, consultants, service providers, or suppliers, to 

permit the Bank to inspect all accounts, records, and other documents relating to 

the submission of bids and contract performance, and to have them audited by 

auditors appointed by the Bank.” 
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Specifications 

SECTION V - BILLS OF QUANTITIES 

 

SCOPE OF WORKS 

The project scope of works entails: 

i. Supply, Excavation, laying, fixing, backfilling and testing of 800m of OD 90mm HDPE PN 10 

Kiaga water supply pipeline. 

ii. Supply, Excavation, laying, fixing, backfilling and testing of 1660m of OD 160mm HDPE PN 

12.5 Kimicha water supply pipeline. 

iii. Supply, Excavation, laying, fixing, backfilling and testing of 4720m of OD 110mm HDPE PN 

10 Kiamwenja water supply pipeline. 

iv. Supply and installation of sluice valves and couplings as per the specifications in the bill of 

quantities. 

v. Supply, delivery and installation of 210no. DN 15mm consumer meters. 

vi. Supply, delivery and installation of 27no. Electro-magnetic meters and fittings 

vii. Environmental and Social Management Plan and Mitigation measures for the project. 

 

 PRELIMINARY AND GENERAL 

ITEMS 

    

ITEM 

NO. 

ITEM DESCRIPTION UNIT QTY UNIT 

RATE(Kshs) AMOUNT(KShs) 

i  CONTRACTUAL REQUIREMENT     

i1.1 Allow for provision of Performance 

Security in accordance with Conditions 

of Contract 

Item LS   

i1.2 Allow for provision of Insurance of 

Works and Contractor's Equipment in 

accordance with the Conditions of 
Contract 

Item LS   

 

i1.3 
Allow for provision of Third Party 

Insurance (including Employer's 

Property) all in accordance with the 
Conditions of Contract 

Item LS 

  

i1.4 Allow for provision of Insurance 

against Accident to Workmen in 

accordance with the Conditions of 
Contract 

Item LS   

i2 ENVIROMENTAL & SOCIAL 

SAFE GAURD 

    

i2.1 Allow for any costs associated with 

compliance 

with environmental, health, and safety 

requirements as of the technical 

specifications of 

bid document and the Environmental 

and Social 

Management Plan (ESMP) as required 

by 

 

 

 

LS 

 

 

 

1 
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 government agencies and prevailing 

legislation. 

The cost under this item to include 

quarterly 

environmental audit in the ESMP by a 

registered 
Lead Expert. 

    

i3 SIGN POST     

i3.1 
Provide and erect contract/Project Sign 

boards as shown on the Contract 
drawings 

    

1. KIAMWENJA PIPELINE 

EXTENSION 

    

ITEM 

NO. 

ITEM DESCRIPTION UNIT QTY UNIT 

RATE(Kshs) 

 

      

A GENERAL ITEMS     

 Specified Requirements     

 Testing of works     

 Carry out pressure testing, cleansing 

and sterilising of the pipeline 

    

A.1 OD 110mm HDPE PN 12.5 m 4,720.00   

      

D DEMOLITION AND SITE 
CLEARANCE 

    

      

D.1 General clearance ha 1.50   

      

D.2 Trees of girth 500mm to 1m nr 6.00   

      

I CLASS I - PIPEWORK - PIPES     

      

 Supply and transport to site OD 90mm 

HDPE pipes PN 12.5 

    

      

I.1 OD 110mm m 4,720.00   

      

 lay and joint pipes in trench, include for 

excavation, preparation of surfaces, 

disposal of excavated material, shoring 

sides of excavation and backfilling. 

Trench width and minimum cover to 

pipes is as per the Specifications. The 

cost shall include for strutting, 

shuttering, stabilizing the earth faces of 

trenches and keeping the trenches free 

of water 
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I.4 
OD 110mm in trenches depth n.e 1.5m. 

m 
4,720.00 

  

      

J CLASS J - PIPEWORK - FITTINGS 

AND VALVES 

    

 connection from main pipeline     

      

J.1 DN 100mm gate valve nr 2.00   

J.2 DN 250*DN 100mm all flanged tee nr 1.00   

J.3 DN 100mm VJ couplings nr 4.00   

      

L PIPEWORK - SUPPORTS AND 

PROTECTION, ANCILLARIES TO 
LAYING AND EXCAVATION 

    

      

 Extra to excavation and backfilling     

 Excavation of Rock     

      

L.1 In pipe trenches m3 10.00   

  
 

    

 Beds     

L.2 Selected Excavated granular material m 12.00   

      

L.3 Surrounds     

 Selected imported granular material m 245.00   

      

 Thrust blocks     

      

 Thrust blocks - RC, Volume 0.2 - 
0.5m3 

    

L.4 For bends nr 7.00   

      

 Chambers     

K.1 Sluice valve chamber, size 1200 x 1200 

mm internal dimensions , depth n.e 
1.5m. 

nr 2   

      

 Crossings     

      

K6.4 DN 150mm across roads nr 1.00   

K6.4 DN 150mm across rivers nr 1.00   

K82 Marker posts     

 Supply and erect pre cast concrete 

marker posts for the following 

    

K821 Sluice valves nr 2.00   

      

K822 Pipeline nr 11.00   
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 TOTAL CARRIED TO SUMMARY 
PAGE 

    

 

 

 

 

 

 

 

 

 

 

1.  KIAGA TOWN PIPELINE EXTENSION 

ITE 

M 

NO. 

ITEM DESCRIPTION UNI 

T 

QTY UNIT 

RATE(Kshs 

) 

AMOUNT(KShs 

) 

      

A GENERAL ITEMS     

 Specified Requirements     

 Testing of works     

 Carry out pressure testing, cleansing and 

sterilising of the pipeline 

    

A.1 OD 90mm HDPE PN 12.5 m 800.00   

      

D DEMOLITION AND SITE 
CLEARANCE 

    

      

D.1 General clearance ha 1.00   

      

D.2 Trees of girth 500mm to 1m nr 3.00   

      

I CLASS I - PIPEWORK - PIPES     

      

 Supply and transport to site OD 90mm 

HDPE pipes PN 12.5 

    

      

I.1 OD 90mm m 800.00   

      

 lay and joint pipes in trench, include for 

excavation, preparation of surfaces, 

disposal of excavated material, shoring 

sides of excavation and backfilling. Trench 

width and minimum cover to pipes is as 

per the Specifications. The cost shall 

include for strutting, shuttering, stabilizing 

the earth faces of trenches and keeping the 

trenches free of water 

    

      

I.4 
OD 63mm in trenches depth n.e 1.5m. 

m 
800.00 
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J CLASS J - PIPEWORK - FITTINGS 

AND VALVES 

    

 connection from main pipeline     

      

J.1 DN 75mm gate valves (pegler) nr 1.00   

J.2 DN 250mm* DN 250mm by 75mm all 
flanged tee 

nr 1.00   

J.3 DN 75mm couplings nr 2.00   

      

L PIPEWORK - SUPPORTS AND 

PROTECTION, ANCILLARIES TO 

LAYING AND EXCAVATION 

    

      

 Extra to excavation and backfilling     

 Excavation of Rock     

      

L.1 In pipe trenches m3 9.00   

  
 

    

 Beds     

L.2 Selected Excavated granular material m 10.00   

      

L.3 Surrounds     

 Selected imported granular material m 46.00   

      

 Thrust blocks     

      

 Thrust blocks - RC, Volume 0.2 - 0.5m3     

L.4 For bends nr 3.00   

      

 Chambers     

K.1 Sluice valve chamber, size 1200 x 1200 

mm internal dimensions, depth n.e 1.5m. 

nr 1   

      

 Crossings     

      

K6.4 DN 90mm across roads nr 1.00   

      

K82 Marker posts     

 Supply and erect pre cast concrete marker 

posts for the following 

    

K821 Sluice valves nr 1.00   

      

K822 Pipeline nr 2.00   

      

      

 TOTAL CARRIED TO SUMMARY 
PAGE 

    



72 

 

 

72 

 

 

 

 

 

 

 

 

2. NJEGAS-KIMICHA PIPELINE 

EXTENSION 

ITE 

M 

NO. 

ITEM DESCRIPTION UNI 

T 

QTY UNIT 

RATE(Kshs 

) 

AMOUNT(KShs 

) 

      

A GENERAL ITEMS     

 Specified Requirements     

 Testing of works     

 Carry out pressure testing, cleansing and 

sterilising of the pipeline 

    

A.1 OD 160mm HDPE PN 12.5 m 1,660.00   

      

D DEMOLITION AND SITE 

CLEARANCE 

    

      

D.1 General clearance ha 0.50   

      

D.2 Trees of girth 500mm to 1m nr 7.00   

      

I CLASS I - PIPEWORK - PIPES     

      

 Supply and transport to site OD 90mm 

HDPE pipes PN 12.5 

    

      

I.1 OD 160mm m 1,660.00   

      

 lay and joint pipes in trench, include for 

excavation, preparation of surfaces, 

disposal of excavated material, shoring 

sides of excavation and backfilling. Trench 

width and minimum cover to pipes is as per 

the Specifications. The cost shall include 

for strutting, shuttering, stabilizing the 

earth faces of trenches and keeping the 
trenches free of water 

    

      

I.4 
OD 110mm in trenches depth n.e 1.5m. 

m 
1,660.00 

  

      

J CLASS J - PIPEWORK - FITTINGS 

AND VALVES 

    

 connection from main pipeline     
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J.1 DN 150mm gate valve nr 2.00   

J.2 DN 250*DN 150mm all flanged tee nr 1.00   

J.3 DN 150mm VJ couplings nr 4.00   

      

L PIPEWORK - SUPPORTS AND 

PROTECTION, ANCILLARIES TO 

LAYING AND EXCAVATION 

    

      

 Extra to excavation and backfilling     

 Excavation of Rock     

      

L.1 In pipe trenches m3 13.00   

  
 

    

 Beds     

L.2 Selected Excavated granular material m 15.00   

      

L.3 Surrounds     

 Selected imported granular material m 51.00   

      

 Thrust blocks     

      

 Thrust blocks - RC, Volume 0.2 - 0.5m3     

L.4 For bends nr 3.00   

      

 Chambers     

K.1 Sluice valve chamber, size 1200 x 1200 

mm internal dimensions , depth n.e 1.5m. 

nr 2   

      

 Crossings     

      

K6.4 DN 150mm across roads nr 1.00   

K6.4 DN 150mm across rivers nr 1.00   

K82 Marker posts     

 Supply and erect pre cast concrete marker 

posts for the following 

    

K821 Sluice valves nr 2.00   

      

K822 Pipeline nr 5.00   

      

      

 TOTAL CARRIED TO SUMMARY 
PAGE 

    

 

 

3. Supply, delivery and installation of DN 15mm consumer meters 
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ITEM 

NO. 

ITEM DESCRIPTION UNIT QTY UNIT 

RATE(Kshs) AMOUNT(KShs) 

 Supply and installation of DN 15mm 

consumer meters, Diehel type, multijet as 

the specifications 

No. 210   

      

      

 

4. Supply, delivery, installation of electromagnetic meters and fittings 
 

PRODUCTION AND ZONAL ELECTROMAGNETIC METERS 

ITEM NO DESCRIPTION UNIT QTY RATE(kshs) AMOUNT(Kshs) 

 
1 

Supply, install, test, commission and capacity build M5000 battery operated electromagnetic bulk 

meters with passive pulse output for telemetry. This to include concentrators and beacon software 

access, the software should be one off installation without annual subscriptions. 

1.1 DN 200mm nr 7.00   

1.2 DN 150mm nr 15.00   

1.3 DN 250mm nr 2.00   

1.4 DN 225mm nr 2.00   

1.5 DN 100mm nr 1.00   

2 Supply of valves     

 Supply, install, test and commission sluice valves PN 16. AVK type or equivalent. cost to include 

rubber gaskets, bolts, nuts and washers 

2.1 DN 250mm nr 2.00   

2.2 DN 225mm nr 2.00   

2.3 DN 200mm nr 6.00   

2.4 DN 150mm nr 12.00   

2.5 DN 100mm nr 1.00   

      

3 Supply of fittings     

 supply of vj couplings and adaptors     

3.1 DN 250 nr 4.00   

3.2 DN 225 nr 4.00   

3.3 DN 200 nr 12.00   

3.4 DN 150 nr 24.00   

3.5 DN 100 nr 2.00   

      

4 chambers     

 
4.1 

construction of meter chambers 
1.5m*1.5m. Depth n.e 2m 

 
nr 

 
27.00 

  

TOTAL CARRIED TO SUMMARY PAGE  

 

 

 

5. Environmental And Social Management Plan 
 

Potential Impacts Mitigation  Measures Monitoring 

Indicators 

Monitoring 

Frequency 

Responsibility Estimated 

Costs 

(Ksh) 

PRE-CONSTRUCTION PHASE 
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Potential Impacts Mitigation  Measures Monitoring 

Indicators 

Monitoring 

Frequency 

Responsibility Estimated 

Costs 

(Ksh) 

CONSTRUCTION PHASE 

Impacts on 

Vegetation 

(clearance) 

- Clearly demarcate 

construction zones to restrict 

vegetation clearance to only 

those   areas   essential for 

the pipeline installation; 

- Implement selective clearing 

to avoid the unnecessary 

removal of significant or mature 

vegetation; 

- Replant native vegetation in 

disturbed areas immediately 

after construction to facilitate 

rapid 

ecological recovery; 

- Give chance to affected 

community to harvest the 

targeted vegetation that are 

within    the   raw   water 

mains if they so wish 

- Area of 

vegetation 

cleared 

- No. of trees 

cleared/replanted 

Throughout  the 

construction 

period 

- Contractor  

Impacts on Water 

Quality 

- Use mulching, hydro seeding, 

or other ground  cover methods 

to stabilize exposed soil and 

prevent 

erosion; 

- Regularly inspect and 

maintain construction 

machinery and equipment to 

prevent  leaks  of  petroleum 

products; 

- Spills and 

leakages on the 

ground  

- Signs of soil 

erosion (soil 

washed down to 

water bodies) 

- Spoil material 

storage 

Throughout  the 

construction 

period 

- Contractor  

- Limit the movement of heavy 

machinery to designated paths 

to reduce the overall area of soil 

compaction; 

- Where possible construction 

activities close to these rivers 

should be scheduled for the dry 

seasons; 

- The removal of vegetation and 

soil cover will be restricted to 

only those areas necessary for 

excavation work. Particularly, 

the unnecessary removal of 

groundcover vegetation from 

the AoI will be avoided. 
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Potential Impacts Mitigation  Measures Monitoring 

Indicators 

Monitoring 

Frequency 

Responsibility Estimated 

Costs 

(Ksh) 

Soils and 

geological 

disturbance 

- Avoid excavation in 

floodplains, near stream banks, 

or other sensitive areas prone to 

erosion; 

- Plan construction activities to 

minimize simultaneous 

disturbance of large areas, 

thereby reducing 

overall soil exposure and 

erosion risk; 

Excavated soil should be placed 

on flat surfaces and away from 

water ways (at least 100 away); 

- Ensure timely removal (reuse) 

of excavated materials from the 

project site to minimize soil 

exposure 

and erosion risk; 

- Earthworks shall be 

meticulously controlled to 

ensure the surrounding areas 

remain undisturbed and 

preserved in their natural state. 

- Implement phased vegetation 

clearance to minimize the 

extent of exposed soil and 

maintain 

natural ground cover where 

possible; 

- Utilize tracked or low-ground - 

pressure equipment to 

minimize soil compaction 

during construction activities;  

- Where compaction occurs, 

implement soil aeration 

techniques post-construction 

to enhance soil structure and 

fertility.  

- Placement area 

of excavated 

soil/spoil  

- Area of soil 

disturbed 

Monthly  Contractor  

Impact on Local Air 

Quality (Dust 

Generation  & 

Exhaust Emissions) 

- Practice prevention measures 

such as dampening dust by use 

of water (sprinkling water on 

surfaces 

that produce dust or covering 

them); 

- Provide PPEs such as nose 

masks to the workers on the 

construction site; 

- Frequency of 

dust suppression 

activities 

- PPE Provided to 

workers 

- Maintenance 

checks of 

construction 

equipment  

Throughout  the 

construction 

period 

Contractor  
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Potential Impacts Mitigation  Measures Monitoring 

Indicators 

Monitoring 

Frequency 

Responsibility Estimated 

Costs 

(Ksh) 

 - Spraying water on soil before 

excavation and periodic access 

road wetting to reduce 

nuisance dust 

levels; 

- Speed restriction of 

construction vehicles to a speed 

of 30 km/h or less on the site 

and on the access roads to the 

site; 

- Ensure construction 

equipment and machinery are 

well-maintained to minimize 

emissions; 

- Install and properly maintain 

exhaust emission control 

devices, such as diesel 

particulate filters  

(DPF) and selective catalytic 

reduction (SCR) systems, on 

diesel-powered machinery to 

minimize emissions of 

particulate matter and nitrogen  

oxides. 

    

Noise and Excessive 

Vibration 

Generation 

- Use modern, well-maintained 

equipment  designed to operate 

with minimal noise and 

vibrations; 

- Prioritize manual excavation 

methods in areas close to 

sensitive receptors to minimize 

noise and vibration impact; 

- Limit construction activities to 

daytime hours (e.g., 8 AM to 5 

PM) to reduce the impact on 

nearby 

residents and sensitive 

institutions; 

- Restrict the use of high-impact 

equipment, such as drill 

hammers, to specific times and 

durations to minimize 

disruption; 

- Provide advance notice to 

local communities, schools, and 

health centers about the timing  

and duration  of noisy activities; 

- Compliance with 

construction 

activity time 

restrictions 

- Number  of 

advance notices 

provided to local 

communities, 

schools,  and 

health centers 

- Percentage of 

construction 

workers provided 

with and using 

appropriate PPE 

(e.g., earplugs) 

Throughout  the 

construction 

period 

Contractor  
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Potential Impacts Mitigation  Measures Monitoring 

Indicators 

Monitoring 

Frequency 

Responsibility Estimated 

Costs 

(Ksh) 

 - Provide construction workers 

with appropriate PPE, such as 

earplugs to protect against 

prolonged  

exposure to high noise levels; 

- Ensure vehicles and 

construction machinery are 

serviced per the manufacturer’s 

manual    to minimize 

noise/vibration.  

    

Waste Generation - Provide litter collection 

facilities such as bins and create 

awareness campaigns to 

segregate as early 

as possible, using the 

appropriate bins 

- Temporary storage in stock 

piles for further use on site or 

removal; 

- Evaluate the suitability  of spoil 

for non-critical backfilling or 

landscaping within the project 

area 

where permissible; 

- Ensure pipe cuts are returned 

to the store for future use;  

- Develop a spoil management 

plan to identify opportunities 

for reuse, recycling, or proper 

disposal 

of excavated materials based on 

site-specific conditions; 

- Store spoil in designated areas 

with secure covers or 

enclosures to prevent 

dispersion and minimize 

visual and environmental 

impacts; 

- All personnel shall be 

instructed to dispose of all 

waste in a proper manner; 

- Ensure spoil from excavations 

is arranged according to the 

various soil layers. This soil can 

then be returned during 

landscaping    and    then 

rehabilitation,   in  the  correct 

- Waste 

receptacles 

provided at the 

construction site 

- Volume of waste 

temporarily  

stored in 

spoil/stockpiles 

- Status of 

housekeeping on 

site e.g., Absence 

of solid wastes 

such as plastic 

containers, used 

papers etc. on site 

- Availability of 

sensitization 

records of waste 

management 

Throughout  the 

construction 

period 

Contractor  
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Potential Impacts Mitigation  Measures Monitoring 

Indicators 

Monitoring 

Frequency 

Responsibility Estimated 

Costs 

(Ksh) 

 order which they were removed 

that is top  soil last. 

    

Occupational 

Health and Safety 

Impacts Concerns 

- All workers to be trained and 

inducted on the requirement of 

the implementation of ESMPs 

before start working;  

- Strict use of warning signage 

and tapes where the trenches 

are open and at other active 

construction sites; 

- Ensure all workers including 

management staff are inducted 

on OHS; 

- Ensure there are sufficient, 

visible danger-sign posts put up 

at the site to warn passers-by or 

workers of potential accidents 

or incidents; 

- Establish a safe working 

environment with an 

occupational health and safety 

(OHS) plan that addresses 

potential hazards, identifies 

preventive and protective 

measures, including training 

and use of personal protective 

equipment  (PPE), and describes 

documentation  and reporting 

of accidents, diseases and 

incidents; 

- All construction workers will 

be required to wear Personal 

Protective Equipment (PPE) i.e. 

helmets, 

gloves and safety boots during 

the construction phase; 

- Provide shaded rest areas and 

ensure workers have access to 

ample drinking  water. Schedule 

work to avoid peak heat 

periods; 

- Monitor workers for signs of 

heat stress and provide 

immediate medical attention  if 

needed 

- Workers 

induction/tool  

box records 

- Number of 

warning signs and 

tapes   placed 

around   open 

trenches and 

active 

construction sites 

- Number of 

visible danger- 

sign posts 

installed at the 

site 

- Presence of a 

documented OHS 

plan addressing 

potential  hazards, 

preventive 

measures, and 

reporting 

procedures 

- Percentage of 

workers wearing 

PPE (helmets, 

gloves,  safety 

boots) during 

construction 

- 

Throughout  the 

construction 

period 

Contractor  
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Potential Impacts Mitigation  Measures Monitoring 

Indicators 

Monitoring 

Frequency 

Responsibility Estimated 

Costs 

(Ksh) 

Risks Associated 

with Traffic on Site 

- Install clear and prominent 

signage indicating  speed limits, 

right of way, and site rules; 

- Provide regular safety 

briefings and training sessions 

for all personnel on traffic 

management procedures and 

protocols; 

- Limit the number of vehicles 

and personnel on-site to 

essential operations only; 

- Recommend the contractor 

prioritize manual laborers for 

excavation and construction 

tasks where feasible, especially 

in areas where machinery may 

pose safety risks or 

environmental concerns; 

- Number of clear 

and  prominent  

signs installed 

indicating speed 

limits, right of 

way, and site rules 

- Number   of 

safety briefings 

and   training 

sessions 

conducted  on 

traffic 

management 

procedures and 

protocols 

- Number  of 

vehicles  and 

personnel 

present on-site 

compared to the 

number   of 

essential 

operations 

- Percentage of 

excavation  and 

construction 

tasks performed 

by   manual 

laborers in areas 

where machinery 

poses safety risks 

Throughout  the 

construction 

period 

Contractor  

Community Health 

and Safety 

Concerns 

- Inform the community in 

advance about construction 

schedules, road closures, and 

alternative routes through 

meetings, leaflets, and local 

media; 

- Restrict noisy construction 

activities to daytime hours and 

avoid early mornings, late 

evenings, and weekends to 

reduce disturbance; 

- Install clear and visible 

warning signs around the 

construction site indicating 

potential hazards, 

- Number of 

meetings held 

and  leaflets 

distributed    to 

inform    the 

community  about 

construction 

schedules, road 

closures,  and 

alternative routes 

- Compliance with 

construction 

activity  time 

restrictions 

(daytime hours, 

avoiding early 

Throughout  the 

construction 

period 

Contractor  
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Potential Impacts Mitigation  Measures Monitoring 

Indicators 

Monitoring 

Frequency 

Responsibility Estimated 

Costs 

(Ksh) 

 construction zones, and 

restricted areas; 

- For Kangai pipeline, 

coordinate with nearby schools 

to schedule construction 

activities that avoid peak times 

for school arrivals and 

departures; 

- Appoint community liaison 

officers to act as points of 

contact between the 

construction team and the 

community, addressing 

concerns and providing 

updates; 

- Ensure that access routes for 

emergency vehicles are always 

kept clear and accessible; 

-Conduct health campaigns to 

educate the community about 

the potential health impacts of 

construction activities and 

preventive measures they can 

take 

mornings,   late 

evenings, and 

weekends 

- Number of clear 

and visible 

warning signs 

installed around 

the construction 

site 

- Number   of 

construction 

activities 

scheduled 

outside peak 

times for school 

arrivals  and 

departures 

- Community 

liaison officers 

appointed and 

the frequency of 

their interactions 

with  the 

community  

- Number of 

health campaigns 

conducted and 

the level of 

community  

participation  

   

Spread of HIV/AIDS 

and STIs 

- The contractor will undertake 

sensitization of the HIV /AIDs 

AND STD awareness e.g. by use 

of 

posters etc.; 

- Encourage workers to go for 

HIV voluntary counselling, 

testing and referral services; 

- Contractor to institute 

HIV/AIDS awareness program 

and implemented  as part of the 

Health and Safety Management 

Plan targeting both workers and 

the local community;  

- The Contractor shall institute 

HIV/AIDS   awareness   and 

prevention campaign amongst 

- Number of 

HIV/AIDS and STI 

awareness 

sessions 

conducted (e.g., 

through  posters, 

workshops) 

- Number  of 

workers 

participating    in 

HIV  voluntary 

counselling and 

testing services 

- Completion and 

implementation  

of an HIV/AIDS 

awareness 

Throughout  the 

construction 

period 

Contractor  



82 

 

 

82 

 

 

Potential Impacts Mitigation  Measures Monitoring 

Indicators 

Monitoring 

Frequency 

Responsibility Estimated 

Costs 

(Ksh) 

 his workers for the duration of 

the contract. 

program as part 

of the Health and 

Safety 

Management 

Plan 

   

Increase in cases of 

Gender Based 

Violence 

- Proponent to develop and 

enforce a comprehensive policy 

against GBV, SEA, and SH that 

includes zero-tolerance 

principles; 

- Contractor will implement  the 

approved code of conduct that 

has provisions in addressing 

GBV/SEA/SH; 

- Conduct regular awareness 

sessions for all project staff, 

emphasizing  respectful 

behavior, and  the 

consequences of GBV, SEA, and 

SH; 

- Implement transparent and 

fair recruitment practices to 

prevent instances where job 

seekers may 

be coerced into providing 

sexual favors; 

- Ensure that recruitment 

processes are conducted in a 

gender-sensitive manner, 

promoting equal  

opportunities;  

- Engage with community 

leaders, women's groups, and 

local authorities to raise 

awareness about 

GBV, SEA, and SH; 

- The contractor to prepare a 

GBV/SEA/SH action plan that 

will guide implementation of 

GBV 

mitigations; 

- All workers will be inducted 

and sign the code of conduct 

before deployment  to the work 

station; 

- All  GBV,  SEA,  and  SH 

allegations and cases will be 

- Presence and 

enforcement of a 

comprehensive 

policy against 

GBV, SEA, and SH, 

including  zero- 

tolerance 

principles. 

- Number  of 

project staff who 

have signed and 

adhere to the 

code of conduct 

addressing 

GBV/SEA/SH 

- Number   of 

awareness 

sessions 

conducted  for 

project staff on 

respectful 

behavior and 

consequences of 

GBV, SEA, and SH 

- Number   of 

engagement 

sessions with 

community 

leaders, women's 

groups, and local 

authorities  on 

GBV, SEA, and SH 

Throughout  the 

construction 

period 

Contractor  
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Potential Impacts Mitigation  Measures Monitoring 

Indicators 

Monitoring 

Frequency 

Responsibility Estimated 

Costs 

(Ksh) 

 reported promptly to relevant 

authorities; 

- The contractor will establish 

and maintain adequate referral 

mechanisms to address cases of 

Gender-Based Violence (GBV) 

reported at the community  level 

related to project 

implementation.  

    

Child 

Labour/Exploitation 

- Engage   with local 

communities,  schools,  and 

parents to raise awareness 

about the importance of 

education and the risks of child 

labor; 

- Establish mechanisms to 

monitor project activities for 

signs of child labor, such as age 

verification checks for workers; 

- Collaborate with education 

authorities to monitor school 

attendance and identify any 

potential  dropouts  who may be 

at risk of child labor; 

- Establish protocols for 

immediate response and 

support for children identified 

as victims of or at 

risk of child labor, including 

access to social services, 

counseling; 

- Child abuse and labour will be 

prohibited; clear signages put 

up to clearly show that children 

are  prohibited   from  works 

areas, including  food  vending 

- Number   of 

awareness 

sessions 

conducted with 

local 

communities, 

schools,  and 

parents about the 

importance   of 

education and 

the risks of child 

labor 

- Records  of 

employees 

inducted and 

signed CoC on 

child Protections 

- No of 

Grievances 

received on Child 

protection issues 

Throughout  the 

construction 

period 

Contractor  

Influx of Workers 

from Other Areas 

- Ensure that unskilled labour is 

sourced locally; 

- Contractor to develop an 

induction  programme, 

including a Code of Conduct, 

for all workers (including 

contractors and their workers); 

- Respect for local residents; 

- Develop and implement a 

grievance  procedure  that  is 

- Proportion of 

workers hired 

from the local 

area 

- Records of 

Nonlocal workers 

- Grievances 

received and 

resolved related 

to Labour Influx 

Continuous Contactor  
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Potential Impacts Mitigation  Measures Monitoring 

Indicators 

Monitoring 

Frequency 

Responsibility Estimated 

Costs 

(Ksh) 

 easily accessible to local 

communities 

- No of worker’s 

sensitized on 

Code of Conduct 

and 

Social cultural 

environment 

   

Sexual Exploitation 

and Abuse (SEA) 

and Sexual 

Harassment 

- Community engagement to 

create awareness on SEA/SH 

risk/ issues 

- Creating awareness to workers 

on the need to refrain from 

SEA/SH incidences 

- Mandatory awareness 

creation for workers on 

required lawful conduct in the 

community and legal 

consequences for failure to 

comply with laws 

- Develop and implement  a SEA 

action plan with an 

Accountability and Response 

Framework as part of the C- 

ESMP; 

- Integrate provisions related to 

sexual harassment in the 

employee COC; 

- Mandatory signing and 

implementation of code of 

conduct for the workers  

- Contractor to provide 

established referral pathway 

including police station with a 

gender desk for handling 

SEA/SH cases and also free toll 

numbers/hot  lines for reporting 

GBV; 

- Ensure prompt  reporting  of all 

SEA/SH incidences in the 

project; 

- Develop and implement a 

grievance procedure that is 

easily accessible to local 

communities; 

- Ensure all complaints on 

SEA/SH or harassment are 

reported  directly through  the 

WSP. 

- Number of  SEA 

and SH 

cases reported  

- Code of 

Conduct that 

govern sexual 

Behavior 

- No of Workers 

inducted On the 

Code of Conduct 

Continuous Contactor  
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Potential Impacts Mitigation  Measures Monitoring 

Indicators 

Monitoring 

Frequency 

Responsibility Estimated 

Costs 

(Ksh) 

TOTAL COST (CONSTRCUCTION PHASE)  

 

  

DECOMMISSIONING PHASE 

Waste Generation - Careful dismantling to ensure 

materials remain as re-usable as 

possible; 

- Prioritize the recovery and 

recycling of decommissioned 

materials such as HDPE pipes 

and fittings;  

- Assess the feasibility of 

reusing decommissioned 

infrastructure components, 

such as pipelines or fittings, in 

other construction projects or 

applications; 

- Plan excavation activities 

carefully to minimize the 

amount of spoil generated 

during decommissioning;  

- Cleaning and proper site 

rehabilitation by adhering to a 

NEMA approved 

Decommissioning plan. 

- Quantity  and 

percentage   of 

decommissioned 

materials (e.g., 

HDPE pipes, 

fittings)  

recovered  and 

recycled. 

- Compliance with 

the NEMA- 

approved 

Decommissioning 

Plan. 

- Volume of spoil 

generated during 

excavation 

activities 

During 

decommissioning 

Contractor  

Visual Intrusion - Plan decommissioning in 

stages to limit  the area affected 

at any one time; 

- Restore each section promptly 

after decommissioning 

activities are completed; 

- Implement comprehensive 

landscaping plans that include 

replanting native vegetation 

and restoring the natural 

contour of the land;  

- Ensure that waste materials 

and debris are promptly 

removed after 

decommissioning activities. 

- Timely 

restoration  of 

decommissioned 

areas after 

activities are 

completed 

- Completion and 

effectiveness  of 

landscaping 

plans, including 

native vegetation 

replanting   and 

land  contour 

restoration 

- Efficiency of 

waste removal 

processes  post- 

decommissioning 

During 

decommissioning 

Contractor  

TOTAL COST (DECOMMISSIONING PHASE)  

TOTAL CARRIED TO SUMMARY PAGE 
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SUMMARY PAGE 

ITEM 

NO. 

ITEM DESCRIPTION AMOUNT(KShs) 

1. Kiaga water pipeline extension  

2. Njegas Kimicha water pipeline extension  

3. Kiamwenja water pipeline extension  

4. Supply, Delivery and installation of 210no. DN 15mm 

consumer meters  

 

5 Supply, delivery, and installation of 27no. electromagnetic 

meters 

 

6 Environmental and Social Management Plan and Mitigation 

measures for the project. 

 

 
GRAND TOTAL CARRIED TO THE FORM OF TENDER 

 

 

 

 

 

 

 

     NB: - For Consumer Meters and Electromagnetic meters provide samples. 
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Schedule of Daywork Rates: 1. Labor 

Item no. Description Unit Nominal 
quantity 

Rate Extended 
amount 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 Subtotal  

 Allow  percenta of Subtotal for Contractor’s overhead, 
profit, etc., in accordance with paragraph 3 (b) above. 

  

      

 Total for Daywork: Labor 
(Carried forward to Daywork Summary, p.  ) 

 
 

a. To be entered by the Tenderer. 

 

Schedule of Daywork Rates: 2. Materials 

Item no. Description Unit Nominal 
quantity 

Rate Extended 
amount 

      

      

      

      

      

      

      

      

      

      

      

      

      

 Subtotal  

 Allow  percent of Subtotal for Contractor’s overhead, 
profit, etc., in accordance with paragraph 4 (b) above. 

  

      

 Total for Daywork: Materials 
(Carried forward to Daywork Summary, p.  ) 

 
 

a. To be entered by the Tenderer. 
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Schedule of Daywork Rates: 3. Contractor's Equipment 
 

Item no. Description Nominal quantity 

(hours) 

Basic hourly 

rental rate 

Extended 

amount 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 Allow percenta of Subtotal for Contractor’s 

overhead, profit, etc., in accordance with 

paragraph 5 above. 

   

     

Total for Daywork: Contractor’s Equipment 
(Carried forward to Daywork Summary, p.  ) 

 
 

 

a. To be entered by the Tenderer. 

 

Dayworks Summary 
 

 Amounta 
( ) 

% 
Foreign 

1. Total for Daywork: Labor   

2. Total for Daywork: Materials   

3. Total for Daywork: Contractor’s Equipment   

Total for Daywork (Provisional Sum) 
(Carried forward to Tender Summary, p.  ) 

 
 

 
 

a. The Procuring Entity should insert local currency unit. 
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Summary of Specified Provisional Sums in the Bills of Quantities 
 

Bill no. Item no. Description Amount 

1    

    

    

2    

    

    

3    

    

    

4    

    

    

etc.    

    

    

Total for Specified Provisional Sums 
(Carried forward to Grand Summary (B), p.  ) 

 

 

 

Grand Summary 

 

General Summary Page Amount 

Bill No. 1: Genera items   

Bill No. 2: Work items   

Bill No. 2: Work items   

Bill No. 2: Work items   

Bill No. 2: Work items, —etc.—   

Subtotal of Bills (A)  

ADD Total for Daywork (Provisional Sum) * (B)  

ADD Specified Provisional Sums in their subtotal of billsii (C) [sum] 

Total of Bills Plus Provisional Sums (A + B + C) i (D)  

Add Provisional Sum for Contingency Allowance (if any) ii (E) [sum] 

Tender Price (D + E) (Carried forward to Letter of Tender) (F)  

   

 

i) All Provisional Sums are to be expended in whole or in part at the direction and discretion of the 

Engineer in accordance with +Clause 13.5 of the General Conditions. 
ii) To be entered by the Procuring Entity. 

* For evaluation purposes, Provisional Sum, other than Daywork will be excluded 
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SECTION VI - SPECIFICATIONS 

 

1. PIPELINES, PIPEWORK 

Equivalency of Goods, Materials and Plant 

Wherever reference is made in the Contract, including Specifications, Drawings and Bill of Quantities, 

to specified manufacturers or suppliers for the supply of goods, materials and plant for the Works, 

goods, materials and plant from alternative manufacturers and suppliers will be permitted, unless 

otherwise expressly stated in the Contract, providing these other goods, materials and plant are 

substantially equal or of a higher quality than those of the specified manufacturer or supplier and are 

approved in writing by the Project Manager. Differences between the specified goods, materials or plant 

and the proposed alternative shall be described in writing by the Contractor and submitted to the Project 

Manager, together with such manufacturers or supplier’s technical literature and samples as the Project 

Manager may reasonably require. At least 28 days prior to the date when the Contractor desires the 

Project Manager’s consent. In the event the Project Manager determines that such proposed alternative 

goods, materials or plant do not ensure substantially equal or higher quality, the Contractor shall obtain 

the goods, materials or plant from the manufacturer of supplier specified in the Contract. 

 
Materials 

Any material which will come into contact with potable water or water to be used for potable supply 

shall comply with the UK regulations on the use of materials for potable water supply. Water Supply 

(Water Quality) Regulations 1989 and 15th Statement of the Department of Environment Committee 

on Chemical and Materials of Construction for use in public water supplies and swimming pools, 

published by the Department of the Environment, UK or national standards adopted for use in Kenya. 

 
Approvals 

As soon as possible after commencement of the Contract, the Contractor shall submit to the Project 

Manager for his approval a list of his proposed suppliers, sources of materials and proposed standards. 

No materials, plant or equipment shall be procured for the Contract without first obtaining the Project 

Manager’s approval. Samples of materials shall be submitted to the Project Manager for approval as 

required by the Project Manager. Materials subsequently supplied shall conform to the quality of the 

samples which have been approved by the Project Manager. No standards, method of manufacture or 

specification shall be changed without the approval of the Project Manager. Where possible, plant shall 

be supplied to the same standards or to compatible standards. 

The Contractor shall provide secure storage for all samples submitted to the Project Manager. 

 
Receipt, Storage, Handling and Transportation 

Plant, equipment and materials shall be stored in such a manner as to preserve its quality and condition 

to the standards required by the Contract. The Project Manager shall refuse to accept or shall reject any 

materials of Plant that in his opinion is defective or otherwise fails to comply with the standards required 

by the Contract. All such defective items shall be removed from the Site as directed by the Project 

Manager. Repairs shall be carried out in accordance with procedures approved by the Project Manager 

and shall be completed to the Project Manager’s satisfaction. 

 
Manufacturer’s Certificates 

The Contractor shall furnish the Project Manager with a manufacturer’s certificate conforming 

compliance to the specification in respect of all items of Plant, equipment and materials. The original 

and one copy of the manufacturer’s certificate shall be delivered to the Project Manager not later than 

14 days prior to the intended date of delivery of the item to Site. 
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Samples and Storage of Materials 

Where required by the Project Manager the Contractor shall submit to the Project Manager for approval 

samples of pipes, fittings and materials prior to procurement. The Contractor shall only store pipe, 

fittings and other material at places approved by the Project Manager and shall at all times provide 

adequate supervision and watchmen to prevent theft or damage. Any loss or damage incurred will be 

the Contractor’s responsibility. 

Pipes shall not be stacked higher than recommended by the manufacturer. The area on which the pipes 

are to be stacked shall be free draining, the grass or other vegetation shall be kept cut and suitable 

timber cradles shall be provided on which the pipes shall be laid. End stops to all stacks shall be 

provided. 

 

Fittings and valves shall not be stacked more than one tier high and they shall be supported off the 

ground by suitable timbers. 

Air valves, rubber joint rings, gaskets, bolts and similar fittings and materials shall be kept in approved 

locked premises and such fittings and materials shall not be distributed to the trench side until 

immediately prior to laying, fitting, jointing or assemble thereof. All rubber joint rings and gaskets must 

be stored in a cool damp location and all fittings and materials shall at all times be stored in the shade 

under cover and protected from the weather to the satisfaction of the Project Manager. 

 
Flanges 

Flanges shall be faced and drilled to conform to the dimensions specified in BS 4504. Flanges shall be 

compatible with the pressure rating of the adjacent pipework or as stated on the drawings. Bolts, nuts 

and washers (two washers per bolt) shall be to BS EN 1092-3; 2003. No bolt shall project less than two 

full threads beyond its nut after tightening. In no circumstances shall the shortening of excessively long 

bolts by cutting be allowed. Gaskets shall comply with replaced by BS EN 1514 (1997) and replaced 

by BS EN 681-2 (200) and BS 681-1 (1996) Type W. Flanges shall be painted with two coats of epoxy 

resin paint. Puddle flanges shall be fitted to all pipework passing through water-retaining structures and 

manholes greater than 2.5m deep. 

 
Mechanical couplings 

Unless otherwise specified or shown in the Drawings pipes and fittings shall be supplied with flexible 

joints. Mechanical couplings shall be of the Dresser, Viking Johnson type without a centre register. 

Joints rings used shall be of the ethylene propylene rubber (EPDM) or other material approved by the 

Project Manager. All mechanical couplings and flange adapters including nuts, bolts and washers shall 

be supplied with ‘Rilsan’ nylon thermoplastic polyamide applied by fluidized bed dipping or similar 

approved. 

 
Materials for the Assembly of Flexible Joints 

Lubricant shall be of a kind not conducive to the growth of bacteria and shall have no deleterious effects 

on either the joint rings or pipes. Lubricants for water supply shall not impart to water, taste, colour, or 

any effect known to be injurious to health. 

 

1.1 Steel pipes 
a) General 

Steel pipes shall be manufactured to BS EN 10224 or AWWA C200 and shall be suitable 

for the pressure ratings required by the Contract. Fittings shall conform dimensionally to 

BS EN 10224, AWWA 208-59 or AWWA M11. Unless otherwise specified or necessary to 
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meet the requirements of the Contract steel pipes shall be manufactured as follows: 

 

a) DN300mm and below shall be manufactured to minimum of Grade L235 or API 5L Grade 

B. 

b) DN350mm and above shall be manufactured to a minimum of Grade L275 or API 5L 

Grade X42. The pipes and fittings of diameter 600mm or less shall be supplied with push- 

fit spigot and socket type joints with integral gasket of EPDM rubber or similar to BS EN 

10224 or BS CP 2010. Pipes greater than 600mm shall be supplied with ends cut square 

suitable for use with flexible couplings and the external weld ground back sufficiently. 

The Contractor shall supply 5% of the straight pipes as half length pipes (not exceeding 

6m). Each pipe shall be supplied complete with a coupling for jointing. 

 
b) Corrosion Protection 

Steel pipes and fittings shall be protected externally at the manufacturer's works with fusion 

bonded epoxy resin in accordance with AWWA C213. Pipes greater than 600mm and all 

fittings shall also be lined internally with fusion bonded epoxy to AWWA C213. Pipes 

600mm or less shall be lined with cement mortar to AWWA C205 or BS EN 10298. All 

lining and coating materials shall be approved for contact with potable water by an 

internationally recognized body like the Drinking Water Inspectorate of UK. 

Where required by the Bills of Quantities, the Supplier shall also price for the provision of 

an alternative 3LPE coating to DIN 30670 or AWWA C215 of a triple wrap system of fusion 

bonded or sprayed epoxy primer, an intermediate polymer adhesive layer and an extruded 

high density polyethylene coating in general conformance with ISO/DIS 21809-1 Class B 

as appropriate. 

1.2 HDPE Pipes and Fittings 
a) General 

Polyethylene pipes up to nominal size 63mm for below ground use shall be coloured blue 

and comply with the relevant provisions of BS 6572. Polyethylene pipes for use in nominal 

diameters greater than 63mm shall be as specified below. 

The pipes shall be clearly and indelibly marked to show the name of the manufacturer, 

diameter, pressure class and date of manufacture. 

House connection pipework downstream of the manifold shall be PE80; all other HDPE 

pipework shall be PE100. 

 
b) Compound Material 

The material from which the pipes are made shall be in accordance with ISO 4427-1. All 

pipes shall be manufactured using pre-compounded carbon black, bimodal, high density 

polyethylene MRS 10.0 material (PE100). The use of natural PE100 with a Carbon black 

master batch is strictly not allowed. 

Carbon black should be well dispersed to give outstanding UV resistance, and should have 

a minimum carbon content of 2%. Pipes should be manufactured from certified PE100+ 

material with batch certification available with pipe delivery. 

 
c) Identification compound 

The compound used for identification stripes shall be manufactured from a PE polymer 

manufactured from the same type of base polymer as used in the compound for pipe 
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production. 

 
d) General Appearance 

When viewed without magnification, the internal and external surfaces of pipes shall be 

smooth, clean and free from scoring, cavities and other surface defects such as would 

prevent conformity of the pipe to ISO 4427. The pipe ends shall be cut cleanly and square 

to the axis of the pipe. 

 
e) Colour 

The pipes shall be black with coloured identification stripes. 

 
f) Markings 

All pipes shall be permanently and legibly marked in such a way that the marking does not 

initiate cracks or other types of failure and such that normal storage, weathering, handling, 

installation and use does not affect the legibility of the marking. 

 

The colour of the printed information shall differ from the basic colour of the product. The 

marking shall be such that it is legible without magnification. The frequency of marking 

shall not be less than once per metre. Markings should be made using a hot embossed foil 

stamp printing. 

 

Each pipe shall a minimum of 3 equispaced blue longitudinal stripes indicating medium of 

fluid transported in the pipes. A summary of marking requirements is given in the table 

below. 

 

Aspect Marking 

Standard Number ISO 4427 

Manufacturer's identification Name or symbol 

Dimensions (dn × en) e.g. 125X11.4 

SDR series (for DN > 32) e.g. SDR 11 

Material and designation PE 100 

Pressure rating in bar e.g. PN 16 

Production period (date or code) e.g. 0204a 

Country of Production Kenya 

Coils shall be sequentially marked with the metreage, indicating the length remaining on 
the coil 

In clear figures or in code providing traceability to the production period within year 
month and, if the manufacturer is producing at different sites, the production site. 

 

 
g) Jointing of pipes 

Unless otherwise specified or approved by the Project Manager, Polyethylene pipes shall be 

electro fusion welded. Joints between polyethylene pipes supplied from different 

manufactures or not manufactured from the same grade of polymer shall only be jointed by 

electro fusion or by push fit mechanical couplings. Mechanical couplers and compression 

type fittings shall incorporate a serrated internal liner to support the pipe against 

compression loads exerted by the fitting and to prevent pullout under axial load. 

Butt or socket fusion joint techniques shall only be applied between pipes supplied from 

single source and manufactured from the same grade of base polymer. Fusion welding of 
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polyethylene pipes shall only be undertaken by skilled operatives using appropriate 

specialized tooling. Pipes to be jointed shall be free from contamination and care shall be 

used to protect fusion jointing operations from wind and against the effects of inclement 

weather. Mechanical jigs or other approved methods shall be used to ensure correct 

alignment of the pipe when making butt fusion joints. Details of fusion welding procedures 

including details of tools, operatives, materials and method statements shall be submitted to 

the Project Manager for approval prior to any jointing. 

 

Steel and iron pipe fittings shall comply with the relevant provision of BS EN 545 (1995) 

replaced by BS EN 10224 but also current. 

 

1.3 Gate Valves 
a) General 

Valves for normal duty on water pipelines with pressure ratings up to PN25 shall be key 

operated cast iron flanged gate valves for waterworks purposes generally complying with 

the requirements of BS 5163 (Type B). All Gate Valves shall be supplied with a 10 year 

manufacturer’s warranty. 

Cast iron gate valves for pressure ratings to PN14 shall be cast iron flanged valves 

complying with BS 5150 replaced by BS EN 1171 (both BS 5150 and BS 5151) or cast iron 

parallel slide valves complying with BS 5151. 

 

Butterfly valves for pressure ratings of up to PN14 shall be double flanged wafer type 

butterfly valves complying with BS 5155. 

Unless otherwise specified valves for use on steel pipes shall be flanged, where butt-weld 

ends are specified valves shall comply with BS EN 1984, or BS EN 13709. 

b) Air valves 

Air valves shall be either: 

 

a. Single (small) orifice valves (SAV), for the discharge of air during the normal operation 

of the pipeline. 

b. Double orifice valves (DAV), consisting of a large orifice and a small orifice. These shall 

permit the bulk discharge of air from the main during filling and air inflow when emptying 

in addition to the discharge of small quantities of air during normal operating conditions. 

 

Air valves shall be supplied with an independent isolating butterfly valve (DAV) or cock 

(SAV) which permits the complete removal of the air valve from the main, without affecting 

the flow of water in the main. 

Each air valve assembly shall be suitable for connection to a flange on the pipeline. At the 

connection between the air valve and its isolating valve a BSP tapping shall be made suitable 

for fitting of a pressure gauge. All tapings shall be sealed by a brass plug and copper 

compression ring gasket. 

 

Air valves shall operate automatically and be constructed so that the operating mechanism 

will not jam in either the open or closed positions. 

1.4 Pipeline Construction 
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a) General 

The requirement of this section shall apply to the construction of potable and raw water 

pipelines and pipework. 

Within this section ‘Plant’ refers to pipe fittings, valves, surface boxes and chamber covers, 

and other such materials required for pipelines, mains and pipework at reservoirs and 

elevated tanks. 

All Plant shall be suitable for waterworks purposes for the conveyance of potable water in 

the climatic conditions prevailing in Kenya and in particular at the location of the Works. 

 

The Project Manager shall provide details of each pipeline diameter, pressure rating, 

hydraulic characteristics and the approximate alignment. The Contractor shall, in 

consultation with the Project Manager set out the proposed pipeline alignments, making any 

changes that the Project Manager may deem necessary, confirming also the exact locations 

of all manholes, valves, air valves, washouts, hydrants, and the like. 

 
b) Topographical surveys 

Topographic surveys along pipeline routes shall be either: - 

• Plan and profile surveys, or 

• Line and level traverse surveys, as instructed by the Project Manager. 

Plan and profile surveys shall cover a strip of 10.0m wide centrally on the proposed center 

line of the pipeline. The contractor shall carry out survey of the pipeline and submit to the 

project manager for approval. 

Line and level surveys shall comprise a traverse line along the center line of the pipeline as 

established by the Project Manager. 

 
c) Handling and Transport of pipes and fittings 

The loading, transporting, unloading and handling of pipes and fittings shall be carried out 

such that no damage is caused. All in accordance with the recommendations of the 

manufacturer and to the approval of the Project Manager. The use of lifting hooks is not 

permitted. Pillows shall be provided between lashing (ropes, wires or chains) and the pipes. 

All cradles and lashings shall be of such widths as to prevent damage to the coating of the 

pipe, or distortion of the pipes. 

Valves and fittings shall be transported in timber packing and where possible in the 

manufacturer’s original packaging. Protective cover and other protective materials provided 

by the manufacturer shall not be permanently removed until immediately prior to 

installation. 

 

In the event of any damage being caused to a pipe, the Project Manager shall determine 

whether damaged piece shall be replaced or repaired. Repair to coating only shall be allowed 

and shall be as directed by the Project Manager. 

 

In all instances when along trench sides, ferrous pipes shall be supported within 1 metre of 

either end on sand filled bags such that no part of the wall of the pipe touches the ground, 

and in the case of pipes over 6 metres long with additional central sand bags. 

 

When pipes are being loaded into vehicles care shall be taken to avoid their coming into 

contact with any sharp corners such as cope irons, loose nail heads, etc. Whilst in transit, 

pipes shall be well secured over their entire length and not allowed to project unsecured 
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over the tailboard of the lorry. 

 

Pipes may not be offloaded from lorries by rolling them, suitable carnage shall be used. 

Pipes shall not be rolled or dragged along the ground. 

 
d) Stringing and Examination of Pipes Prior to laying 

All DI and Steel Pipes and their coatings and linings shall be carefully inspected on Site 

prior to laying. 

Inspection of the pipe will be made by the Project Manager after delivery and again 

immediately prior to laying. Any pipe shall be subject to rejection at any time on account of 

failure to meet any of the Specification requirements, even though pipes may have been 

accepted as satisfactory at the place of manufacture. Pipe rejected after delivery shall be 

marked for identification and shall immediately be removed from the site. 

All pipe or fittings shall be examined before laying and no piece shall be installed which is 

found to be defective. Any damage to the pipe linings or coatings shall be repaired as 

directed by the Project Manager. Handling and laying of pipe and fittings shall be in 

accordance with the Manufacturer's written instructions and as specified herein. 

 

Before lowering into the trench or placing in position each ductile iron pipe or casting shall 

be slung and sounded with a mallet to test for hair cracks. Pipes that do not ring true will be 

discarded. 

 

All cement mortar linings shall be visually inspected for defects such as cracking or spalling 

and crack widths shall be measured to confirm that width is such that natural re-sealing will 

occur once put into service; otherwise cracks as well as any spalling shall be made good 

before laying in accordance with the manufacturer’s written instructions. 

 

All epoxy linings and all coatings shall be subjected to holiday detection tests, in accordance 

with NACE RP 0490, the voltage of the holiday detector being selected appropriate for the 

material and its thickness. No pipe shall be laid having failed the holiday tests until the 

defective area is made good in accordance with the manufacturer’s written instructions and 

retested satisfactorily before use. 

All pipe and fittings shall be thoroughly cleaned before laying, and shall be kept clean until 

they are used in the work, and when laid, shall conform to the lines and grades required. 

Pipe shall not be laid unless the trench is free of water and in a satisfactory condition. Ductile 

iron pipe and fittings shall be installed in accordance with the requirements of AWWA C600 

except as otherwise provided herein. If any defective pipe is discovered after it has been 

laid, it shall be removed and replaced with a sound pipe in a satisfactory manner by the 

Contractor, at his own expense. 

 

When laying is not in progress, including any work break exceeding 30 minutes, the open 

ends of the pipe shall be closed by watertight plugs or other approved means. Good 

alignment shall be preserved in laying. The deflection at joints shall not exceed that 

recommended by the Manufacturer. End caps shall not be removed until such time as the 

pipe is to be inspected and laid. 

Where the pipeline crosses roads, tracks or any other access or where directed by the Project 

Manager, the Contractor shall place the pipes so that access to the public is not in any way 
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prohibited. 

 

Shortly before laying or fixing any valve, pipe or fitting, the Contractor shall examine each 

valve, pipe and fitting to ascertain that there is no damage or defect. The Contractor shall 

give the Project Manager not less than 48 hours notice of his intention to undertake such 

examination. The Contractor shall not lay such pipes and fittings until he has received 

approval from the Project Manager. 

Linings shall be inspected prior to laying and any defect made good. 

 
e) Laying of Pipes 

Immediately before any pipe is lowered into the trench the plug shall be removed from the 

end of the last pipe laid and the new pipe shall be carefully lowered into the trench. 

Each pipe and fitting shall be laid true to alignment curve and gradient in accordance with 

the Drawings or as directed by the Project Manager. The minimum gradient shall not be 

flatter than 1 in 500. 

Pipes shall be boned to gradient and sight rails shall be provided for this purpose at intervals 

not exceeding 50m and at all changes in grade. No dips or summits shall be permitted other 

than as shown on the Drawings. 

 

f) Pipes laid in trench 

Pipes and fittings laid in trench shall have at least the minimum cover stated in the Drawings. 

Long radius curves in buried pipelines shall be negotiated by deflections taken up in the 

joints of one or more pipes. The deflection at joints shall not exceed 75% of the 

manufacturer’s maximum specified limits. Designs have been based upon the use of 6m 

long pipes. If the Contractor provides longer pipes sufficient short lengths shall be provided 

to enable the proposed pipe curvature without additional bends or deep excavation. 

Pipes shall not be dragged along the trench bottom. Pipes laid in trenches shall be laid and 

firmly bedded on an even and uniform bed. Where pipes are not laid on a granular bed, the 

bottom of the trench shall be smooth and free from stones or other projections. Joint holes 

shall be excavated below the trench bottom and shall be as small as possible and shall be 

filled in and compacted after the pipes are laid and before the refilling of the trench is 

commenced. 

 
g) Pipe bedding and surround 

For polyethylene, uPVC and GRP pipelines, Class S bedding shall be used where the cover 

is equal to or greater than 1.0m. Where there is less than 0.6m cover, Class A concrete 

surround shall be used. In between the Project Manager shall decide upon the bedding type 

dependent upon the assessed risk of damage to the pipe. 

 
h) Pipe bedding and surround 

Pipelines to be laid above ground shall be constructed of flanged ductile iron pipes with 

mechanical type expansion joints. Supports shall be provided at a maximum spacing of one 

pipe length and adjacent to the flanged joints. 

The expansion joints shall compensate for a variation of ambient temperature between zero 

and 40º C on the adjoining pipeline. Anchorages shall be provided immediately uphill of 

each expansion joint and at each change in vertical and horizontal alignment. The 
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ground/rock surface under the pipeline shall be re- graded as necessary to allow a 

satisfactory vertical alignment of the pipeline. 

 

The Contractor may propose, as an alternative to the use of mechanical expansion joints, 

either of the following methods for accommodating thermal expansion: 

(1) A zigzag pipeline alignment whereby the thermal movement is accommodated by 

deflection of the bends. 

(2) A rigid form of construction with the thermal movement being constrained within the 

pipe walls by the use of substantial anchor blocks. 

Joints shall be made in compliance with the manufacturer’s instructions as approved by the 

Project Manager. Care shall be taken to ensure the absolute cleanliness of the pipe ends and 

joint components. Only the recommended approved lubricants shall be used. Jointing shall 

only be carried out by experienced personnel under close supervision by the Contractor. 

 

The Contractor shall ensure that no dirty water or other extraneous matter is allowed to enter 

the pipes during or after laying. In the event of dirty water or extraneous matter entering the 

pipes the Contractor shall immediately carry out cleaning and disinfection as directed by the 

Project Manager. 

 

Except when necessary for jointing, the end of the last pipe laid shall be kept plugged to the 

satisfaction of the Project Manager to prevent the ingress of dust, dirt, rocks and other debris. 

The Contractor shall be liable for any damage caused to the Employer’s Plant and apparatus 

or other equipment as a result of foreign matter of any kind not having been cleared out of 

pipelines before Taking-Over. 

Pipe trenches shall not be backfilled until approved by the Project Manager. Once approved 

trenches shall be backfilled without delay to at least the minimum extent required for 

pressure testing. 

 
i) Fixing Valves and Penstocks 

Valves, penstocks and other fittings shall be securely fixed. Extension spindles and 

headstocks shall be properly aligned and fixed in a vertical position and valve caps shall be 

fixed securely using the locking nut. 

 
j) Thrust and anchor blocks 

Concrete thrust and anchor blocks shall be formed at bends, tees and valves in accordance 

with the details shown on the Drawings or as directed by the Project Manager. Excavation 

shall be made after pipe laying and the blocks concreted immediately after excavation. The 

back supports and blocks shall abut in to solid undisturbed ground with all loose material 

being removed before concreting. 

No pressure shall be applied in any section of main until the concrete has achieved adequate 

strength and at least three day’s curing. 

Flexible joints shall not normally be cast in. Where the size of the block does not make this 

possible, additional flexible joints shall be provided no greater than half a pipe diameter 

beyond each face of the block. 

 

k) Floatation of pipes 
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The Contractor shall ensure that flotation of the pipeline does not occur during construction. 

Sufficient backfill shall be placed over each pipe after laying and before testing to prevent 

flotation. 

 
l) Testing of water supply pipelines 

All pressure pipelines shall be hydrostatically tested. Site test pressures shall be1.5 times 

the maximum working pressure or allowance pressure plus 5 bar whichever is the smaller 

measured at the lowest part of the pipeline, unless otherwise specified on the drawings. 

The Contractor shall give the Project Manager not less than 48 hours’ notice of his intention 

to carry out a pressure test. Testing shall not commence without the Project Manager’s 

approval. Before a length of pipe is tested, each pipe shall be securely anchored. All thrust 

and anchor blocks shall have been constructed and, the barrel of each pipe shall be backfilled 

to the extent necessary to prevent flotation or movement of the pipeline and shall be not less 

than 600mm. 

Normally joints shall be left exposed until pressure testing has been satisfactorily completed. 

Any need to backfill a pipeline before pressure testing shall not relieve the Contractor of his 

responsibility to excavate to locate and repair any leaks. 

 

Pressure testing shall be carried out as the work proceeds in such lengths as are convenient 

but not exceeding 500m. The ends of the length of pipeline under test shall be closed by 

means of securely anchored caps or blank flanges. Pipeline valves shall not be used for this 

purpose. All washout valves shall be fitted with blank flanges and the valves opened before 

the commencement of any pressure test. At each air valve location, a special air release 

arrangement shall be provided to allow manual release of air during filling operations. 

Pressure testing shall not be carried out with permanent air valves in place. 

 

The pipeline to be tested shall be filled slowly with water in such a manner that all air is 

expelled. Air vents shall be checked to ensure that no air is trapped at high points. 

The pressure in the pipeline shall slowly be raised to the working pressure, the test pump 

disconnected and the pipeline left charged under pressure with air valves opened for a period 

of not less than 24 hours to allow air in the pipeline to be expelled and pipe linings and pipe 

walls of absorbent materials to become saturated. At the end of this period of time air valves 

shall be closed and the test pump shall be reconnected and the pressure in the pipeline raised 

to the test pressure and this pressure maintained for a period of 24 hours or such other period 

as directed by the Project Manager. 

Throughout this period the pressure in the pipeline shall not be allowed to fall or rise more 

than 6m head of water above the test pressure and this shall be accomplished by pumping 

water into or releasing water from the pipeline as required. The volume of water pumped 

into or released from the pipelines shall be carefully measured. At the end of the test period 

the pressure in the pipeline shall be adjusted to the test pressure by pumping water into or 

releasing water from the pipeline as required. 

The apparent leakage from the pipeline shall be ascertained from the net volume of water 

that has been pumped into the pipeline during the test period. The permissible loss shall not 

exceed 2 litres per metre nominal bore per kilometre length per m head per 24 hours. 

 

During the pressure test exposed joints shall be inspected and any leakage or seeping joints 

shall be remedied. All signs of leakage shall be remedied whether total apparent leakage 

from the pipeline under test is less than the apparent allowable leakage or not. Should any 



84 Section VII – Works Requirements 

Official Use Only 

 

 

 

length of pipeline fail to pass the pressure test the Contractor shall at his own expense carry 

out all work necessary to locate and remedy the faults and to retest the pipeline until it 

satisfactorily passes the test. 

 

A low pressure air test (not exceeding 0.3 bar) may be used as a preliminary joint tightness 

test prior to backfilling and hydrostatic testing. The water used for pressure testing shall be 

provided by the contractor and shall be free from impurities and of such a quality which will 

not pollute or injure the pipeline. The Contractor shall be responsible for obtaining the water, 

transporting it and for its safe disposal on completion 

 
m) Cleansing and Sterilizing of water supply pipelines 

After the pipelines have been completed and pressure tested satisfactorily as herein specified 

the Contractor shall flush out and cleanse the pipelines. Where water is provided by the 

Employer, the cost of this will be reimbursable under a provisional sum. 

Diameters 300 mm and greater: Pipelines shall be cleansed in sections and this shall be 

carried out by means of passing through polyurethane foam swabs. The swabs shall be to 

the approval of the Project Manager. 

Diameters less than 300 mm: Pipelines shall be cleansed in sections by flushing with potable 

water, for a period of time to be decided by the Project Manager's Representative. 

 

Cleansing of any section shall be repeated as required by the Project Manager's 

Representative in the event of the initial or subsequent operation not being to his 

satisfaction. The cost of such water shall be charged to the Contractor. 

The Contractor shall supply all necessary equipment for the cleansing and sterilizing 

operations, including all swabs and swab detectors which shall be handed over to the 

Employer on completion of the Works. 

 

Swabs shall be passed through pipelines at speeds of between 0.2 and 0.4 metres per second 

to obtain. the best cleaning results with the minimum number of passes. Should it be 

apparent from the debris collected by the swab that damage to the lining has occurred, the 

Contractor shall be wholly responsible for repairing the lining to the satisfaction of the 

Project Manager's Representative. 

The swabbing operation shall be controlled by an experienced Project Manager to ensure 

that no undue surges in the pipeline, heavy docking of the pig or pressurizing of the pipeline 

occur causing damage to any of the permanent works. Any damage caused shall be made 

good by the Contractor to the satisfaction of the Project Manager's Representative. 

When the pipelines have been cleansed to the satisfaction of the Project Manager's 

Representative the Contractor shall introduce at a slow rate of water flow by a portable 

chlorinator or other approved means of a solution of sterilizing agent in such quantity and 

of such strengths as will result in the concentration of chlorine throughout the length of the 

pipelines of not less than 30 parts per million. This sterilizing charge shall be allowed to 

remain in the pipelines for 24 hours after which time the pipelines shall be thoroughly 

flushed using the supply water to remove chlorine in excess of that in the supply water. 

 

When this flushing has been satisfactorily completed samples of water will be taken by the 

Project Manager's Representative for bacteriological analysis by the Employer. If any of the 

results of the analyses are unsatisfactory when compared with those of the control sample 

of the supply water the sterilizing process shall be repeated until satisfactory results are 
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obtained. On completion of sterilizing and flushing the pipelines shall be left full of supply 

water. 

 

The Contractor shall be solely responsible for the provision of all labour, materials and 

chemicals necessary for carrying out the foregoing operations. 

The cost of water used for repeated cleansing, sterilizing and flushing pipelines in 

accordance with this clause of the Specification will be charged to the Contractor and the 

Contractor shall be responsible for all temporary works and other arrangements in 

connection with cleansing, sterilizing and flushing the pipelines. 

 

The costs of the initial sampling analyses and preparing reports on the bacteriological 

quality of the water shall be borne by the Employer but the costs of any subsequent sampling 

analyses and preparing reports should the initial reports be unsatisfactory shall be borne by 

the Contractor. 

 

 

2. TECHNICAL SPECIFICATIONS FOR CONSUMER METERS 
 

 

TECHNICAL SPECS FOR DN 15mm Multi jet meters 

Technical 

requirement 

Description  

Required Certificates ISO 9001:2015; ISO 14001:2015; BS OHSAS 18001:2007 certification 
required. 

- Type approval certificate is MANDATORY according to ISO 

4064:2014 and OIML R49: 2006. - MID certification is mandatory 

- Manufacturer’s Authorization - KEBS certificate - Manufacturer’s 

Calibration Certificate 

Type of Water Meter Multijet(mechanical) 

The value of the ratio R=Q3/Q1 shall have an accuracy of R200 for DN15, 

and R160 for DN20, DN25, DN32 & DN40; 

Class of water meter      

 ND mm 15 20 25 32 40 
 Q3 m3/h 2.5 4 6.3 10 16 
 Q3/Q1 R 200 160 160 160 160 
 Qs l/h 5 12 20 40 60 
 Q1 l/h 12.5 25 39.3 62.5 100 
 Q2 l/h 20 40 63 100 160 

 Q4 m3/h 3.125 5 7.87 12.5 20 

 
Q4= overload flow rate 

    

 Q3= permanent flow rate     

 Q2= Transition flow rate     

 Q1= minimum flow rate     

       

       

       

       

       

       

       

 



86 Section VII – Works Requirements 

Official Use Only 

 

 

 

 

 Q3/Q1= Ratio R 

Sizing of water meter The meter size will be designated by the nominal size of its inlet and outlet 

threaded or flanged connectors. Both the inlet and outlet shall be of the 

same size and on the same axis. 

For each meter size designated, the corresponding fixed set of dimensions 

must correspond to BS 5728/1, ISO 4064-1: 2014 and DIN/ASME, no 
deviations from this shall be accepted (DN 15mm, 20, 25, 32 & 40mm) 

Material requirements For DN15, DN 20 - The material should be resistant to normal UV 

exposure. The meter body shall be UV Stabilized (co-) polymer, NOT 

plastic. The copolymer meter will only have copolymer threads. 
Only copolymer threads are allowed for co-polymer meters. 

Environment All meters of size 15 to 40mm diameter shall be supplied complete with a 

set of copper alloy connections (linings and cap nuts) threaded to BSP 

male form and rubber sealing washers 
The meters should have thread caps to prevent thread damaging. 

Strainers In-built sieves/strainers shall be incorporated in consumer flow meters. 

 

All meters shall be provided with effective inlet or inbuilt strainers which 

shall be of rigid construction and close fitting. 

Marks and 

inscriptions 

A water meter shall be clearly and indelibly marked with the following 

information, either grouped or distributed, on the casing, the indicating 

device dial, an identification plate or the meter cover, if it is not 

detachable. These markings shall be visible without dismantling the water 

meter after the instrument has been placed on the market or put into use. 

a) Unit of measurement. 

b) Accuracy class 

c) Numerical value of Q3 and the ratio Q3/Q1: if the meter measures 

reverse flow and the values of Q3 and the ratio Q3/Q1 are different in the 

two directions, both values of Q3 and Q3/Q1 shall be inscribed; the 

direction of flow to which each pair of values refers shall be clear. The 

ratio Q3/Q1 may be expressed as R, e.g. “R160”. If the meter has different 

values of Q3/Q1 in horizontal and vertical positions, both values of Q3/Q1 

shall be inscribed, and the orientation to which each value refers shall be 

clear. 

d) Type approval sign according to national regulations. 
e) Name or trademark of the manufacturer. 
f) Year of manufacture, the last two digits of the year of manufacture, or 
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 the month and year of manufacture. 

g) Serial number (as near as possible to the indicating device). The serial 

number may be engraved or laser printed in a data matrix format (article 

code + serial number) for auto reading of the serial number. 

h) Direction of flow, by means of an arrow (shown on both sides of the 

body or on one side only provided the direction of flow arrow is easily 

visible under all circumstances). 

i) Maximum admissible pressure (MAP) if it exceeds 1 MPa (10 bar) or 

0.6 MPa (6 bar) for DN ≥500. 

 

j) Letter V or H, if the meter can only be operated in the vertical or 

horizontal position. 

 

k) The temperature class will be T50. 

 

A working pressure of 16bars is recommended. This should be indicated 

on the meter as well. 

A water meter shall be designated as accuracy class 2. This requires the 

Maximum Permissible Error (MPE) to be ±2 % 

Additional Marking The abbreviation of KICOWASCO shall be added with the inscription 

‘’KICOWASCO’’ indelibly printed on the body of the meter, with a 
visible colour against the meter background. 

Packaging Every single meter must be packed separately with a robust shock-proof or 

shock resistant material (such as bubble-wrap) to prevent it from damage 

during transportation, delivery and installation. If there is more than one 
meter in the cardboard, all the meters should be separated using a rigid 

separation 

Non-Return Valve The meter shall have inbuilt Non – Return Valve to reduce the risk of 

water meter reversal fraud. 

   

 

 

3. TECHNICAL SPECIFICATIONS FOR ELECTROMAGNETIC METERS 

 

Measuring system  

Application range • Electrically conductive fluids value. 

• Bi-directional flow measurement over a wide dynamic range. 

Measured value  

 • Flow velocity 

• Volume flow 

Flow range 
setting 

• Set value:- 0 999999 

Standards • Meets potable water standards. 

• Vibration test: IEC 68-2-64 f = 20...2000 Hz, rms = 4.5 g, t = 30 min 

• Shock test: IEC 68-2-27 30 g for 18 ms 
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Material/Body • PP or hard rubber liner: excellent chemical resistance. 

• Special subsoil coating for subsurface installation and constant flooding. 

External Power Supply • ≤35V 

Sensor housing • Sheet steel 

Features • Flow tube design providing improved flow profile. 
• signal to noise ratio resulting in highest accuracy and large turndown ratio. 

• Polymer coated flow tube approved for drinking water. 

• Full bore design: No internal or moving parts Built-in reference electrode. 

• Long term reliability and maintenance free. 

• A self-inspection and self-diagnosis function. 

Display • High-resolution backlit LCD display, the entire English menu operation, ease 

of use, simple operation, 
easy to understand. 

• Three Totalizer with internal device can be displayed in reverse positive 

cumulative total volume and 

margin Totalizer volume, with no power off internal clock can record 16 

power off time. 
Nominal diameter • DN 100-DN 250 

Calibration / 

Verification 

• Verification to Measurement Instrument Directive (MID) and compliance to 

ISO/IEC 17025. 

• Standard: Verification at Ratio (Q3/Q1) = 80, Q3 t 2 m/s / 6.6 ft/s Optional: 

Verification at Ratio (Q3/Q1) > 80 
• Ratio (Q3/Q1) > R160 

Ambient Temperature • Standard: DN25...200: 

Standard remote or compact version with aluminum converter housing and 

with stainless steel flanges: -40…+65°C compact version with stainless steel 

converter housing and with stainless steel flanges -40…+55°C 

• Standard, DN250...800: remote version with stainless steel converter 

Standard housing and with carbon steel flanges: -20…+65°C / compact 

version with stainless steel converter housing and with carbon steel flanges - 

20…+55°C . 

Operating pressure • Up to 16 bar / 232 psi for DN25...300 / 1...12" Up to 10 bar / 150 psi for 
DN50...800 / 14...32" 

Installation • Assure that the flow sensor is always fully filled. 

• The dimension of the connecting flanges should 
• accord to GB9119-88standards 

Protective coating • On exterior of the meter: flanges, housing, signal converter (compact 
version) and/or connection box (field version) Standard: polysiloxane . 

Measuring electrodes • Standard: stainless steel 

Permissible error • The maximum permissible error on volumes delivered between Q2 

(transitional) flow rate and Q4 (overload) flow rate is ±2%. 
• The maximum permissible error on volumes delivered between Q1 

(minimum) flow rate and Q2 (transitional) flow rate is ±5%. 

Alarm • Allow empty pipe alarm 

Software and dashboard • Should be compatible with other platforms 
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4. SAFETY, HEALTH AND ENVIRONMENT 

2.1 Introduction 
The prevention of injury and/or illness to the site personnel and the public, damage to the Works and 

to public and private property, protection of the environment, and compliance with applicable laws, are 

primary objectives of the Employer. Because of the importance the Employer places on meeting these 

objectives, selected minimum requirements are outlined in these Safety, Health and Environmental 

Specifications with which Contractors shall comply while working on this contract. Given that these 

Specifications cannot cover every eventuality, the Contractor shall be expected to exercise good 

judgment in all such matters, even though not mentioned in these Specifications, and shall take any and 

all additional measures, as required or necessary, to meet his responsibility for safety, health and 

environmental matters during the period of the Contract. 

The Employer nor its representatives shall not be held liable for any actions taken by the Contractor 

that are attributed to following the minimum requirements stated hereinafter. The Contractor shall 

throughout the execution and completion of the Works and the remedying of any defects therein: 

(a) have full regard for the safety of all persons on the Site and keep the Site and the Works in an 

orderly state appropriate to the avoidance of danger to any person; 

 

(b) know and understand all laws governing his activities along with any site requirements and 

work site hazards. Such information shall be communicated by the Contractor to his personnel and 

subcontractors; 

(c) take all necessary measures to protect his personnel, the Employer’s personnel, other persons, 

the general public and the environment; 

 

(d) avoid damage or nuisance to persons or to property of the public or others resulting from 

pollution, noise or other causes arising as a consequent of carrying out the Works. 

 

2.2 Compliance with Specifications 
The Contractor shall comply with the requirements of these Safety, Health and Environmental 

Specifications and all other applicable regulations or requirements under Kenyan laws, laid down by 

relevant authorities or issued by the Employer or the Project Manager concerning safety, health and the 

environment, in force or introduced or issued from time to time during the period of the Contract. 

In so far as these Specifications are applicable, they shall apply to sites and personnel outside the Site 

associated with the performance of the Contract. 

The Specifications equally apply to subcontractors and all other parties engaged by the Contractor and 

their personnel. The Contractor shall ensure all such parties are fully aware of and comply with the 

Specifications. 

The Contractor shall comply with all notifications and written or verbal instruction regarding safety 

issued pursuant to these Specifications by the Employer, Project Manager or relevant authorities within 

the time specified in the notification or instruction. 

 

The Contractor shall adopt a positive approach, awareness and responsibility towards safety, health and 

the environment, and take appropriate action, by: 
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a) ensuring the Specifications are enforced and followed by the Contractor’s 

personnel. Any failure by the Contractor’s personnel to follow the Specifications 

shall be regarded as a failure by the contractor 

b) paying attention to possible injury to unauthorized persons entering the site, 

particularly children. 

Whenever in these Specifications the Contractor is required to provide test certificates for equipment 

and personnel and to comply with the relevant authorities’ requirements and no independent test 

facilities are available or no relevant authorities exist in Kenya, the Contractor shall provide: 
(a) in lieu of independent test certificates: 

for equipment – details of the tests that have been carried out by the Contractor and a written 

statement that the Contractor has satisfied himself that the item of equipment is fit and safe for use; 

for personnel – details of the training and experience of the personnel and a written statement that 

the Contractor has satisfied himself that they have the required level of competency; 

 

(b) in lieu of relevant authorities’ requirements – details of the Contractor’s own rules, regulations, 

requirements and procedures regarding safety, health and the environment. 

If the Project Manager is dissatisfied with the details provided by the Contractor, the Contractor shall 

provide further details or carry out further tests or provide further written statements as may be 

reasonably required by the Project Manager. 

 

When the Project Manager has satisfied himself regarding the Contractor’s own rules, regulations, 

requirements and procedures provided in accordance with (b) above, such rules, etc. shall be deemed 

to form part of these Specifications and to which Clause 3 shall equally apply. 

 

2.3 Control of Substances Hazardous to Health 
Hazardous materials shall be stored in approved safety containers and handled in a manner specified 

by the manufacturers and/or prescribed by relevant authorities. 

Only properly trained and equipped personnel shall handle hazardous materials. 

 

2.4 Accident Reporting 
The Contractor shall report all accidents and dangerous occurrences to the Project Manager. The 

Contractor shall prepare a report on each accident or dangerous occurrence and a copy of the report, 

together with witness statements and any other relevant information, shall be submitted to the Project 

Manager. A reportable accident or dangerous occurrence shall include any accident to any person on 

site requiring medical attention or resulting in the loss of working hours or any incident that resulted, 

or could have resulted, in injury, damage or a danger to the Works, persons, property or the environment. 

In the event of an accident or dangerous occurrence, the Contractor shall be responsible for completing 

all statutory notifications and reports. Copies of all statutory notifications and reports shall be passed 

to the Project Manager. 

 

All accidents and dangerous occurrences shall be recorded in a Site Accident Book. The Site Accident 

Book shall be available at all times for inspection by the Project Manager. 

 

The Contractor shall immediately rectify any situation or condition that could result in injury, damage 

or a danger to the Works, person, property or the environment. If the situation or condition cannot be 

corrected immediately, the Contractor shall provide temporary barriers and appropriate warning signs 
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and devices and/or take other appropriate action necessary for the protection of persons, property and 

the environment. 

 

2.5 Notices, Signs, Etc. 
All safety, health, environmental and other notices and signs shall be clearly displayed and written in 

English. All requirements, instructions, procedures, etc. issued by the Contractor concerning these 

Specifications shall be printed in English and displayed and readily available to the Contractor’s 

personnel. 

 

 

 

5. STONEWORK 

 

3.1 Stones 
Stone for all purposes shall be the best of its kind, sound and durable, free from flaws and from soft, 

weathered or decomposed parts. The stone and the quarry from which it is obtained shall be subject to 

the approval of the Engineer, samples shall be submitted by the Contractor of the stone he proposes to 

use in the Works and the Engineer's approval shall be obtained before such stone is used or any order 

is placed. The stone used shall be clean and must be washed if deemed necessary in the opinion of the 

Engineer. 

 

Stones for face work shall be as far as possible quarry split and not bullnosed or hammer dressed. A 

moderate amount of dressing to trim off large projections will however be permitted. Exposed faces of 

stones for masonry shall be free from tool marks except such as are inherent in the nature of any dressing 

that may be specified. In rock-faced work the roughness on the surface shall not project more than 40 

mm for stone less than 0.3 m2 face area and not more than 60 mm for large stones. 

 

 

3.2 Stone Masonry 

 
For face work the stones shall show a face of not less than 0.025 m2 and not more than 0.1 m2 in area 

and none shall be less than 100 mm in depth; they shall be laid to give a uniformly random appearance 

and shall be selected in laying so as to present an even distribution of large and small stones on the 

face. 

 

For the arises, stones shall be roughly squared, quarry split and of a size to give out bands varying from 

300 mm to 500 mm in length and in bands from 150 mm to 250 mm. The alignment of arises shall be 

set true to the required lines. 

 

The stones shall be set in mortar with their natural bedding plane (if any) as near normal as possible to 

the face or normal to the line of thrust in the case of load bearing structures. Particular care must be 

given to obtaining a sound bond both longitudinally and transversely and there shall be at least one 

bonder, or length not less than two-thirds of the wall thickness, in each square yard of wall face. 
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The mortar, unless otherwise specified, shall be machine mixed cement and sand in the proportion of 

one part to three (1:3) parts generally as described in the specification. Mortar shall completely fill all 

interstices between the stones. 

 

The face joints in rubble masonry may vary in thickness from 10 mm to 20 mm. They shall be finished 

as a neat weathered joint with mortar while the work proceeds where the masonry is specified to be 

"un-pointed". Where pointing is specified, the joints in each day's work shall be raked out to a depth 

of not less than 25 mm before the mortar has set. Subsequently the joint shall be filled with mortar and 

finished in accordance with Clause 4.6. The face of the masonry is to be kept wet while the pointing is 

proceeding. Provision shall be made to clean all exposed faces both as work proceeds and on 

completion so that they are left in a neat, tidy and clean condition. 

 

Building of masonry will not be allowed in heavy rain without the written consent of the Engineer. 

Building shall only proceed when suitable precautions to the satisfaction of the Engineer shall be taken 

against the action of rain on newly placed mortar. If for any reason of urgency, the consent of the 

Engineer should be desired to a departure from these provisions, the Contractor shall submit to the 

Engineer for approval their proposals for protecting the materials and work from the weather. 

 

 

3.3 Pointing of Joints in Masonry 

 
Unless otherwise shown on the Drawings, pointing to masonry joints shall be flush and shall be formed 

by raking the joint clean and then filling it with pointing consistency mortar which shall be given a 

flush face with a steel trowel. 

 

SECTION VII - DRAWINGS 

Note: A list of drawings should be inserted here. The actual drawings including Site plans should be 
annexed in a separate booklet. 

 

List of drawings 

1. Kiaga water supply pipeline profiles and layout 

2. Kimwenja water supply pipeline profiles and layout 

3. Kimicha water supply pipeline profiles and layout 

4. Standard road and river crossings drawings 

5. Standard chamber drawings 

 

MINIMUM CONTENT OF ES REQUIREMENTS 

In preparing detailed specifications for ES requirements, the specialists should refer to and 

consider: 

• project reports e.g. ESIA/ESMP 

• consent/permit conditions 

• required standards including World Bank Group EHS Guidelines 
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• relevant international conventions or treaties etc., national legal and/or regulatory 

requirements and standards (where these represent higher standards than the WBG 
EHS Guidelines) 

• relevant international standards e.g. WHO Guidelines for Safe Use of Pesticides 

• relevant sector standards e.g. EU Council Directive 91/271/EEC Concerning Urban 

Waste Water Treatment 

• grievance redress mechanism including types of grievances to be recorded and how to 

protect confidentiality e.g. of those reporting allegations of SEA. 

• SEA prevention and management. 

The detail specifications for ES should, to the extent possible, describe the intended outcome 

rather than the method of working.The ES requirements should be prepared in manner that 

does not conflict with the relevant General Conditions of Contract and Particular Conditions 

of Contract. 

PAYMENT FOR ES REQUIREMENTS 

The Employer’s ES and procurement specialists should consider how the Contractor will 

cost the delivery of the ES requirements. In the majority of cases, the payment for the 

delivery of ES requirements shall be a subsidiary obligation of the Contractor covered 

under the prices quoted for other Bill of Quantity items or activities. For example, 

normally the cost of implementing workplace safe systems of work, including the 

measures necessary for ensuring traffic safety, shall be covered by the Bidder’s rates for 

the relevant works. Alternatively, provisional sums could be set aside for discrete 

activities for example for HIV counselling service, and, and, GBV/SEA awareness and 

sensitization awareness and sensitization or to encourage the contractor to deliver 

additional ES outcomes beyond the requirement of the Contract. 
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Key Personnel 

[Note: Insert in the following table, the minimum key specialists required to execute the 

contract, taking into account the nature, scope, complexity and risks of the contract.] 

Key Personnel 
 

 

Item 

No. Position/specialization 
Relevant academic 

qualifications 

Minimum years of 

relevant work 
experience 

1 Contractor’s Representative   

2 [Environmental] [e.g. degree in relevant 

environmental subject] 

[e.g. [years] working on 

road contracts in similar 
work environments] 

3 [Health and Safety]   

4 [Social]   

5 Sexual Exploitation, Abuse 

and Harassment 

[Where a Project SEA risks 

are assessed to be substantial 

or high, Key Personnel shall 

include an expert(s) with 

relevant experience in 

addressing sexual 

exploitation, sexual abuse and 
sexual harassment cases] 

 [e.g. 5 years of 

monitoring and 

managing risks related 

to gender-based 

violence, out of which 3 

years of relevant 

experience in addressing 

issues related to sexual 

exploitation, sexual 

abuse and sexual 
harassment] 

6 modify as appropriate   
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Drawings 

Insert here a list of Drawings. The actual Drawings, including site plans, should be attached 

to this section or annexed in a separate folder. 
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Supplementary Information 
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PART 3 – Conditions of Contract and 

Contract Forms 
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Section VIII. General Conditions of Contract 

 

 
These General Conditions of Contract (GCC), read in conjunction with the Particular 

Conditions of Contract (PCC) and other documents listed therein, should be a complete 

document expressing fairly the rights and obligations of both parties. 

 

These General Conditions of Contract have been developed on the basis of considerable 

international experience in the drafting and management of contracts, bearing in mind a trend 

in the construction industry towards simpler, more straightforward language. 

 

The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 
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General Conditions of Contract 

A. General 

 

1.  Definitions Boldface type is used to identify defined terms. 

(a) The “Accepted Contract Amount” means the amount 

accepted in the Letter of Acceptance for the execution and 

completion of the Works and the remedying of any 

defects. 

(b) The “Activity Schedule” is a schedule of the activities 

comprising the construction, installation, testing, and 

commissioning of the Works in a lump-sum contract. It 

includes a lump-sum price for each activity, which is used 

for valuations and for assessing the effects of Variations 

and Compensation Events. 

(c) The “Adjudicator” is the person appointed jointly by the 

Employer and the Contractor to resolve disputes in the 

first instance, as provided for in GCC Clause 23. 

(d) “Bank” means the financing institution named in the 

PCC. 

(e) “Bill of Quantities” means the priced and completed Bill 

of Quantities forming part of the Bid. 

(f) “Compensation Events” are those defined in GCC 

Clause 44 hereunder. 

(g) The “Completion Date” is the date of completion of the 

Works as certified by the Project Manager, in accordance 

with GCC Sub-Clause 55.1. 

(h) The “Contract” is the Contract between the Employer 

and the Contractor to execute, complete, and maintain the 

Works. It consists of the documents listed in GCC Sub- 

Clause 2.3 below. 

(i) The “Contractor” is the party whose Bid to carry out the 

Works has been accepted by the Employer. 

(j) The “Contractor’s Bid” is the completed bidding 

document submitted by the Contractor to the Employer. 

(k) The “Contract Price” is the Accepted Contract Amount 

stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the Contract. 

(l) “Days” are calendar days; months are calendar months. 

(m) “Dayworks” are varied work inputs subject to payment 

on a time basis for the Contractor’s employees and 



102 Section VII – Works Requirements 

Official Use Only 

 

 

 

Equipment, in addition to payments for associated 

Materials and Plant. 

(n) A “Defect” is any part of the Works not completed in 

accordance with the Contract. 

(o) The “Defects Liability Certificate” is the certificate 

issued by Project Manager upon correction of defects by 

the Contractor. 

(p) The “Defects Liability Period” is the period named in 

the PCC pursuant to GCC Sub-Clause 36.1 and 

calculated from the Completion Date. 

(q) “Drawings” means the drawings of the Works, as 

included in the Contract, and any additional and modified 

drawings issued by (or on behalf of) the Employer in 

accordance with the Contract, include calculations and 

other information provided or approved by the Project 

Manager for the execution of the Contract. 

(r) The “Employer” is the party who employs the Contractor 

to carry out the Works, as specified in the PCC. 

(s) “Equipment” is the Contractor’s machinery and vehicles 

brought temporarily to the Site to construct the Works. 

(t) “In writing” or “written” means hand-written, type- 

written, printed or electronically made, and resulting in a 

permanent record; 

(u) The “Initial Contract Price” is the Contract Price listed 

in the Employer’s Letter of Acceptance. 

(v) The “Intended Completion Date” is the date on which 

it is intended that the Contractor shall complete the 

Works. The Intended Completion Date is specified in the 

PCC. The Intended Completion Date may be revised only 

by the Project Manager by issuing an extension of time or 

an acceleration order. 

(w) “Materials” are all supplies, including consumables, 

used by the Contractor for incorporation in the Works. 

(x) “Plant” is any integral part of the Works that shall have 

a mechanical, electrical, chemical, or biological function. 

(y) The “Project Manager” is the person named in the 

PCC (or any other competent person appointed by the 

Employer and notified to the Contractor, to act in 

replacement of the Project Manager) who is responsible 

for supervising the execution of the Works and 

administering the Contract. 



Section VIII – General Conditions of Contract 103 

Official Use Only 

 

 

 

(z) “PCC” means Particular Conditions of Contract. 

(aa)  The “Site” is the area defined as such in the PCC. 

(bb) “Site Investigation Reports” are those that were included 

in the bidding document and are factual and interpretative 

reports about the surface and subsurface conditions at the 

Site. 

(cc) “Specifications” means the Specifications of the Works 

included in the Contract and any modification or addition 

made or approved by the Project Manager. 

(dd)  The “Start Date” is given in the PCC. It is the latest date 

when the Contractor shall commence execution of the 

Works. It does not necessarily coincide with any of the 

Site Possession Dates. 

(ee)  A “Subcontractor” is a person or corporate body who has 

a Contract with the Contractor to carry out a part of the 

work in the Contract, which includes work on the Site. 

(ff) “Temporary Works” are works designed, constructed, 

installed, and removed by the Contractor that are needed 

for construction or installation of the Works. 

(gg) A “Variation” is an instruction given by the Project 

Manager which varies the Works. 

(hh) The “Works” are what the Contract requires the Contractor 

to construct, install, and turn over to the Employer, as 

defined in the PCC. 

(ii)  “Contractor’s Personnel” refers to all personnel whom 

the Contractor utilizes on the Site or other places where 

the Works are carried out, including the staff, labor and 

other employees of each Subcontractor. 

(jj) “Key Personnel” means the positions (if any) of the 

Contractor’s personnel that are stated in the 

Specifications. 

(kk) “ES” means Environmental and Social (including Sexual 

Exploitation and Abuse (SEA) and Sexual Harassment 

(SH); 

(ll) “Sexual Exploitation and Abuse” “(SEA)” means the 

following: 

“Sexual Exploitation” is defined as any actual or 

attempted abuse of position of vulnerability, differential 

power or trust, for sexual purposes, including, but not 
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 limited to, profiting monetarily, socially or politically from 

the sexual exploitation of another; 

“Sexual Abuse” is defined as the actual or threatened 

physical intrusion of a sexual nature, whether by force or 

under unequal or coercive conditions; 

(mm) “Sexual Harassment” “(SH)” is defined as unwelcome 

sexual advances, requests for sexual favors, and other 

verbal or physical conduct of a sexual nature by the 

Contractor’s Personnel with other Contractor’s or 

Employer’s Personnel; and 

(nn) “Employer’s Personnel” refers to the Project Manager and 

all other staff, labor and other employees (if any) of the 

Project Manager and of the Employer engaged in 

fulfilling the Employer’s obligations under the Contract; 

and any other personnel identified as Employer’s 

Personnel, by a notice from the Employer or the Project 

Manager to the Contractor. 

2.  Interpretation 2.1 In interpreting these GCC, words indicating one gender include all 

genders. Words indicating the singular also include the plural and 

words indicating the plural also include the singular. Headings 

have no significance. Words have their normal meaning under 

the language of the Contract unless specifically defined. The 

Project Manager shall provide instructions clarifying queries 

about these GCC. 

2.2 If sectional completion is specified in the PCC, references in the 

GCC to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date 

for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the 

following order of priority: 

(a) Agreement, 

(b) Letter of Acceptance, 

(c) Contractor’s Bid, 

(d) Particular Conditions of Contract, 

(e) General Conditions of Contract, including Appendices, 

(f) Specifications, 

(g) Drawings, 
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 (h) Bill of Quantities,29 and 

(i) any other document listed in the PCC as forming part of 

the Contract. 

3. Language and 

Law 

3.1 The language of the Contract and the law governing the Contract 

are stated in the PCC. 

3.2 Throughout the execution of the Contract, the Contractor shall 

comply with the import of goods and services prohibitions in the 

Employer’s country when 

(a) as a matter of law or official regulations, the Borrower’s 

country prohibits commercial relations with that country; or 

(b) by an act of compliance with a decision of the United 

Nations Security Council taken under Chapter VII of the 

Charter of the United Nations, the Borrower’s Country 

prohibits any import of goods from that country or any 

payments to any country, person, or entity in that country. 

4.  Project 

Manager’s 

Decisions 

4.1 Except where otherwise specifically stated, the Project Manager 

shall decide contractual matters between the Employer and the 

Contractor in the role representing the Employer. 

5.  Delegation 5.1 Otherwise specified in the PCC, the Project Manager may 

delegate any of his duties and responsibilities to other people, 

except to the Adjudicator, after notifying the Contractor, and may 

revoke any delegation after notifying the Contractor. 

6. Communica- 

tions 

6.1 Communications between parties that are referred to in the 

Conditions shall be effective only when in writing. A notice shall 

be effective only when it is delivered. 

7.  Subcontracting 7.1 The Contractor may subcontract with the approval of the Project 

Manager, but may not assign the Contract without the approval 

of the Employer in writing. Subcontracting shall not alter the 

Contractor’s obligations. The Contractor shall require that its 

Subcontractors execute the Works in accordance with the 

Contract, including complying with the relevant ES requirements 

and the obligations set out in GCC Sub-Clause 26.1 of the 

General Conditions of Contract. 

7.2 Submision by the Contractor for approval of the Project Manager, 

addition of any Subcontractor not named in the Contract, shall 

also include the Subcontractor’s declaration in accordance with 
 

 

 

29 In lump-sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 
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 Appendix C- Sexual exploitation and Abuse (SEA) and/or Sexual 

Harassment (SH) Performance Declaration. 

8.  Other 

Contractors 

8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities, and the Employer 

between the dates given in the Schedule of Other Contractors, as 

referred to in the PCC. The Contractor shall also provide 

facilities and services for them as described in the Schedule. The 

Employer may modify the Schedule of Other Contractors, and 

shall notify the Contractor of any such modification. 
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9. Personnel and 

Equipment 

9.1 The Contractor shall employ the Key Personnel and use the 

Equipment identified in its Bid, to carry out the Works or other 

personnel and Equipment approved by the Project Manager. The 

Project Manager shall approve any proposed replacement of Key 

Personnel and Equipment only if their relevant qualifications or 

characteristics are substantially equal to or better than those 

proposed in the Bid. 

9.2 The Project Manager may require the Contractor to remove (or 

cause to be removed) any person employed on the Site or Works, 

including the Key Personnel (if any), who: 

(a) persists in any misconduct or lack of care; 

(b) carries out duties incompetently or negligently; 

(c) fails to comply with any provision of the Contract; 

(d) persists in any conduct which is prejudicial to safety, 

health, or the protection of the environment; 

(e) based on reasonable evidence, is determined to have 

engaged in Fraud and Corruption during the execution of 

the Works; 

(f) has been recruited from the Employer’s Personnel; 

(g) undertakes behavior which breaches the Code of Conduct 

for Contractor’s Personnel (ES). 

If appropriate, the Contractor shall then promptly appoint (or 

cause to be appointed) a suitable replacement with equivalent 

skills and experience. 

Notwithstanding any requirement from the Project Manager to 

remove or cause to remove any person, the Contractor shall take 

immediate action as appropriate in response to any violation of 

(a) through (g) above. Such immediate action shall include 

removing (or causing to be removed) from the Site or other 

places where the Works are being carried out, any Contractor’s 

Personnel who engages in (a), (b), (c), (d), (e) or (g) above or has 

been recruited as stated in (f) above. 

9.3 Labor 

9.3.1 Engagement of Staff and Labor. The Contractor shall provide 

and employ on the Site for the execution of the Works such 

skilled, semi-skilled and unskilled labor as is necessary for the 

proper and timely execution of the Contract. The Contractor is 

encouraged, to the extent practicable and reasonable, to employ 

staff and labor with appropriate qualifications and experience 

from sources within the Employer’s country. 
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cccxxxvi. Unless otherwise provided in the Contract, the 

Contractor shall be responsible for the recruitment, 

transportation, accommodation and welfare facilities in 

accordance with GCC Sub-Clause 9.3.6, of the Contractor’s 

Personnel, and for all payments in connection therewith. 

9.3.2 Conditions of Labor. The Contractor shall pay rates of wages, 

and observe conditions of labor, which comply with all 

applicable laws. The Contractor shall inform the Contractor’s 

Personnel about their liability to pay personal income taxes in 

the Employer’s country in respect of such of their salaries, 

wages, allowances and any benefits as are subject to tax under 

the Laws of the country for the time being in force, and the 

Contractor shall perform such duties in regard to such 

deductions thereof as may be imposed on him by such Laws. 

9.3.3 The Contractor may bring into the Employer’s country any 

foreign personnel who are necessary for the execution of the 

Works to the extent allowed by the applicable Laws. The 

Contractor shall ensure that these personnel are provided with 

the required residence visas and work permits. The Employer 

will, if requested by the Contractor, use its best endeavors in a 

timely and expeditious manner to assist the Contractor in 

obtaining any local, state, national, or government permission 

required for bringing in the Contractor’s personnel. 

9.3.4 The Contractor shall at its own expense provide the means of 

repatriation to and the Contractor’s Personnel employed on the 

Contract at the Site to their various home countries. It shall also 

provide suitable temporary maintenance of all such persons from 

the cessation of their employment on the Contract to the date 

programmed for their departure. In the event that the Contractor 

defaults in providing such means of transportation and 

temporary maintenance, the Employer may provide the same to 

such personnel and recover the cost of doing so from the 

Contractor. 

9.3.5 Disorderly conduct. The Contractor shall at all times during the 

progress of the Contract use its best endeavors to prevent any 

unlawful, riotous or disorderly conduct or behavior by or 

amongst the Contractor’s Personnel. 

9.3.6 Facilities for Staff and Labor. Except as otherwise stated in the 

Specifications, the Contractor shall provide and maintain all 

necessary accommodation and welfare facilities for the 

Contractor’s Personnel. The Contractor shall also provide 

facilities for the Employer’s Personnel as stated in the 

Specification. 
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9.3.7 The Contractor shall, in all dealings with the Contractor’s 

Personnel, pay due regard to all recognized festivals, official 

holidays, religious or other customs and all local laws and 

regulations pertaining to the employment of labor. The 

Contractor shall provide the Contractor’s Personnel annual 

holiday and sick, maternity and family leave, as required by 

applicable laws or as stated in the Specification. 

9.3.8 Supply of Foodstuffs. The Contractor shall arrange for the 

provision of a sufficient supply of suitable food as may be stated 

in the Specifications at reasonable prices for the Contractor’s 

Personnel for the purposes of or in connection with the Contract. 

9.3.9 Supply of Water. The Contractor shall, having regard to local 

conditions, provide on the Site an adequate supply of drinking 

and other water for the use of the Contractor’s Personnel. 

9.3.10 Measures against Insect and Pest Nuisance. The Contractor 

shall at all times take the necessary precautions to protect the 

Contractor’s Personnel employed on the Site from insect and 

pest nuisance, and to reduce the danger to their health. The 

Contractor shall comply with all the regulations of the local 

health authorities, including use of appropriate insecticide. 

9.3.11 Alcoholic Liquor or Drugs. The Contractor shall not, otherwise 

than in accordance with the laws of the Employer’s country, 

import, sell, give, barter or otherwise dispose of any alcoholic 

liquor or drugs, or permit or allow importation, sale, gift, barter 

or disposal thereto by Contractor’s Personnel. 

9.3.12 Arms and Ammunition. The Contractor shall not give, barter, or 

otherwise dispose of, to any person, any arms or ammunition of 

any kind, or allow Contractor’s Personnel to do so. 

9.3.13 Funeral Arrangements. The Contractor shall be responsible, to 

the extent required by local regulations, for making any funeral 

arrangements for any of its local employees who may die while 

engaged upon the Works. 

9.3.14 Forced Labor. The Contractor, including its Subcontractors, 

shall not employ or engage forced labor. Forced labor consists 

of any work or service, not voluntarily performed, that is exacted 

from an individual under threat of force or penalty, and includes 

any kind of involuntary or compulsory labor, such as indentured 

labor, bonded labor or similar labor-contracting arrangements. 

No persons shall be employed or engaged who have been subject 

to trafficking. Trafficking in persons is defined as the 

recruitment, transportation, transfer, harboring or receipt of 

persons by means of the threat or use of force or other forms of 

coercion, abduction, fraud, deception, abuse of power, or of a 
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position of vulnerability, or of the giving or receiving of 

payments or benefits to achieve the consent of a person having 

control over another person, for the purposes of exploitation. 

9.3.15 Child Labor. The Contractor, including its Subcontractors, shall 

not employ or engage a child under the age of 14 unless the 

national law specifies a higher age (the minimum age). 

cccxxxvii. The Contractor, including its Subcontractors, 

shall not employ or engage a child between the minimum age 

and the age of 18 in a manner that is likely to be hazardous, 

or to interfere with, the child’s education, or to be harmful to 

the child’s health or physical, mental, spiritual, moral, or 

social development. 

The Contractor including its Subcontractors, shall only employ 

or engage children between the minimum age and the age of 18 

after an appropriate risk assessment has been conducted by the 

Contractor with the Project Manager’s approval. The 

Contractor shall be subject to regular monitoring by the Project 

Manager that includes monitoring of health, working conditions 

and hours of work. 

Work considered hazardous for children is work that, by its 

nature or the circumstances in which it is carried out, is likely 

to jeopardize the health, safety, or morals of children. Such 

work activities prohibited for children include work: 

(a) with exposure to physical, psychological or sexual 

abuse; 

(b) underground, underwater, working at heights or in 

confined spaces; 

(c) with dangerous machinery, equipment or tools, or 

involving handling or 

(d) transport of heavy loads; 

(e) in unhealthy environments exposing children to 

hazardous substances, agents, or processes, or to 

temperatures, noise or vibration damaging to health; or 

(f) under difficult conditions such as work for long hours, 

during the night or in confinement on the premises of 

the employer. 

9.3.16  Employment Records of Workers. The Contractor shall keep 

complete and accurate records of the employment of labor at the 

Site. The records shall include the names, ages, genders, hours 

worked, and wages paid to all workers. These records shall be 
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summarized on a monthly basis and submitted to the project 

Manager. 

9.3.17 Workers’ Organizations. In countries where the relevant labor 

laws recognize workers’ rights to form and to join workers’ 

organizations of their choosing and to bargain collectively 

without interference, the Contractor shall comply with such 

laws. In such circumstances, the role of legally established 

workers’ organizations and legitimate workers’ representatives 

will be respected, and they will be provided with information 

needed for meaningful negotiation in a timely manner. Where 

the relevant labor laws substantially restrict workers’ 

organizations, the Contractor shall enable alternative means for 

the Contractor’s Personnel to express their grievances and 

protect their rights regarding working conditions and terms of 

employment. The Contractor shall not seek to influence or 

control these alternative means. The Contractor shall not 

discriminate or retaliate against the Contractor’s Personnel who 

participate, or seek to participate, in such organizations and 

collective bargaining or alternative mechanisms. Workers’ 

organizations are expected to fairly represent the workers in the 

workforce. 

9.3.18 Non-Discrimination and Equal Opportunity. The Contractor 

shall not make decisions relating to the employment or treatment 

of Contractor’s Personnel on the basis of personal characteristics 

unrelated to inherent job requirements. The Contractor shall base 

the employment of Contractor’s Personnel on the principle of 

equal opportunity and fair treatment, and shall not discriminate 

with respect to any aspects of the employment relationship, 

including recruitment and hiring, compensation (including 

wages and benefits), working conditions and terms of 

employment, access to training, job assignment, promotion, 

termination of employment or retirement, and disciplinary 

practices. 

cccxxxviii.Special measures of protection or assistance to 

remedy past discrimination or selection for a particular job 

based on the inherent requirements of the job shall not be 

deemed discrimination. The Contractor shall provide 

protection and assistance as necessary to ensure non- 

discrimination and equal opportunity, including for specific 

groups such as women, people with disabilities, migrant 

workers and children (of working age in accordance with 

GCC Sub-Clause 9.3.15). 

9.3.19 Contractor’s Personnel Grievance Mechanism. The Contractor 

shall have a grievance mechanism for Contractor’s Personnel, 

and where relevant the workers’ organizations stated in GCC 
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 Sub-Clause 9.3.17, to raise workplace concerns. The grievance 

mechanism shall be proportionate to the nature, scale, risks and 

impacts of the Contract. The mechanism shall address concerns 

promptly, using an understandable and transparent process that 

provides timely feedback to those concerned in a language they 

understand, without any retribution, and shall operate in an 

independent and objective manner. 

The Contractor’s Personnel shall be informed of the grievance 

mechanism at the time of engagement for the Contract, and the 

measures put in place to protect them against any reprisal for its 

use. Measures will be put in place to make the grievance 

mechanism easily accessible to all Contractor’s Personnel. 

The grievance mechanism shall not impede access to other 

judicial or administrative remedies that might be available, or 

substitute for grievance mechanisms provided through 

collective agreements. 

The grievance mechanism may utilize existing grievance 

mechanisms, providing that they are properly designed and 

implemented, address concerns promptly, and are readily 

accessible to Contractor’s Personnel. Existing grievance 

mechanisms may be supplemented as needed with Contract- 

specific arrangements. 

9.3.20 Training of Contractor’s Personnel. The Contractor shall 

provide appropriate training to relevant Contractor’s Personnel 

on ES aspects of the Contract, including appropriate 

sensitization on prohibition of SEA and SH, and health and 

safety training. 

cccxxxix. As stated in the Specifications or as instructed by 

the Project Manager, the Contractor shall also allow 

appropriate opportunities for the relevant Contractor’s 

Personnel to be trained on ES aspects of the Contract by the 

Employer’s Personnel. 

The Contractor shall provide training on SEA, including its 

prevention, to any of its personnel who has a role to supervise 

other Contractor’s Personnel. 

10. Employer’s 

and 

Contractor’s 

Risks 

10.1 The Employer carries the risks which this Contract states are 

Employer’s risks, and the Contractor carries the risks which this 

Contract states are Contractor’s risks. 

11. Employer’s 

Risks 

11.1 From the Start Date until the Defects Liability Certificate has 

been issued, the following are Employer’s risks: 
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 (a) The risk of personal injury, death, or loss of or damage to 

property (excluding the Works, Plant, Materials, and 

Equipment), which are due to 

(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result 

of the Works or 

(ii) negligence, breach of statutory duty, or interference 

with any legal right by the Employer or by any person 

employed by or contracted to him except the 

Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the 

Employer or in the Employer’s design, or due to war or 

radioactive contamination directly affecting the country 

where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate 

has been issued, the risk of loss of or damage to the Works, Plant, 

and Materials is an Employer’s risk except loss or damage due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which was 

not itself an Employer’s risk, or 

(c) the activities of the Contractor on the Site after the 

Completion Date. 

12. Contractor’s 

Risks 

12.1 From the Starting Date until the Defects Liability Certificate has 

been issued, the risks of personal injury, death, and loss of or 

damage to property (including, without limitation, the Works, 

Plant, Materials, and Equipment) which are not Employer’s risks 

are Contractor’s risks. 

13. Insurance 13.1 The Contractor shall provide, in the joint names of the Employer 

and the Contractor, insurance cover from the Start Date to the end 

of the Defects Liability Period, in the amounts and deductibles 

stated in the PCC for the following events which are due to the 

Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract; 

and 

(d) personal injury or death. 
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 13.2 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s 

approval before the Start Date. All such insurance shall provide 

for compensation to be payable in the types and proportions of 

currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and 

certificates required, the Employer may effect the insurance 

which the Contractor should have provided and recover the 

premiums the Employer has paid from payments otherwise due 

to the Contractor or, if no payment is due, the payment of the 

premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without 

the approval of the Project Manager. 

13.5 Both parties shall comply with any conditions of the insurance 

policies. 

14. Site Data 14.1 The Contractor shall be deemed to have examined any Site Data 

referred to in the PCC, supplemented by any information 

available to the Contractor. 

15. Contractor to 

Construct the 

Works 

15.1 The Contractor shall construct and install the Works in 

accordance with the Specifications and Drawings. 

16. The Works to 

Be Completed 

by the 

Intended 

Completion 

Date 

16.1 The Contractor may commence execution of the Works on the 

Start Date and shall carry out the Works in accordance with the 

Program submitted by the Contractor, as updated with the 

approval of the Project Manager, and complete them by the 

Intended Completion Date. 

16.2 The Contractor shall not carry out mobilization to the Site unless 

the Project Manager gives approval, an approval that shall not be 

unreasonably delayed, to the measures the Contractor proposes to 

address environmental and social risks and impacts, which at a 

minimum shall include applying the Management Strategies and 

Implementation Plans (MSIPs) and Code of Conduct for 

Contractor’s Personnel submitted as part of the Bid and agreed as 

part of the Contract. 

The Contractor shall submit, to the Project Manager for its 

approval any additional MSIPs as are necessary to manage the 

ES risks and impacts of ongoing Works. These MSIPs 

collectively comprise the Contractor’s Environmental and Social 

Management Plan (C-ESMP). The Contractor shall review the C- 

ESMP, periodically (but not less than every six (6) months), and 

update it as required to ensure that it contains measures 
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 appropriate to the Works. The updated C-ESMP shall be 

submitted to the Project Manager for its approval. 

17. Approval by 

the Project 

Manager 

17.1 The Contractor shall submit Specifications and Drawings 

showing the proposed Temporary Works to the Project Manager, 

for his approval. 

17.2 The Contractor shall be responsible for design of Temporary 

Works. 

17.3 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design 

of the Temporary Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by 

the Project Manager before this use. 

18. Health, Safety 

and Protection 

of the 

Environment 

18.1 The Contractor shall be responsible for the safety of all activities 

on the Site. 

18.2 The Contractor shall: 

(a) comply with all applicable health and safety regulations and 

Laws; 

(b) comply with all applicable health and safety obligations 

specified in the Contract; 

(c) take care for the health and safety of all persons entitled to be 

on the Site and other places, if any, where the Works are being 

executed; 

(d) keep the Site and Works clear of unnecessary obstruction so as 

to avoid danger to these persons; 

(e) provide fencing, lighting, safe access, guarding and watching 

of: 

(i) the Works until the Works are taken over by the 

Employer; and 

(ii) any part of the Works where the Contractor is executing 

outstanding works or remedying any defects during the 

Defects Liability Period; and 

(f) provide any Temporary Works (including roadways, footways, 

guards and fences) which may be necessary, because of the 

execution of the Works, for the use and protection of the public 

and of owners and occupiers of adjacent land. 

18.3 Protection of the environment 
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 cccxl.  The Contractor shall take all necessary measures to: 

(a) protect the environment (both on and off the Site); and 

(b) limit damage and nuisance to people and property resulting 

from pollution, noise and other results of the Contractor’s 

operations and/ or activities. 

The Contractor shall ensure that emissions, surface discharges, 

effluent and any other pollutants from the Contractor’s activities 

shall exceed neither the values indicated in the Specification, nor 

those prescribed by applicable laws. 

In the event of damage to the environment, property and/or 

nuisance to people, on or off Site as a result of the Contractor’s 

operations, the Contractor shall agree with the Project Manager 

the appropriate actions and time scale to remedy, as practicable, 

the damaged environment to its former condition. The Contractor 

shall implement such remedies at its cost to the satisfaction of the 

Project Manager 

19. Archaeological 

and Geological 

Findings 

19.1 All fossils, coins, articles of value or antiquity, structures, groups 

of structures, and other remains or items of geological, 

archaeological, paleontological, historical, architectural or 

religious interest found on the Site shall be placed under the care 

and custody of the Employer. The Contractor shall: 

(a) take all reasonable precautions, including fencing-off the 

area or site of the finding, to avoid further disturbance and 

prevent Contractor’s Personnel or other persons from 

removing or damaging any of these findings; 

(b) train relevant Contractor’s Personnel on appropriate 

actions to be taken in the event of such findings; and 

(c) implement any other action consistent with the requirements 

of the Specifications and relevant laws. 

The Contractor shall, as soon as practicable after discovery of any 

such finding, notify the Project Manager of such discoveries and 

carry out the Project Manager’s instructions for dealing with 

them.. 

20. Possession of 

the Site 

20.1 The Employer shall give possession of all parts of the Site to the 

Contractor. If possession of a part is not given by the date stated 

in the PCC, the Employer shall be deemed to have delayed the 

start of the relevant activities, and this shall be a Compensation 

Event. 

21. Access to the 

Site 

21.1 The Contractor shall allow the Project Manager and any person 

authorized by the Project Manager access to the Site and to any 
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 place where work in connection with the Contract is being carried 

out or is intended to be carried out. 

22. Instructions, 

Inspections 

and Audits 

22.1 The Contractor shall carry out all instructions of the Project 

Manager which comply with the applicable laws where the Site 

is located. 

 
22.2 The Contractor shall keep, and shall make all reasonable efforts 

to cause its Subcontractors and subconsultants to keep, accurate 

and systematic accounts and records in respect of the Works in 

such form and details as will clearly identify relevant time 

changes and costs. 

 
22.3 Inspections &Audit by the Bank 

Pursuant to paragraph 1.16 (e) of Appendix A to the GCC- Fraud 

and Corruption, the Contractor shall permit and shall cause its 

agents (where declared or not), subcontractors, subconsultants, 

service providers, suppliers, and personnel, to permit, the Bank 

and/or persons appointed by the Bank to inspect the site and/or 

the accounts, records and other documents relating to the 

procurement process, selection and/or contract execution, and to 

have such accounts, records and other documents audited by 

auditors appointed by the Bank. The Contractor’s and its 

Subcontractors’ and subconsultants’ attention is drawn to GCC 

Sub-Clause 25.1 (Fraud and Corruption) which provides, inter 

alia, that acts intended to materially impede the exercise of the 

Bank’s inspection and audit rights constitute a prohibited practice 

subject to contract termination (as well as to a determination of 

ineligibility pursuant to the Bank’s prevailing sanctions 

procedures). 

23. Appointment 

of the 

Adjudicator 

23.1 The Adjudicator shall be appointed jointly by the Employer and 

the Contractor, at the time of the Employer’s issuance of the 

Letter of Acceptance. If, in the Letter of Acceptance, the 

Employer does not agree on the appointment of the Adjudicator, 

the Employer will request the Appointing Authority designated 

in the PCC, to appoint the Adjudicator within 14 days of receipt 

of such request. 

23.2 Should the Adjudicator resign or die, or should the Employer and 

the Contractor agree that the Adjudicator is not functioning in 

accordance with the provisions of the Contract, a new 

Adjudicator shall be jointly appointed by the Employer and the 

Contractor. In case of disagreement between the Employer and 

the Contractor, within 30 days, the Adjudicator shall be 

designated by the Appointing Authority designated in the PCC 
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 at the request of either party, within 14 days of receipt of such 

request. 

24. Procedure for 

Disputes 

24.1 If the Contractor believes that a decision taken by the Project 

Manager was either outside the authority given to the Project 

Manager by the Contract or that the decision was wrongly taken, 

the decision shall be referred to the Adjudicator within 14 days 

of the notification of the Project Manager’s decision. 

24.2 The Adjudicator shall give a decision in writing within 28 days 

of receipt of a notification of a dispute. 

24.3 The Adjudicator shall be paid by the hour at the rate specified in 

the PCC, together with reimbursable expenses of the types 

specified in the PCC, and the cost shall be divided equally 

between the Employer and the Contractor, whatever decision is 

reached by the Adjudicator. Either party may refer a decision of 

the Adjudicator to an Arbitrator within 28 days of the 

Adjudicator’s written decision. If neither party refers the dispute 

to arbitration within the above 28 days, the Adjudicator’s 

decision shall be final and binding. 

24.4 The arbitration shall be conducted in accordance with the 

arbitration procedures published by the institution named and in 

the place specified in the PCC. 

25. Fraud and 

Corruption 

25.1 The Bank requires compliance with the Bank’s Anti-Corruption 

Guidelines and its prevailing sanctions policies and procedures 

as set forth in the WBG’s Sanctions Framework, as set forth in 

Appendix A to the GCC. 

25.2 The Employer requires the Contractor to disclose any 

commissions or fees that may have been paid or are to be paid to 

agents or any other party with respect to the bidding process or 

execution of the Contract. The information disclosed must 

include at least the name and address of the agent or other party, 

the amount and currency, and the purpose of the commission, 

gratuity or fee. 

26. Code of 

Conduct 

26.1 The Contractor shall have a Code of Conduct for the Contractor’s 

Personnel. 

The Contractor shall take all necessary measures to ensure that 

each Contractor’s Personnel is made aware of the Code of 

Conduct including specific behaviors that are prohibited, and 

understands the consequences of engaging in such prohibited 

behaviors. 

These measures include providing instructions and 

documentation that can be understood by the Contractor’s 
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 Personnel and seeking to obtain that person’s signature 

acknowledging receipt of such instructions and/or 

documentation, as appropriate. 

The Contractor shall also ensure that the Code of Conduct is 

visibly displayed in multiple locations on the Site and any other 

place where the Works will be carried out, as well as in areas 

outside the Site accessible to the local community and project 

affected people. The posted Code of Conduct shall be provided in 

languages comprehensible to Contractor’s Personnel, Employer’s 

Personnel and the local community. 

The Contractor’s Management Strategy and Implementation 

Plans shall include appropriate processes for the Contractor to 

verify compliance with these obligations. 

27. Security of the 

Site 

27.1 The Contractor shall be responsible for the security of the Site, 

and: 

(a) for keeping unauthorized persons off the Site; 

(b) authorized persons shall be limited to the Contractor’s 

Personnel, the Employer’s personnel, and to any other 

personnel identified as authorized personnel (including the 

Employer’s other contractors on the Site), by a notice from 

the Employer or the Project Manager to the Contractor. 

The Contractor shall (i) conduct appropriate background checks 

on any personnel retained to provide security; (ii) train the 

security personnel adequately (or determine that they are 

properly trained) in the use of force (and where applicable, 

firearms), and appropriate conduct towards Contractor’s 

Personnel, Employer’s Personnel and affected communities; and 

(iii) require the security personnel to act within the applicable 

Laws and any requirements set out in the Specification. 

The Contractor shall not permit any use of force by security 

personnel in providing security except when used for preventive 

and defensive purposes in proportion to the nature and extent of 

the threat. 

In making security arrangements, the Contractor shall also 

comply with any additional requirements stated in the 

Specification. 

 
B. Time Control 

28. Program 28.1 Within the time stated in the PCC, after the date of the Letter of 

Acceptance, the Contractor shall submit to the Project Manager 

for approval a Program showing the general methods, 

arrangements, order, and timing for all the activities in the 
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Works. In the case of a lump-sum contract, the activities in the 

Program shall be consistent with those in the Activity Schedule. 

The Project Manager’s approval of the Program shall not alter the 

Contractor’s obligations. The Contractor may revise the Program 

and submit it to the Project Manager again at any time. A revised 

Program shall show the effect of Variations and Compensation 

Events. 

28.2 An update of the Program shall be a program showing the actual 

progress achieved on each activity and the effect of the progress 

achieved on the timing of the remaining work, including any 

changes to the sequence of the activities. 

28.3 The Contractor shall monitor progress of the Works and submit to 

the Project manager progress report and any updated Program 

showing the actual progress achieved and the effect of the progress 

achieved on the timing of the remaining Works, including any 

changes to the sequence of the activities, at intervals no longer 

than the period stated in the PCC. If the Contractor does not 

submit an updated Program within this period, the Project 

Manager may withhold the amount stated in the PCC from the 

next payment certificate and continue to withhold this amount 

until the next payment after the date on which the overdue 

Program has been submitted. In the case of lump-sum Contract, 

the Contractor shall provide an updated Activity Schedule within 

14 days of being instructed to by the Project Manager. 

28.4 Unless otherwise stated in the Specification, each progress report 

shall include the Environmental and Social (ES) metrics set out in 

Appendix B 

28.5 In addition to the progress report, the Contractor shall inform the 

Project Manager immediately of any allegation, incident or 

accident in the Site, which has or is likely to have a significant 

adverse effect on the environment, the affected communities, the 

public, Employer’s Personnel, or Contractor’s Personnel. This 

includes, but is not limited to, any incident or accident causing 

fatality or serious injury; significant adverse effects or damage to 

private property; or any allegation of SEA and/or SH. In case of 

SEA and/or SH, while maintaining confidentiality as appropriate, 

the type of allegation (sexual exploitation, sexual abuse or sexual 

harassment), gender and age of the person who experienced the 

alleged incident should be included in the information. 

The Contractor, upon becoming aware of the allegation, incident 

or accident, shall also immediately inform the Project Manager of 

any such incident or accident on the Subcontractors’ or suppliers’ 

premises relating to the Works which has or is likely to have a 

significant adverse effect on the environment, the affected 
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 communities, the public, Employer’s Personnel, or Contractor’s, 

its Subcontractors’ and suppliers’ personnel. The notification 

shall provide sufficient detail regarding such incidents or 

accidents. The Contractor shall provide full details of such 

incidents or accidents to the Project Manager within the 

timeframe agreed with the Project Manager. 

The Contractor shall require its Subcontractors and suppliers 

(other than Subcontractors) to immediately notify the Contractor 

of any incidents or accidents referred to in this Subclause. 

29. Extension of 

the Intended 

Completion 

Date 

29.1 The Project Manager shall extend the Intended Completion Date 

if a Compensation Event occurs or a Variation is issued which 

makes it impossible for Completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to 

accelerate the remaining work, which would cause the Contractor 

to incur additional cost. 

29.2 The Project Manager shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the 

Contractor asking the Project Manager for a decision upon the 

effect of a Compensation Event or Variation and submitting full 

supporting information. If the Contractor has failed to give early 

warning of a delay or has failed to cooperate in dealing with a 

delay, the delay by this failure shall not be considered in 

assessing the new Intended Completion Date. 

30. Acceleration 30.1 When the Employer wants the Contractor to finish before the 

Intended Completion Date, the Project Manager shall obtain 

priced proposals for achieving the necessary acceleration from 

the Contractor. If the Employer accepts these proposals, the 

Intended Completion Date shall be adjusted accordingly and 

confirmed by both the Employer and the Contractor. 

30.2 If the Contractor’s priced proposals for an acceleration are 

accepted by the Employer, they are incorporated in the Contract 

Price and treated as a Variation. 

31. Delays 

Ordered by the 

Project 

Manager 

31.1 The Project Manager may instruct the Contractor to delay the 

start or progress of any activity within the Works. 

32. Management 

Meetings 

32.1 Either the Project Manager or the Contractor may require the other 

to attend a management meeting. The business of a management 

meeting shall be to review the plans for remaining work and to 

deal with matters raised in accordance with the early warning 

procedure. 
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 32.2 The Project Manager shall record the business of management 

meetings and provide copies of the record to those attending the 

meeting and to the Employer. The responsibility of the parties for 

actions to be taken shall be decided by the Project Manager either 

at the management meeting or after the management meeting and 

stated in writing to all who attended the meeting. 

33. Early Warning 33.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that 

may adversely affect the quality of the work, increase the 

Contract Price, or delay the execution of the Works. The Project 

Manager may require the Contractor to provide an estimate of the 

expected effect of the future event or circumstance on the 

Contract Price and Completion Date. The estimate shall be 

provided by the Contractor as soon as reasonably possible. 

33.2 The Contractor shall cooperate with the Project Manager in 

making and considering proposals for how the effect of such an 

event or circumstance can be avoided or reduced by anyone 

involved in the work and in carrying out any resulting instruction 

of the Project Manager. 

 
C. Quality Control 

34. Identifying 

Defects 

34.1 The Project Manager shall check the Contractor’s work and notify 

the Contractor of any Defects that are found. Such checking shall 

not affect the Contractor’s responsibilities. The Project Manager 

may instruct the Contractor to search for a Defect and to uncover 

and test any work that the Project Manager considers may have a 

Defect. 

35. Tests 35.1 If the Project Manager instructs the Contractor to carry out a test 

not specified in the Specifications to check whether any work has 

a Defect and the test shows that it does, the Contractor shall pay 

for the test and any samples. If there is no Defect, the test shall 

be a Compensation Event. 

36. Correction of 

Defects 

36.1 The Project Manager shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which 

begins at Completion, and is defined in the PCC. The Defects 

Liability Period shall be extended for as long as Defects remain 

to be corrected. 

36.2 Every time notice of a Defect is given, the Contractor shall 

correct the notified Defect within the length of time specified by 

the Project Manager’s notice. 
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37. Uncorrected 

Defects 

37.1 If the Contractor has not corrected a Defect within the time 

specified in the Project Manager’s notice, the Project Manager 

shall assess the cost of having the Defect corrected, and the 

Contractor shall pay this amount. 

 
D. Cost Control 

38. Contract 

Price30 

38.1 The Bill of Quantities shall contain priced items for the Works to 

be performed by the Contractor. The Bill of Quantities is used to 

calculate the Contract Price. The Contractor will be paid for the 

quantity of the work accomplished at the rate in the Bill of 

Quantities for each item. 

39. Changes in the 

Contract 

Price31 

39.1 If the final quantity of the work done differs from the quantity in 

the Bill of Quantities for the particular item by more than 25 

percent, provided the change exceeds 1 percent of the Initial 

Contract Price, the Project Manager shall adjust the rate to allow 

for the change. The Project Manager shall not adjust rates from 

changes in quantities if thereby the Initial Contract Price is 

exceeded by more than 15 percent, except with the prior approval 

of the Employer. 

39.2 If requested by the Project Manager, the Contractor shall provide 

the Project Manager with a detailed cost breakdown of any rate 

in the Bill of Quantities. 

40. Variations 40.1 All Variations shall be included in updated Programs32 produced 

by the Contractor. 

40.2 The Contractor shall provide the Project Manager with a 

quotation for carrying out the Variation when requested to do so 

by the Project Manager. The Contractor shall also provide 

information of any ES risks and impacts of the Variation. The 

Project Manager shall assess the quotation, which shall be given 

within seven (7) days of the request or within any longer period 

stated by the Project Manager and before the Variation is ordered. 

 

30 In lump-sum contracts, replace GCC Sub-Clauses 38.1 as follows: 

38.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by 

the Project Manager. The Activity Schedule shall contain the priced activities for the Works to be 

performed by the Contractor. The Activity Schedule is used to monitor and control the 

performance of activities on which basis the Contractor will be paid. If payment for materials on 

site shall be made separately, the Contractor shall show delivery of Materials to the Site separately 

on the Activity Schedule. 
31 In lump-sum contracts, replace entire GCC Clause 39 with new GCC Sub-Clause 39.1, as follows: 

39.1 The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or 

method of working made at the Contractor’s own discretion. Prices in the Activity Schedule shall 

not be altered when the Contractor makes such changes to the Activity Schedule. 
32 In lump-sum contracts, add “and Activity Schedules” after “Programs.” 
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 40.3 If the Contractor’s quotation is unreasonable, the Project 

Manager may order the Variation and make a change to the 

Contract Price, which shall be based on the Project Manager’s 

own forecast of the effects of the Variation on the Contractor’s 

costs. 

40.4 If the Project Manager decides that the urgency of varying the 

work would prevent a quotation being given and considered 

without delaying the work, no quotation shall be given and the 

Variation shall be treated as a Compensation Event. 

40.5 The Contractor shall not be entitled to additional payment for 

costs that could have been avoided by giving early warning. 

40.6 If the work in the Variation corresponds to an item description in 

the Bill of Quantities and if, in the opinion of the Project 

Manager, the quantity of work above the limit stated in GCC Sub- 

Clause 39.1 or the timing of its execution do not cause the cost 

per unit of quantity to change, the rate in the Bill of Quantities 

shall be used to calculate the value of the Variation. If the cost 

per unit of quantity changes, or if the nature or timing of the work 

in the Variation does not correspond with items in the Bill of 

Quantities, the quotation by the Contractor shall be in the form of 

new rates for the relevant items of work. 33 

41. Cash Flow 

Forecasts 

41.1 When the Program,34 is updated, the Contractor shall provide the 

Project Manager with an updated cash flow forecast. The cash 

flow forecast shall include different currencies, as defined in the 

Contract, converted as necessary using the Contract exchange 

rates. 

42. Payment 

Certificates 

42.1 The Contractor shall submit to the Project Manager monthly 

statements of the estimated value of the work executed less the 

cumulative amount certified previously. 

42.2 The Project Manager shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor. 

42.3 The value of work executed shall be determined by the Project 

Manager. 

42.4 The value of work executed shall comprise the value of the 

quantities of work in the Bill of Quantities that have been 

completed.35 
 

 

 

33 In lump-sum contracts, delete this paragraph. 
34 In lump-sum contracts, add “or Activity Schedule” after “Program.” 
35 In lump-sum contracts, replace this paragraph with the following: “The value of work executed shall 

comprise the value of completed activities in the Activity Schedule.” 
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 42.5 The value of work executed shall include the valuation of 

Variations and Compensation Events. 

42.6 The Project Manager may exclude any item certified in a 

previous certificate or reduce the proportion of any item 

previously certified in any certificate in the light of later 

information. 

42.7 If the Contractor was, or is, failing to perform any ES obligations 

or work under the Contract, the value of this work or obligation, 

as determined by the Project Manager, may be withheld until the 

work or obligation has been performed, and/or the cost of 

rectification or replacement, as determined by the Project 

Manager, may be withheld until rectification or replacement has 

been completed. Failure to perform includes, but is not limited to 

the following: 

(a) failure to comply with any ES obligations or work 

described in the Works’ Requirements which may include: 

working outside site boundaries, excessive dust, failure to 

keep public roads in a safe usable condition, damage to 

offsite vegetation, pollution of water courses from oils or 

sedimentation, contamination of land e.g. from oils, human 

waste, damage to archeology or cultural heritage features, 

air pollution as a result of unauthorized and/or inefficient 

combustion; 

(b) failure to regularly review C-ESMP and/or update it in a 

timely manner to address emerging ES issues, or 

anticipated risks or impacts; 

(c) failure to implement the C-ESMP e.g. failure to provide 

required training or sensitization; 

(d) failing to have appropriate consents/permits prior to 

undertaking Works or related activities; 

(e) failure to submit ES report/s (as described in Appendix B), 

or failure to submit such reports in a timely manner; 

failure to implement remediation as instructed by the Project 

Manager within the specified timeframe (e.g. remediation 

addressing non-compliance/s). 

43. Payments 43.1 Payments shall be adjusted for deductions for advance payments 

and retention. The Employer shall pay the Contractor the 

amounts certified by the Project Manager within 28 days of the 

date of each certificate. If the Employer makes a late payment, 

the Contractor shall be paid interest on the late payment in the 

next payment. Interest shall be calculated from the date by which 

the payment should have been made up to the date when the late 
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 payment is made at the prevailing rate of interest for commercial 

borrowing for each of the currencies in which payments are 

made. 

43.2 If an amount certified is increased in a later certificate or as a 

result of an award by the Adjudicator or an Arbitrator, the 

Contractor shall be paid interest upon the delayed payment as set 

out in this clause. Interest shall be calculated from the date upon 

which the increased amount would have been certified in the 

absence of dispute. 

43.3 Unless otherwise stated, all payments and deductions shall be 

paid or charged in the proportions of currencies comprising the 

Contract Price. 

43.4 Items of the Works for which no rate or price has been entered in 

shall not be paid for by the Employer and shall be deemed 

covered by other rates and prices in the Contract. 

44. Compensation 

Events 

44.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by 

the Site Possession Date pursuant to GCC Sub-Clause 20.1. 

(b) The Employer modifies the Schedule of Other Contractors 

in a way that affects the work of the Contractor under the 

Contract. 

(c) The Project Manager orders a delay or does not issue 

Drawings, Specifications, or instructions required for 

execution of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover or 

to carry out additional tests upon work, which is then found 

to have no Defects. 

(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 

(f) Ground conditions are substantially more adverse than 

could reasonably have been assumed before issuance of the 

Letter of Acceptance from the information issued to bidders 

(including the Site Investigation Reports), from 

information available publicly and from a visual inspection 

of the Site. 

(g) The Project Manager gives an instruction for dealing with 

an unforeseen condition, caused by the Employer, or 

additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the 

Employer does not work within the dates and other 
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 constraints stated in the Contract, and they cause delay or 

extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s 

Risks. 

(k) The Project Manager unreasonably delays issuing a 

Certificate of Completion. 

44.2 If a Compensation Event would cause additional cost or would 

prevent the work being completed before the Intended 

Completion Date, the Contract Price shall be increased and/or the 

Intended Completion Date shall be extended. The Project 

Manager shall decide whether and by how much the Contract 

Price shall be increased and whether and by how much the 

Intended Completion Date shall be extended. 

44.3 As soon as information demonstrating the effect of each 

Compensation Event upon the Contractor’s forecast cost has been 

provided by the Contractor, it shall be assessed by the Project 

Manager, and the Contract Price shall be adjusted accordingly. If 

the Contractor’s forecast is deemed unreasonable, the Project 

Manager shall adjust the Contract Price based on the Project 

Manager’s own forecast. The Project Manager shall assume that 

the Contractor shall react competently and promptly to the event. 

44.4 The Contractor shall not be entitled to compensation to the extent 

that the Employer’s interests are adversely affected by the 

Contractor’s not having given early warning or not having 

cooperated with the Project Manager. 

45. Tax 45.1 The Project Manager shall adjust the Contract Price if taxes, 

duties, and other levies are changed between the date 28 days 

before the submission of bids for the Contract and the date of the 

last Completion certificate. The adjustment shall be the change 

in the amount of tax payable by the Contractor, provided such 

changes are not already reflected in the Contract Price or are a 

result of GCC Clause 47. 

46. Currencies 46.1 Where payments are made in currencies other than the currency 

of the Employer’s country specified in the PCC, the exchange 

rates used for calculating the amounts to be paid shall be the 

exchange rates stated in the Contractor’s Bid. 

47. Price 

Adjustment 

47.1 Prices shall be adjusted for fluctuations in the cost of inputs only 

if provided for in the PCC. If so provided, the amounts certified 

in each payment certificate, before deducting for Advance 
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 Payment, shall be adjusted by applying the respective price 

adjustment factor to the payment amounts due in each currency. 

A separate formula of the type specified below applies to each 

Contract currency: 

Pc = Ac + Bc Imc/Ioc 

where: 

Pc is the adjustment factor for the portion of the Contract 

Price payable in a specific currency “c.” 

Ac and Bc are coefficients36 specified in the PCC, 

representing the nonadjustable and adjustable portions, 
respectively, of the Contract Price payable in that specific 
currency “c;” and 

Imc is the index prevailing at the end of the month being 

invoiced and Ioc is the index prevailing 28 days before Bid 

opening for inputs payable; both in the specific currency “c.” 

47.2 If the value of the index is changed after it has been used in a 

calculation, the calculation shall be corrected and an adjustment 

made in the next payment certificate. The index value shall be 

deemed to take account of all changes in cost due to fluctuations 

in costs. 

48. Retention 48.1 The Employer shall retain from each payment due to the 

Contractor the proportion stated in the PCC until Completion of 

the whole of the Works. 

48.2 Upon the issue of a Certificate of Completion of the Works by 

the Project Manager, in accordance with GCC Sub-Clause 55.1, 

half the total amount retained shall be repaid to the Contractor 

and half when the Defects Liability Period has passed and the 

Project Manager has certified that all Defects notified by the 

Project Manager to the Contractor before the end of this period 

have been corrected. The Contractor may substitute retention 

money with an “on demand” Bank guarantee. 

49. Liquidated 

Damages 

49.1 The Contractor shall pay liquidated damages to the Employer at 

the rate per day stated in the PCC for each day that the 

Completion Date is later than the Intended Completion Date. The 

total amount of liquidated damages shall not exceed the amount 
defined in the PCC. The Employer may deduct liquidated 

 

36 The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency. Normally, 

both coefficients shall be the same in the formulae for all currencies, since coefficient A, for the 
nonadjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed 
cost elements or other nonadjustable components. The sum of the adjustments for each currency are added 
to the Contract Price. 



Section VIII – General Conditions of Contract 129 

Official Use Only 

 

 

 

 

 damages from payments due to the Contractor. Payment of 

liquidated damages shall not affect the Contractor’s liabilities. 

49.2 If the Intended Completion Date is extended after liquidated 

damages have been paid, the Project Manager shall correct any 

overpayment of liquidated damages by the Contractor by 

adjusting the next payment certificate. The Contractor shall be 

paid interest on the overpayment, calculated from the date of 

payment to the date of repayment, at the rates specified in GCC 

Sub-Clause 43.1. 

50. Bonus 50.1 The Contractor shall be paid a Bonus calculated at the rate per 

calendar day stated in the PCC for each day (less any days for 

which the Contractor is paid for acceleration) that the Completion 

is earlier than the Intended Completion Date. The Project 

Manager shall certify that the Works are complete, although they 

may not be due to be complete. 

51. Advance 

Payment 

51.1 The Employer shall make advance payment to the Contractor of 

the amounts stated in the PCC by the date stated in the PCC, 

against provision by the Contractor of an Unconditional Bank 

Guarantee in a form and by a bank acceptable to the Employer in 

amounts and currencies equal to the advance payment. The 

Guarantee shall remain effective until the advance payment has 

been repaid, but the amount of the Guarantee shall be 

progressively reduced by the amounts repaid by the Contractor. 

Interest shall not be charged on the advance payment. 

51.2 The Contractor is to use the advance payment only to pay for 

Equipment, Plant, Materials, and mobilization expenses required 

specifically for execution of the Contract. The Contractor shall 

demonstrate that advance payment has been used in this way by 

supplying copies of invoices or other documents to the Project 

Manager. 

51.3 The advance payment shall be repaid by deducting proportionate 

amounts from payments otherwise due to the Contractor, 

following the schedule of completed percentages of the Works 

on a payment basis. No account shall be taken of the advance 

payment or its repayment in assessing valuations of work done, 

Variations, price adjustments, Compensation Events, Bonuses, or 

Liquidated Damages. 

52. Securities 52.1 The Performance Security, and if so specified in the PCC an 

environmental and social (ES) performance security, shall be 

provided to the Employer no later than the date specified in the 

Letter of Acceptance and shall be issued in an amount specified 

in the PCC, by a bank or surety acceptable to the Employer, and 

denominated in the types and proportions of the currencies in 
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 which the Contract Price is payable. The Performance Security 

shall be valid until a date 28 days from the date of issue of the 

Certificate of Completion in the case of a Bank Guarantee, and 

until one year from the date of issue of the Certificate of 

Completion in the case of a Performance Bond. 

53. Dayworks 53.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be 

used only when the Project Manager has given written 

instructions in advance for additional work to be paid for in that 

way. 

53.2 All work to be paid for as Dayworks shall be recorded by the 

Contractor on forms approved by the Project Manager. Each 

completed form shall be verified and signed by the Project 

Manager within two days of the work being done. 

53.3 The Contractor shall be paid for Dayworks subject to obtaining 

signed Dayworks forms. 

54. Cost of 

Repairs 

54.1 Loss or damage to the Works or Materials to be incorporated in 

the Works between the Start Date and the end of the Defects 

Correction periods shall be remedied by the Contractor at the 

Contractor’s cost if the loss or damage arises from the 

Contractor’s acts or omissions. 

 
E. Finishing the Contract 

55. Completion 55.1 The Contractor shall request the Project Manager to issue a 

Certificate of Completion of the Works, and the Project 

Manager shall do so upon deciding that the whole of the Works 

is completed. 

56. Taking Over 56.1 The Employer shall take over the Site and the Works within 

seven days of the Project Manager’s issuing a certificate of 

Completion. 

57. Final Account 57.1 The Contractor shall supply the Project Manager with a detailed 

account of the total amount that the Contractor considers 

payable under the Contract before the end of the Defects 

Liability Period. The Project Manager shall issue a Defects 

Liability Certificate and certify any final payment that is due to 

the Contractor within 56 days of receiving the Contractor’s 

account if it is correct and complete. If it is not, the Project 

Manager shall issue within 56 days a schedule that states the 

scope of the corrections or additions that are 

necessary. If the Final Account is still unsatisfactory after it 

has been resubmitted, the Project Manager shall decide on the 
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 amount payable to the Contractor and issue a payment 

certificate. 

58. Operating and 

Maintenance 

Manuals 

58.1 If “as built” Drawings and/or operating and maintenance 

manuals are required, the Contractor shall supply them by the 

dates stated in the PCC. 

58.2 If the Contractor does not supply the Drawings and/or manuals 

by the dates stated in the PCC pursuant to GCC Sub-Clause 

58.1, or they do not receive the Project Manager’s approval, 

the Project Manager shall withhold the amount stated in the 

PCC from payments due to the Contractor. 

59. Termination 59.1 The Employer or the Contractor may terminate the Contract if 

the other party causes a fundamental breach of the Contract. 

59.2 Fundamental breaches of Contract shall include, but shall not 

be limited to, the following: 

(a) the Contractor stops work for 28 days when no stoppage 

of work is shown on the current Program and the 

stoppage has not been authorized by the Project 

Manager; 

(b) the Project Manager instructs the Contractor to delay the 

progress of the Works, and the instruction is not 

withdrawn within 28 days; 

(c) the Employer or the Contractor is made bankrupt or goes 

into liquidation other than for a reconstruction or 

amalgamation; 

(d) a payment certified by the Project Manager is not paid 

by the Employer to the Contractor within 84 days of the 

date of the Project Manager’s certificate; 

(e) the Project Manager gives Notice that failure to correct 

a particular Defect is a fundamental breach of Contract 

and the Contractor fails to correct it within a reasonable 

period of time determined by the Project Manager; 

(f) the Contractor does not maintain a Security, which is 

required; 

(g) the Contractor has delayed the completion of the Works 

by the number of days for which the maximum amount 

of liquidated damages can be paid, as defined in the 

PCC; or 

(h) if the Contractor, in the judgment of the Employer has 

engaged in Fraud and Corruption, as defined in 

paragraph 1.16 of Appendix A to the GCC, in competing 
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 for or in executing the Contract, then the Employer may, 

after giving fourteen (14) days written notice to the 

Contractor, terminate the Contract and expel him from 

the Site. 

59.3 Notwithstanding the above, the Employer may terminate the 

Contract for convenience. 

59.4 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site 

as soon as reasonably possible. 

59.5 When either party to the Contract gives notice of a breach of 

Contract to the Project Manager for a cause other than those 

listed under GCC Sub-Clause 59.2 above, the Project Manager 

shall decide whether the breach is fundamental or not. 

60. Payment upon 

Termination 

60.1 If the Contract is terminated because of a fundamental breach 

of Contract by the Contractor, the Project Manager shall issue 

a certificate for the value of the work done and Materials 

ordered less advance payments received up to the date of the 

issue of the certificate and less the percentage to apply to the 

value of the work not completed, as specified in the PCC. 

Additional Liquidated Damages shall not apply. If the total 

amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be a debt payable to the 

Employer. 

60.2 If the Contract is terminated for the Employer’s convenience 

or because of a fundamental breach of Contract by the 

Employer, the Project Manager shall issue a certificate for the 

value of the work done, Materials ordered, the reasonable cost 

of removal of Equipment, repatriation of the Contractor’s 

personnel employed solely on the Works, and the Contractor’s 

costs of protecting and securing the Works, and less advance 

payments received up to the date of the certificate. 

61. Property 61.1 All Materials on the Site, Plant, Equipment, Temporary Works, 

and Works shall be deemed to be the property of the Employer 

if the Contract is terminated because of the Contractor’s 

default. 

62. Release from 

Performance 

62.1 If the Contract is frustrated by the outbreak of war or by any 

other event entirely outside the control of either the Employer 

or the Contractor, the Project Manager shall certify that the 

Contract has been frustrated. The Contractor shall make the 

Site safe and stop work as quickly as possible after receiving 

this certificate and shall be paid for all work carried out before 
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 receiving it and for any work carried out afterwards to which 

a commitment was made. 

63. Suspension of 

Bank Loan or 

Credit 

63.1 In the event that the Bank suspends the Loan or Credit to the 

Employer, from which part of the payments to the Contractor 

are being made: 

(a) The Employer is obligated to notify the Contractor of 

such suspension within 7 days of having received the 

Bank’s suspension notice. 

(b) If the Contractor has not received sums due to it within 

the 28 days for payment provided for in GCC Sub- 

Clause 43.1, the Contractor may immediately issue a 14- 
day termination notice 
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APPENDIX A 

 

TO GENERAL CONDITIONS 

Bank’s Policy- Corrupt and Fraudulent Practices 

(text in this Appendix shall not be modified) 

 

Guidelines for Procurement of Goods, Works, and Non-Consulting Services under 

IBRD Loans and IDA Credits & Grants by World Bank Borrowers, dated January 

2011: 

“Fraud and Corruption: 

1.16 It is the Bank’s policy to require that Borrowers (including beneficiaries of Bank loans), 

bidders, suppliers, contractors and their agents (whether declared or not), sub-contractors, 

sub-consultants, service providers or suppliers, and any personnel thereof, observe the 

highest standard of ethics during the procurement and execution of Bank-financed 

contracts.37 In pursuance of this policy, the Bank: 

(a) defines, for the purposes of this provision, the terms set forth below as follows: 

(i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another 

party;38; 

(ii) “fraudulent practice” is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation;39 

(iii) “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 

another party;40 
 

 

 

 

 

37  In this context, any action to influence the procurement process or contract execution for undue advantage 

is improper. 
38 For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the 

procurement process or contract execution. In this context, “public official” includes World Bank staff and 

employees of other organizations taking or reviewing procurement decisions. 
39  For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and 

“obligation” relate to the procurement process or contract execution; and the “act or omission” is intended 

to influence the procurement process or contract execution. 
40 For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process (including 

public officials) attempting either themselves, or through another person or entity not participating in the 

procurement or selection process, to simulate competition or to establish bid prices at artificial, non- 

competitive levels, or are privy to each other’s bid prices or other conditions. 
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(iv) “coercive practice” is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party;41 

(v) “obstructive practice” is 

(aa) deliberately destroying, falsifying, altering, or concealing of evidence 

material to the investigation or making false statements to 

investigators in order to materially impede a Bank investigation into 

allegations of a corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party to prevent it 

from disclosing its knowledge of matters relevant to the investigation 

or from pursuing the investigation, or 

(bb) acts intended to materially impede the exercise of the Bank’s inspection 

and audit rights provided for under paragraph 1.16(e) below. 

(b) will reject a proposal for award if it determines that the bidder recommended for 

award, or any of its personnel, or its agents, or its sub-consultants, sub-contractors, 

service providers, suppliers and/or their employees, has, directly or indirectly, 

engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in 

competing for the contract in question; 

(c) will declare misprocurement and cancel the portion of the loan allocated to a 

contract if it determines at any time that representatives of the Borrower or of a 

recipient of any part of the proceeds of the loan engaged in corrupt, fraudulent, 

collusive, coercive, or obstructive practices during the procurement or the 

implementation of the contract in question, without the Borrower having taken 

timely and appropriate action satisfactory to the Bank to address such practices 

when they occur, including by failing to inform the Bank in a timely manner at the 

time they knew of the practices; 

(d) will sanction a firm or individual, at any time, in accordance with the prevailing 

Bank’s sanctions procedures,42 including by publicly declaring such firm or 

individual ineligible, either indefinitely or for a stated period of time: (i) to be 

awarded a Bank-financed contract; and (ii) to be a nominated43 sub-contractor, 
 

 

41 For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or contract 

execution. 
42 A firm or individual may be declared ineligible to be awarded a Bank financed contract upon: (i) 

completion of the Bank’s sanctions proceedings as per its sanctions procedures, including, inter alia, cross- 

debarment as agreed with other International Financial Institutions, including Multilateral Development 

Banks, and through the application the World Bank Group corporate administrative procurement sanctions 

procedures for fraud and corruption; and (ii) as a result of temporary suspension or early temporary 

suspension in connection with an ongoing sanctions proceeding. See footnote 14 and paragraph 8 of 

Appendix 1 of these Guidelines. 
43 A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names are 

used depending on the particular bidding document) is one which has either been: (i) included by the bidder 

in its pre-qualification application or bid because it brings specific and critical experience and know-how 
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consultant, supplier, or service provider of an otherwise eligible firm being 

awarded a Bank-financed contract; 

(e) will require that a clause be included in bidding documents and in contracts 

financed by a Bank loan, requiring bidders, suppliers and contractors, and their 

sub-contractors, agents, personnel, consultants, service providers, or suppliers, to 

permit the Bank to inspect all accounts, records, and other documents relating to 

the submission of bids and contract performance, and to have them audited by 

auditors appointed by the Bank.” 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

that allow the bidder to meet the qualification requirements for the particular bid; or (ii) appointed by the 

Borrower. 
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APPENDIX B 

 

Environmental and Social (ES) 

Metrics for Progress Reports 

[Note to Employer: the following metrics may be amended to reflect the specifics of the 

Contract. The Employer shall ensure that the metrics provided are appropriate for the 

Works and impacts/key issues identified in the environmental and social assessment] 

Metrics for regular reporting: 

a. environmental incidents or non-compliances with contract requirements, including 

contamination, pollution or damage to ground or water supplies; 

a. health and safety incidents, accidents, injuries that require treatment and all 

fatalities; 

b. interactions with regulators: identify agency, dates, subjects, outcomes (report the 

negative if none); 

c. status of all permits and agreements: 

i. work permits: number required, number received, actions taken for those not 

received; 

ii. status of permits and consents: 

list areas/facilities with permits required (quarries, asphalt & batch plants), dates 

of application, dates issued (actions to follow up if not issued), dates 

submitted to resident engineer (or equivalent), status of area (waiting for 

permits, working, abandoned without reclamation, decommissioning plan 

being implemented, etc.); 

list areas with landowner agreements required (borrow and spoil areas, camp 

sites), dates of agreements, dates submitted to resident engineer (or 

equivalent); 

identify major activities undertaken in each area in the reporting period and 

highlights of environmental and social protection (land clearing, boundary 

marking, topsoil salvage, traffic management, decommissioning planning, 

decommissioning implementation); 

for quarries: status of relocation and compensation (completed, or details of 

activities and current status in the reporting period). 

d. health and safety supervision: 

1. safety officer: number days worked, number of full inspections & partial 

inspections, reports to construction/project management; 
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2. number of workers, work hours, metric of PPE use (percentage of workers with 

full personal protection equipment (PPE), partial, etc.), worker violations 

observed (by type of violation, PPE or otherwise), warnings given, repeat 

warnings given, follow-up actions taken (if any); 

e. worker accommodations: 

i. number of expats housed in accommodations, number of locals; 

ii. date of last inspection, and highlights of inspection including status of 

accommodations’ compliance with national and local law and good practice, 

including sanitation, space, etc.; 

3. actions taken to recommend/require improved conditions, or to improve 

conditions. 

f. Health services: provider of health services, information and/or training, location of 

clinic, number of non-safety disease or illness treatments and diagnoses (no names to 

be provided); 

g. gender (for expats and locals separately): number of female workers, percentage of 

workforce, gender issues raised and dealt with (cross-reference grievances or other 

sections as needed); 

h. training: 

i. number of new workers, number receiving induction training, dates of induction 

training; 

ii. number and dates of toolbox talks, number of workers receiving Occupational 

Health and Safety (OHS), environmental and social training; 

iii. number and dates of communicable diseases (including STDs) sensitization 

and/or training, no. workers receiving training (in the reporting period and in the 

past); same questions for gender sensitization, flag person training. 

iv. number and date of SEA and SH prevention sensitization and/or training events, 

including number of workers receiving training on Code of Conduct for 

Contractor’s Personnel (in the reporting period and in the past), etc. 

 

i. environmental and social supervision: 

i. environmentalist: days worked, areas inspected and numbers of inspections of 

each (road section, work camp, accommodations, quarries, borrow areas, spoil 

areas, swamps, forest crossings, etc.), highlights of activities/findings (including 

violations of environmental and/or social best practices, actions taken), reports to 

environmental and/or social specialist/construction/site management; 

ii. sociologist: days worked, number of partial and full site inspections (by area: road 

section, work camp, accommodations, quarries, borrow areas, spoil areas, clinic, 

HIV/AIDS center, community centers, etc.), highlights of activities (including 
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violations of environmental and/or social requirements observed, actions taken), 

reports to environmental and/or social specialist/construction/site management; 

and 

iii. community liaison person(s): days worked (hours community center open), 

number of people met, highlights of activities (issues raised, etc.), reports to 

environmental and/or social specialist /construction/site management. 

j. Grievances: list new grievances (e.g. number of allegations of SEA and SH) received 

in the reporting period and number of unresolved past grievances by date received, 

complainant’s age and sex, how received, to whom referred to for action, resolution 

and date (if completed), data resolution reported to complainant, any required follow- 

up (Cross-reference other sections as needed. 

i. Worker grievances; 

ii. Community grievances 

k. Traffic, road safety and vehicles/equipment: 

i. traffic and road safety incidents and accidents involving project vehicles & equipment: 

provide date, location, damage, cause, follow-up; 

cccxli. 

ii. traffic and road safety incidents and accidents involving non-project vehicles or 

property (also reported under immediate metrics): provide date, location, damage, 

cause, follow-up; 

cccxlii. 

cccxliii. 

iii. overall condition of vehicles/equipment (subjective judgment by environmentalist); 

non-routine repairs and maintenance needed to improve safety and/or environmental 

performance (to control smoke, etc.). 

l. Environmental mitigations and issues (what has been done): 

i. dust: number of working bowsers, number of waterings/day, number of 

complaints, warnings given by environmentalist, actions taken to resolve; 

highlights of quarry dust control (covers, sprays, operational status); % of 

rock/spoil lorries with covers, actions taken for uncovered vehicles; 

ii. erosion control: controls implemented by location, status of water crossings, 

environmentalist inspections and results, actions taken to resolve issues, 

emergency repairs needed to control erosion/sedimentation; 

iii. quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify major 

activities undertaken in the reporting period at each, and highlights of 

environmental and social protection: land clearing, boundary marking, topsoil 

salvage, traffic management, decommissioning planning, decommissioning 

implementation; 
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iv. blasting: number of blasts (and locations), status of implementation of blasting 

plan (including notices, evacuations, etc.), incidents of off-site damage or 

complaints (cross-reference other sections as needed); 

v. spill cleanups, if any: material spilled, location, amount, actions taken, material 

disposal (report all spills that result in water or soil contamination; 

vi. waste management: types and quantities generated and managed, including 

amount taken offsite (and by whom) or reused/recycled/disposed on-site; 

vii. details of tree plantings and other mitigations required undertaken in the 

reporting period; 

viii. details of water and swamp protection mitigations required undertaken in the 

reporting period. 

m. compliance: 

cccxliv. compliance status for conditions of all relevant consents/permits, for 

the Work, including quarries, etc.): statement of compliance or listing of issues 

and actions taken (or to be taken) to reach compliance; 

cccxlv. compliance status of C-ESMP/ESIP requirements: statement of compliance or 

listing of issues and actions taken (or to be taken) to reach compliance 

cccxlvi. compliance status of SEA and SH prevention and response action plan: 

statement of compliance or listing of issues and actions taken (or to be taken) to 

reach compliance 

cccxlvii. compliance status of Health and Safety Management Plan re: 

statement of compliance or listing of issues and actions taken (or to be taken) to 

reach compliance 

cccxlviii. other unresolved issues from previous reporting periods related to 

environmental and social: continued violations, continued failure of equipment, 

continued lack of vehicle covers, spills not dealt with, continued compensation or 

blasting issues, etc. Cross-reference other sections as needed. 
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APPENDIX C 

Sexual Exploitation and Abuse (SEA) and/or Sexual 

Harassment (SH) Performance Declaration for 

Subcontractors 

[The following table shall be filled in by each subcontractor proposed by the Contractor, that was not named 

in the Contract] 

Subcontractor’s Name: [insert full name] 

Date: [insert day, month, year] 

Contract reference [insert contract reference] 

Page [insert page number] of [insert total number] pages 

 

SEA and/or SH Declaration 

We: 

 (a) have not been subject to disqualification by the Bank for non-compliance with SEA/ SH 

obligations. 

 (b) are subject to disqualification by the Bank for non-compliance with SEA/ SH obligations. 

 (c) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations. An 

arbitral award on the disqualification case has been made in our favor. 

 (d) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations 

for a period of two years. We have subsequently demonstrated that we have adequate capacity 

and commitment to comply with SEA /SH obligations. 

 (e) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for 

a period of two years. We have attached specific evidence demonstrating that we have adequate 

capacity and commitment to comply with SEA and SH obligations. 

[If (c) above is applicable, attach evidence of an arbitral award reversing the findings on the issues 

underlying the disqualification.] 

[If (d) or ( e) above are applicable, provide the following information:] 

Period of disqualification: From:  To:   

If previously provided on another Bank financed works contract, details of evidence that demonstrated 

adequate capacity and commitment to comply with SEA/SH obligations (as per (d) above) 

Name of Employer:    

Name of Project:   

Contract description:   
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Brief summary of evidence provided:   

 
 

Contact Information: (Tel, email, name of contact person):   

As an alternative to the evidence under (d), other evidence demonstrating adequate capacity and 

commitment to comply with SEA/SH obligations (as per (e) above) ) [attach details as appropriate]. 

  

  

 

Name of the Subcontractor  

Name of the person duly authorized to sign on behalf of the Subcontractor  

Title of the person signing on behalf of the Subcontractor   

Signature of the person named above    

Date signed  day of  ,   

Countersignature of authorized representative of the Contractor: 

Signature:   

Date signed  day of  , 
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Section IX. Particular Conditions of Contract 

 
Except where otherwise specified, all PCC should be filled in by the Employer prior to issuance 

of the Bidding Documents. Schedules and reports to be provided by the Employer should be 

annexed. 
 

 

A. General 
 

GCC 1.1 (d) The financing institution is: 

GCC 1.1 (r) The Employer is [insert name, address, and name of authorized 

representative]. 

GCC 1.1 (v) The Intended Completion Date for the whole of the Works shall be [insert 

date] 

[If different dates are specified for completion of the Works by section 

(“sectional completion” or milestones), these dates should be listed here] 

GCC 1.1 (y) The Project Manager is [insert name, address, and name of authorized 

representative]. 

GCC 1.1 (aa) The Site is located at [insert address of Site ] and is defined in drawings No. 

[insert numbers] 

GCC 1.1 (dd) The Start Date shall be [insert date]. 

GCC 1.1 (hh) The Works consist of [insert brief summary, including relationship to other 

contracts under the Project]. 
 

GCC 2.2 Sectional Completions are: [insert nature and dates, if appropriate] 

GCC 2.3(i) The following documents also form part of the Contract: [List any other 

relevant document not listed in the Contract Agreement 

GCC 3.1 The language of the contract is [insert name of the language. The language 

shall be that of the bid]. 

The law that applies to the Contract is the law of [insert name of Country]. 

GCC 5.1 The Project manager [may or may not] delegate any of his duties and 

responsibilities. 
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GCC 8.1 Schedule of other contractors: [insert Schedule of Other Contractors, if 

appropriate] 

 

GCC 13.1 The minimum insurance amounts and deductibles shall be: 

(a) for loss or damage to the Works, Plant and Materials: [insert amounts]. 

(b) For loss or damage to Equipment: [insert amounts]. 

(c) for loss or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with Contract [insert amounts]. 

(d) for personal injury or death: 

(i) of the Contractor’s employees: [amount]. 

(ii) of other people: [amount]. 

 

GCC 14.1 Site Data are: [list Site Data] 

GCC 20.1 The Site Possession Date(s) shall be: [insert location(s) and date(s)] 

GCC 23.1 & 
GCC 23.2 

Appointing Authority for the Adjudicator: [insert name of Authority]. 

GCC 24.3 Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: 

[insert hourly fees and reimbursable expenses]. 

GCC 24.4 [For smaller contracts, the institution is usually from the Employer’s 

country. For larger contracts, and contracts that are likely to be awarded 

to international contractors, it is recommended that the arbitration 

procedure of an international institution] 

Institution whose arbitration procedures shall be used: ………………… 

[For larger contracts with international contractors, it is recommended to 

select one institution among those listed below; insert the corresponding 

wording] 

“United Nations Commission on International Trade Law (UNCITRAL) 

Arbitration Rules: 

Any dispute, controversy, or claim arising out of or relating to this 

Contract, or breach, termination, or invalidity thereof, shall be settled by 
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 arbitration in accordance with the UNCITRAL Arbitration Rules as at 

present in force.” 

or 

“Rules of Conciliation and Arbitration of the International Chamber of 

Commerce (ICC): 

All disputes arising out of or in connection with the present Contract shall 

be finally settled under the Rules of Arbitration of the International 

Chamber of Commerce by one or more arbitrators appointed in accordance 

with said Rules.” 

or 

“Rules of Arbitration Institute of the Stockholm Chamber of Commerce: 

Any dispute, controversy, or claim arising out of or in connection with this 

Contract, or the breach, termination, or invalidity thereof, shall be finally 

settled by arbitration in accordance with the Arbitration Rules of the 

Arbitration Institute of the Stockholm Chamber of Commerce.” 

or 

“Rules of the London court of International Arbitration: 

Any dispute arising out of or in connection with this Contract, including 

any question regarding its existence, validity, or termination shall be 

referred to and finally resolved by arbitration under the LCIA Rules, which 

Rules are deemed to be incorporated by reference to this clause.” 

The place of arbitration shall be: [Insert city and country] 

 

B. Time Control 

GCC 28.1 The Contractor shall submit for approval a Program for the Works within 

[number] days from the date of the Letter of Acceptance. 

GCC 28.3 The period between Program updates is [insert number] days. 

The amount to be withheld for late submission of an updated Program is 

[insert amount]. 

The period for submission of progress reports is [insert number] days. 

 

  

C. Quality Control 

GCC 36.1 The Defects Liability Period is: [insert number] days. 
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 [The Defects Liability Period is usually limited to 12 months, but could be 

less in very simple cases] 

 
D. Cost Control 

GCC 46.1 The currency of the Employer’s country is: [insert name of currency of the 

Employer’s country]. 

GCC 47.1 The Contract [insert “is” or “is not”] subject to price adjustment in 

accordance with GCC Clause 45, and the following information regarding 

coefficients [specify “does” or “does not”] apply. 

[Price adjustment is mandatory for contracts which provide for time of 

completion exceeding 18 months] 

The coefficients for adjustment of prices are: 

(a) For currency [insert name of currency]: 

(i) [insert percentage] percent nonadjustable element (coefficient 

A). 

(ii) [insert percentage] percent adjustable element (coefficient B). 

(b) For currency [insert name of currency]: 

(i) [insert percentage] percent non adjustable element (coefficient 

A). 

(ii) [insert percentage] percent adjustable element (coefficient B). 

The Index I for local currency shall be [insert index]. 

The Index I for the specified international currency shall be [insert index]. 

[These proxy indices shall be proposed by the Contractor, subject to 

acceptance by the Employer] 

The Index I for currencies other than the local currency and the specified 

international currency shall be [insert index]. 

[These proxy indices shall be proposed by the Contractor, subject to 

acceptance by the Employer.] 

GCC 48.1 The proportion of payments retained is: [insert percentage] 

[The retention amount is usually close to 5 percent and in no case exceeds 

10 percent.] 

GCC 49.1 The liquidated damages for the whole of the Works are [insert percentage of 
the final Contract Price] per day. The maximum amount of liquidated 
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 damages for the whole of the Works is [insert percentage] of the final 

Contract Price. 

[Usually liquidated damages are set between 0.05 percent and 0.10 percent 

per day, and the total amount is not to exceed between 5 percent and 10 

percent of the Contract Price. If Sectional Completion and Damages per 

Section have been agreed, the latter should be specified here] 

GCC 50.1 The Bonus for the whole of the Works is [insert percentage of final 

Contract Price] per day. The maximum amount of Bonus for the whole of 

the Works is [insert percentage] of the final Contract Price. 

[If early completion would provide benefits to the Employer, this clause 

should remain; otherwise delete. The Bonus is usually numerically equal to 

the liquidated damages.] 

GCC 51.1 The Advance Payments shall be: [insert amount(s)] and shall be paid to the 

Contractor no later than [insert date(s)]. 

GCC 52.1 The Performance Security will be in the form of a   [insert either one of 

“demand guarantee” or “performance bond”] in the amount(s) of [insert % 

figures] percent of the Accepted Contract Amount and in the same currency 

(ies) of the Accepted Contract Amount. 

[An amount of 5 to 10 percent of the Accepted Contract Amount is commonly 

specified for a bank “demand guarantee”. A “performance bond” is an 

undertaking by a bonding or insurance company (surety) to complete the 

construction in the event of default by the Contractor, or to pay the amount 

of the Bond to the Employer. An amount of 30 percent of the Accepted 

Contract Amount is commonly specified for this type of security (see Section 

X, Contract Forms).] 

[Delete the following provision if ES Performance Security is not required.] 

The ES Performance Security will be in the form of a “demand guarantee” 

in the amount(s) of [insert % figure(s) normally 1% to 3%] of the Accepted 

Contract Amount and in the same currency (ies) of the Accepted Contract 

Amount. 

[The sum of the total “demand guarantees” (Performance Security and ES 

Performance Security) shall normally not exceed 10% of the Accepted 

Contract Amount.] 

E. Finishing the Contract 

GCC 58.1 The date by which operating and maintenance manuals are required is 

[insert date]. 

The date by which “as built” drawings are required is [insert date]. 
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GCC 58.2 The amount to be withheld for failing to produce “as built” drawings and/or 

operating and maintenance manuals by the date required in GCC Sub-Clause 

58.1 is [insert amount in local currency]. 

 

GCC 59.2 (g) The maximum number of days is: [insert number; consistent with GCC Sub- 

Clause 49.1 on liquidated damages].   

GCC 60.1 The percentage to apply to the value of the work not completed, representing 

the Employer’s additional cost for completing the Works, is [insert 

percentage]. 



 

 

Section X - Contract Forms 

 
This Section contains forms which, once completed, will form part of the Contract. The forms for Performance 

Security and Advance Payment Security, when required, shall only be completed by the successful Bidder after 

contract award. 

 

 

Table of Forms 

Letter of Acceptance ............................................................................................................ 150 

Contract Agreement ............................................................................................................. 151 

Performance Security (Bank Guarantee)........................................................................... 153 

Performance Security (Performance Bond) ...................................................................... 154 

Environmental and Social(ES) Performance Security ...................................................... 156 

Advance Payment Security .................................................................................................. 158 
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• Letter of Acceptance 

 
[ on letterhead paper of the Employer] 

. . . . . . . [date]. . . . . . . 

 

To: . . . . . . . . . . [ name and address of the Contractor] . . . . . . . . . . 

 

Subject: . . . . . . . . . .  [Notification of Award Contract No]. . . . . . . . . . . 
 

 

This is to notify you that your Bid dated . . . . [insert date] . . . . for execution of the .................... [insert name 

of the contract and identification number, as given in the PCC] ......................... for the Accepted Contract Amount of . 

. ............... [insert amount in numbers and words and name of currency], as corrected and modified in accordance 

with the Instructions to Bidders is hereby accepted by our Agency. 

 

You are requested to furnish the Performance Security and an Environmental and Social, Performance 

Security [Delete ES Performance Security if it is not required under the contract] within 28 days in 

accordance with the Conditions of Contract, using for that purpose the of the Performance Security Form 

and the ES Performance Security Form, [Delete reference to the ES Performance Security Form if it is not 

required under the contract] included in Section X - Contract Forms, of the bidding document. 

 

[Choose one of the following statements:] 

We accept that  [insert the name of Adjudicator proposed by the Bidder] be 

appointed as the Adjudicator. 

 

[or] 

We do not accept that  [insert the name of the Adjudicator proposed by the Bidder] be 

appointed  as  the  Adjudicator,  and  by  sending  a  copy  of  this  Letter  of  Acceptance  to 

 [insert name of the Appointing Authority], the Appointing 

Authority, we are hereby requesting such Authority to appoint the Adjudicator in accordance with ITB 43.1 

and GCC 23.1. 

 

 

 

Authorized Signature:  ................................................................................................................... 

 

 

Name and Title of Signatory: ........................................................................................................ 

 

Name of Agency:  .......................................................................................................................... 

Attachment: Contract Agreement 



 

 

• Contract Agreement 

 
THIS AGREEMENT made the . . . . . .day of . . . . . . . . . . . . . . . . ., . . . . . . ., between ............ [name of the 

Employer]. . . . .. . . . . (hereinafter “the Employer”), of the one part, and . . . . . [name of the Contractor]. . . . 

.(hereinafter “the Contractor”), of the other part: 

 

WHEREAS the Employer desires that the Works known as . . . . . [name of the Contract] ......... should be executed 

by the Contractor, and has accepted a Bid by the Contractor for the execution and completion of these Works 

and the remedying of any defects therein, 

 

The Employer and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned 

to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement. This Agreement shall prevail over all other Contract documents. 

(a) the Letter of Acceptance 

(b) the Letter of Bid 

(c) the addenda Nos  (if any) 

(d) the Particular Conditions 

(e) the General Conditions of Contract, including Appendices; 

(f) the Specification 

(g) the Drawings 

(h) Bill of Quantities; 44 and 

(i) any other document listed in the PCC as forming part of the Contract, but not limited to; 

i. the ES Management Strategies and Implementation Plans; and 

ii. Code of Conduct for Contractor’s Personnel (ES; 

3. In consideration of the payments to be made by the Employer to the Contractor as specified in this 

Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy defects 

therein in conformity in all respects with the provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying of defects therein, the Contract Price or such other sum as may 

become payable under the provisions of the Contract at the times and in the manner prescribed by the 

Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance 

with the laws of . . . . . [name of the borrowing country]......... on the day, month and year specified above. 
 

 

 

 

 

44 In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 
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Signed by:   Signed by:  
for and on behalf of the Employer for and on behalf the Contractor 

in the 
presence of:  

in the 
presence of:  

Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date 
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• Performance Security (Bank Guarantee) 

Option 1: (Bank Guarantee) 

• [Guarantor letterhead or SWIFT identifier code] 

• Beneficiary: [insert name and Address of Employer] 

• Date: _ [Insert date of issue] 

• PERFORMANCE GUARANTEE No.: [Insert guarantee reference number] 

• Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

• We have been informed that _ [insert name of Contractor, which in the case of a joint venture shall be the 

name of the joint venture] (hereinafter called "the Applicant") has entered into Contract No. [insert reference 

number of the contract] dated [insert date] with the Beneficiary, for the execution of _ [insert name of contract 

and brief description of Works] (hereinafter called "the Contract"). 

• Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 

required. 

• At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any 
sum or sums not exceeding in total an amount of [insert amount in figures] ( _____ ) [insert amount in words],1 

such sum being payable in the types and proportions of currencies in which the Contract Price is payable, upon 

receipt by us of the Beneficiary’s complying demand supported by the Beneficiary’s statement, whether in the 

demand itself or in a separate signed document accompanying or identifying the demand, stating that the 

Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to 

show grounds for your demand or the sum specified therein. 

• This guarantee shall expire, no later than the …. Day of ……, 2… 2, and any demand for payment under it 

must be received by us at this office indicated above on or before that date. 

• This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC 

Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded. 
 

 

 

[signature(s)] 

 

 
• Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product. 

 
 
 
 
 
 
 
 
 
 

 

1  The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of 

Acceptance, less provisional sums, if any, and denominated either in the currency(cies) of the Contract or a freely convertible 

currency acceptable to the Beneficiary. 
2 Insert the date twenty-eight days after the expected completion date as described in GC Sub-Clause 55.1. The Employer should 

note that in the event of an extension of this date for completion of the Contract, the Employer would need to request an 

extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date 

established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to the form, at 

the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to 

exceed [six months][one year], in response to the Beneficiary’s written request for such extension, such request to be presented 

to the Guarantor before the expiry of the guarantee.” 
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• Performance Security (Performance Bond) 

Option 2: Performance Bond 

 
By this Bond [insert name of Principal] as Principal (hereinafter called “the Contractor”) and [insert name of 

Surety] as Surety (hereinafter called “the Surety”), are held and firmly bound unto [insert name of Employer] 

as Obligee (hereinafter called “the Employer”) in the amount of [insert amount in words and figures], for the 

payment of which sum well and truly to be made in the types and proportions of currencies in which the 

Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, 

successors and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS the Contractor has entered into a written Agreement with the Employer dated the  day of 

 , 20  , for [name of contract and brief description of Works] in 

accordance with the documents, plans, specifications, and amendments thereto, which to the extent herein 

provided for, are by reference made part hereof and are hereinafter referred to as the Contract. 

 

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and 

faithfully perform the said Contract (including any amendments thereto), then this obligation shall be null and 

void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the 

Employer to be, in default under the Contract, the Employer having performed the Employer’s obligations 

thereunder, the Surety may promptly remedy the default, or shall promptly: 

 

(1) complete the Contract in accordance with its terms and conditions; or 

 

(2) obtain a Bid or bids from qualified Bidders for submission to the Employer for completing the 

Contract in accordance with its terms and conditions, and upon determination by the Employer and 

the Surety of the lowest responsive Bidder, arrange for a Contract between such Bidder and 

Employer and make available as work progresses (even though there should be a default or a 

succession of defaults under the Contract or Contracts of completion arranged under this 

paragraph) sufficient funds to pay the cost of completion less the Balance of the Contract Price; but 

not exceeding, including other costs and damages for which the Surety may be liable hereunder, 

the amount set forth in the first paragraph hereof. The term “Balance of the Contract Price,” as 

used in this paragraph, shall mean the total amount payable by Employer to Contractor under the 

Contract, less the amount properly paid by Employer to Contractor; or 

(3) pay the Employer the amount required by Employer to complete the Contract in accordance with 

its terms and conditions up to a total not exceeding the amount of this Bond. 

 

The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

 

Any suit under this Bond must be instituted before the expiration of one year from the date of issue of the 

Certificate of Completion. 

 

No right of action shall accrue on this Bond to or for the use of any person or corporation other than the 

Employer named herein or the heirs, executors, administrators, successors, and assigns of the Employer. 

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused 

these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this 

 day of  20  . 

 

 

SIGNED ON  on behalf of   



 

 

By  in the capacity of   

 

 

In the presence of   

 

 

SIGNED ON  on behalf of   

 

By  in the capacity of   

 

 

In the presence of   



the Guarantor before the expiry of the guarantee.” Official Use Only 
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• Environmental and Social(ES) Performance 

Security 

ES Demand Guarantee 

 

 
[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:  [insert name and Address of Employer] 

Date: [Insert date of issue] 

ES PERFORMANCE GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

We have been informed that   (hereinafter called "the Applicant") has entered into Contract 

No.   dated  with the Beneficiary, for the execution of 

 (hereinafter called "the Contract"). 

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 

required. 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of  ( ),1 such sum being payable in the 

types and proportions of currencies in which the Contract Price is payable, upon receipt by us of the 

Beneficiary’s complying demand supported by the Beneficiary’s statement, whether in the demand itself or in 

a separate signed document accompanying or identifying the demand, stating that the Applicant is in breach of 

its Environmental and/or Social (ES) obligation(s) under the Contract, without the Beneficiary needing to prove 

or to show grounds for your demand or the sum specified therein. 

This guarantee shall expire, no later than the …. Day of ……, 2… 2, and any demand for payment under it 

must be received by us at this office indicated above on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC 

Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded. 
 

 

 

 

 

[signature(s)] 
 

 

1 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of 

Acceptance, less provisional sums, if any, and denominated either in the currency (cies) of the Contract or a freely convertible 

currency acceptable to the Beneficiary. 
2 Insert the date twenty-eight days after the expected completion date as described in GC Clause 55.1. The Employer should note 

that in the event of an extension of this date for completion of the Contract, the Employer would need to request an extension of 

this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date established 

in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to the form, at the end of 

the penultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 

months] [one year], in response to the Beneficiary’s written request for such extension, such request to be presented to 



 

 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 

final product. 
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• Advance Payment Security 
 

• 

• [Guarantor letterhead or SWIFT identifier code] 

• Beneficiary: [Insert name and Address of Employer] 

• Date: [Insert date of issue] 

• ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

• Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

•  

• We have been informed that [insert name of Contractor, which in the case of a joint venture shall be the 

name of the joint venture] (hereinafter called “the Applicant”) has entered into Contract No. [insert reference 

number of the contract] dated [insert date] with the Beneficiary, for the execution of [insert name of contract 

and brief description of Works] (hereinafter called "the Contract"). 

• Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the 

sum [insert amount in figures] () [insert amount in words] is to be made against an advance payment guarantee. 

• At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any 

sum or sums not exceeding in total an amount of [insert amount in figures] ( ) [insert amount in 

words]1 upon receipt by us of the Beneficiary’s complying demand supported by the Beneficiary’s statement, 

whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating 

either that the Applicant: 

 

(a) has used the advance payment for purposes other than the costs of mobilization in respect of the Works; 

or 

(b) has failed to repay the advance payment in accordance with the Contract conditions, specifying the 

amount which the Applicant has failed to repay. 

•  

• A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate 

from the Beneficiary’s bank stating that the advance payment referred to above has been credited to the 

Applicant on its account number [insert number] at [insert name and address of Applicant’s bank].. 

• The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 

payment repaid by the Applicant as specified in copies of interim statements or payment certificates which shall 

be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 

certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been 

certified for payment, or on the [insert day] day of [insert month], 2 [insert year],2 whichever is earlier. 

Consequently, any demand for payment under this guarantee must be received by us at this office on or before 

that date. 

• This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC 

Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded. 
 

 

[signature(s)] 

 

1 The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the 

currency(ies) of the advance payment as specified in the Contract, or in a freely convertible currency acceptable to the 

Employer. 
2 Insert the expected completion date as described in GC Clause 55.1. The Employer should note that in the event of an extension 

of the expected completion date, the Employer would need to request an extension of this guarantee from the Guarantor. Such 

request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this 

guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate paragraph: “The 

Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year], in response to the 

Beneficiary’s written request for such extension, such request to be presented to the Guarantor before the expiry of the 



 

 

•  

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product. 
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SAMPLE FORMAT: 

 

Invitation for Bids 

 

 
[COUNTRY] 

[NAME OF PROJECT] 
Loan No./Credit No./ Grant No.:  

 
Contract Title:   

Reference No. (as per Procurement Plan):   

 

 

1. The [insert name of Borrower/Beneficiary/Recipient] [has received/has applied for/intends to apply for] 

financing from the World Bank toward the cost of the [insert name of project or grant], and intends to apply part 

of the proceeds toward payments under the contract 45for [insert title of contract]46. 

2. The [insert name of implementing agency] now invites sealed bids from eligible bidders for [insert brief 

description of Works required, including quantities, location, construction period, margin of preference if 

applicable, etc.]47. 

 

3. Bidding will be conducted through the International Competitive Bidding procedures as specified in the 

World Bank’s Guidelines: Procurement of Goods, Works and Non-Consulting Services under IBRD Loans and 

IDA Credits & Grants by World Bank Borrowers [insert correct title and date of applicable Guidelines edition 

as per legal agreement] (“Procurement Guidelines”), and is open to all eligible bidders as defined in the 

Procurement Guidelines. In addition, please refer to paragraphs 1.6 and 1.7 setting forth the World Bank’s policy 

on conflict of interest. 

 

4. Interested eligible bidders may obtain further information from [insert name of implementing agency, 

insert name and e-mail of officer in charge] and inspect the bidding documents during office hours [insert office 

hours if applicable i.e. 0900 to 1700 hours] at the address given below [state address at the end of this 

invitation] 48. 

 

5. A complete set of bidding documents in [insert name of language] may be purchased by interested 

eligible bidders upon the submission of a written application to the address below and upon payment of a 
 

 

 

 

 

 

 

45 Substitute “contracts” where bids are called concurrently for multiple contracts. Add a new para. 3 and renumber paras 3 - 8 as 

follows: “Bidders may bid for one or several contracts, as further defined in the bidding document. Bidders wishing to offer 

discounts in case they are awarded more than one contract will be allowed to do so, provided those discounts are included in the 

Letter of Bid.” 
46 Insert if applicable: “This contract will be jointly financed by [insert name of cofinancing agency]. Bidding process will be governed 

by the World Bank’s rules and procedures.” 
47 A brief description of the type(s) of Works should be provided, including quantities, location of Project, construction period, 

application of margin of preference and other information necessary to enable potential bidders to decide whether or not to respond to 

the Invitation. Bidding Documents may require bidders to have specific experience or capabilities; such qualification requirements 

should also be included in this paragraph. 

http://www.worldbank.org/html/opr/procure/guidelin.html
http://www.worldbank.org/html/opr/procure/guidelin.html


52 Substitute the address for bid submission if it is different from address for inquiry and issuance of bidding documents. 

 

 

nonrefundable fee49 of [insert amount in Borrower’s currency or in a convertible currency]. The method of 

payment will be [insert method of payment].50 The document will be sent by [insert delivery procedure].51 

 

6. Bids must be delivered to the address below [state address at the end of this invitation]52 on or before 

[insert time and date]. Electronic bidding will [will not] be permitted. Late bids will be rejected. Bids will be 

publicly opened in the presence of the bidders’ designated representatives and anyone who choose to attend at the 

address below [state address at the end of this invitation] on [insert time and date]. 

7. All bids must be accompanied by a [insert “Bid Security” or “Bid-Securing Declaration,” as appropriate] 

of [insert amount and currency in case of a Bid Security. 

 

8. The address(es) referred to above is(are): [insert detailed address(es) ] 

 

[insert name of office, room number] 

Attn: [insert name of officer & title] 

[insert postal address and/or street address] 

[insert postal code, city, country] 

Tel: [include the country and city code] 

Fax: [include the country and city code] 

E-mail: [insert electronic address if electronic bidding is permitted] 

Web site: 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

49 The fee chargeable should only be nominal to defray reproduction and mailing costs. An amount between US$50 and US$300 or 

equivalent is deemed appropriate. 
50 For example, cashier’s check, direct deposit to specified account number, etc. 
51 The delivery procedure is usually airmail for overseas delivery and surface mail or courier for local delivery. If urgency or security 

dictates, courier services may be required for overseas delivery. With the agreement of the World Bank, documents may be 

distributed by e-mail. 


